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                          US ARMY ENGINEER DISTRICT, NEW YORK 
 
                      INVITATION FOR BID NO. W912DS-05-B-0010 
 
                                    CHECK LIST FOR BIDDERS 
 
ATTACHED IS IFB NO. W912DS-05-B-0010 
Maintenance Dredging – Arthur Kill Reach of the New York and New Jersey Channels  
 
ALL INFORMATION REQUIRED BY THE TERMS OF THIS SOLICITATION 
MUST BE FURNISHED. MISTAKES OR OMISSIONS MAY RENDER YOUR BID 
INELIGIBLE FOR AWARD. IMPORTANT ITEMS FOR YOU TO CHECK ARE 
INCLUDED IN BUT NOT LIMITED TO THOSE LISTED BELOW. THIS 
INFORMATION IS FURNISHED ONLY TO ASSIST YOU IN SUBMITTING A 
PROPER BID. 
 
__HAVE YOU ACKNOWLEDGED ALL AMENDMENTS? 
 
__HAVE YOU COMPLETED THE “REPRESENTATIONS AND CERTIFICATIONS” 
(SECTION 00600) PORTION OF THE SOLICITATION? 
 
__IS YOUR DUNS NUMBER LISTED ON THE STANDARD FORM 1442? 
 
__IS YOUR BID PROPERLY SIGNED? 
 
__A BID BOND IS REQUIRED. HAS YOUR SURETY PROVIDED YOU WITH A 
BID BOND ON STANDARD FORM 24 OR A SIMILAR FORM CONTAINING 
THE SAME LANGUAGE AS A STANDARD FORM 24? 
 
__IS YOUR BID GUARANTEE IN THE PROPER AMOUNT? 
 
__IS YOUR BID GUARANTEE PROPERLY SIGNED BY BOTH THE BIDDER AND 
SURETY AND ARE ALL REQUIRED SEALS AFFIXED? 
 
__IS THE NAME IN WHICH YOU SUBMITTED THE BID THE SAME ON YOUR 
BID AS ON THE BID BOND? 
 
__IS YOUR BID BOND INCLUDED WITH YOUR BID? (A LATE BID 
GUARANTEE IS TREATED THE SAME AS A LATE BID) 
 
__HAVE YOU ENSURED THAT YOU HAVE NOT RESTRICTED YOUR BID BY 
ALTERING THE PROVISIONS OF THE SOLICITATION? 
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__WHEN REQUIRED, HAVE YOU ENTERED A UNIT PRICE FOR EACH BID 
ITEM? (THE SOLICITATION SPECIFICALLY STATES WHEN THIS IS 
NECESSARY.) 
 
__ARE DECIMALS IN YOUR PRICES IN THE PROPER PLACE? ARE YOUR 
FIGURES LEGIBLE? 
 
__IF YOU HAVE MADE ERASURES OR CORRECTIONS ON YOUR BID, ARE 
THEY INITIALED BY THE PERSON SIGNING THE BID? 
 
__DOES THE ENVELOPE CONTAINING YOUR BID PROPERLY IDENTIFY 
THAT IT ISA SEALED BID AND DOES IT CONTAIN THE CORRECT 
SOLICITATION NUMBER AND BID OPENING TIME? 
 
__WILL YOUR BID ARRIVE ON TIME? (SEE PARAGRAPH ENTITLED “LATE 
SUBMISSIONS, MODIFICATIONS, AND WITHDRAWALS OF BIDS” IN THE 
INSTRUCTIONS, CONDITIONS, AND NOTICES TO BIDDERS, SECTION 00100 
OF THE SOLICITATION.) 
 
 
NOTE: THERE ARE INCREASED SECURITY MEASURES AT JACOB K. 
JAVITS FEDERAL BUILDING, 26 FEDERAL PLAZA THAT MAY AFFECT THE 
TIME IT TAKES TO ENTER THE BUILDING. BIDDERS IS RESPONSIBLE TO 
ENSURE THAT ITS BID IS SUBMITTED TIMELY.   
 
 
BIDDER IS RESPONSIBLE TO ENSURE BID IS SUBMITTED ON TIME. 
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IFB NO.  W912DS-05-B-0010 
 

NEW YORK DISTRICT 
CORPS OF ENGINEERS 

NEW YORK, NEW YORK 10278-0090 
INVITATION FOR BIDS  

FOR  
 MAINTENANCE DREDGING  

ARTHUR KILL REACH OF THE  
NEW YORK AND NEW JERSEY CHANNEL 

 
1.   Attached is INVITATION FOR BIDS (IFB) NO. W912DS-05-B-0010 
 
2.   BIDS MUST SET FORTH full, accurate, and complete information as requested by 

this Invitation for Bids, including attachments.  The penalty for making false 
statements in bids is prescribed in Title 18, United States Code, Section 1001. 

 
3.   SUBMISSION OF BIDS: Complete details concerning proper submission of bids are 

contained in the INSTRUCTIONS, CONDITIONS, AND NOTICES TO BIDDERS 
(Section 00100). 

 
4.   Note the REQUIREMENT FOR AFFIRMATIVE ACTION of the EQUAL 

OPPORTUNITY clause as it applies to the contract resulting from this solicitation. 
(See paragraph NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO 
ENSURE EQUAL EMPLOYMENT OPPURTUNITY in Section 00100 of this IFB.) 

 
5.   REPRESENTATIONS AND CERTIFICATIONS- SECTION 00600 

Bidders and Offerors are required to complete the REPRESENTATIONS AND 
CERTIFICATIONS and submit them with their bids.  

 
 6.  THIS IS A CIVIL WORKS PROGRAM PROCUREMENT AND IS NOT FUNDED 

BY THE DEPARTMENT OF DEFENSE.  BUY AMERICAN ACT – 
CONSTRUCTION MATERIALS (MAY 1993) IN ACCORDANCE WITH FAR 
52.225-5 APPLIES. 

 
7.   THIS PROJECT IS NOT A SMALL BUSINESS SET-ASIDE. 
 

COVER SHEET 



W912DS-05-B-0010 

MAINTENANCE DREDGING 

ARTHUR KILL REACH OF THE NEW YORK AND NEW JERSEY CHANNELS  

TABLE OF CONTENTS 

 

SECTION NUMBER TITLE 

 
     CENTRAL CONTRACTOR REGISTRATION 
 
     CHECKLIST FOR BIDDERS 
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SECTION 00010                                           SOLICITATION, OFFER, AND AWARD (SF 1442)  
                              CHECKLIST FOR BIDDERS, AND BID SCHEDULE 
 
SECTION 00100    BIDDING SCHEDULE/INSTRUCTIONS TO BIDDERS 
 
SECTION 00600    REPRESENTATIONS & CERTIFICATIONS 
 
SECTION 00700    CONTRACT CLAUSES 
 
SECTION 00800    SPECIAL CONTRACT REQUIREMENTS 
 
SECTION 00900 LIST OF DOCUMENTS, EXHIBITS AND OTHER 

ATTACHMENTS 
 
SECTION 01200 TECHNICAL SPECIFICATIONS 
 
SECTION 01351 SAFETY 
   
SECTION 01355                                            ENVIRONMENTAL PROTECTION 
                                            
 
SECTION 01451 INSPECTION AND ACCEPTANCE  

CONTRACTOR QUALITY CONTROL 
 
SECTION 01525                                           SAFETY AND OCCUPATIONAL HEALTH    
                                                                       REQUIREMENTS FOR MARINE PROJECTS 
                                                                        (NYD Ed. 7/04) 
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Section 00010 - Solicitation Contract Form 
 
BID ITEMS AND INSTRUCTIONS 
    SECTION 00010 Solicitation Contract Form 

 
 

ITEM NO  SUPPLIES/SERVICES  EST. QTY.      UNIT UNIT PRICE  AMOUNT 
                                                                                                
 
 
BASIC WORK 
 
0001  Mobilization and Demobilization           1.00              LS      $__________     $___________ 
 
0002                 Dredging Transportation, Processing and  

                  Placement  (Shoals A, B and C) 
 
  Removal of material except ledge  
  rock lying above the plane of minus 35 feet 
  below mean low water with 2 feet allowable 
  overdepth from the Federal Navigation  
  Channel as shown on the contract drawings,  
  and with placement of dredged material at an  
                          approved/permitted upland disposal site  
                          furnished by the contractor. 
                                                                                                101,965            CY                   $___________       $___________    
                                      (ESTIMATED) 
                                                                                                  
                                                                                                                                           Total – Basic Work  $____________ 
 
 
 
________________________________________________________________________________________________
____ 
 
 
 
OPTIONS 
 
                         Option A1 
0003                 Dredging Transportation, Processing and  

                  Placement  (Shoal A1)  
 
  Removal of material except ledge  
  rock lying above the plane of minus 35 feet 
  below mean low water with 2 feet allowable 
  overdepth from the Federal Navigation  
  Channel as shown on the contract drawings,  
  and with placement of dredged material at an  
                          approved/permitted upland disposal site  
                          furnished by the contractor. 
                                                                                                     1,315             CY                   $___________ $____________    
    (ESTIMATED) 
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Option B1 
0004                 Dredging Transportation, Processing and  

                  Placement  (Shoal B1)  
 
  Removal of material except ledge  
  rock lying above the plane of minus 35 feet 
  below mean low water with 2 feet allowable 
  overdepth from the Federal Navigation  
  Channel as shown on the contract drawings,  
  and with placement of dredged material at an  
                          approved/permitted upland disposal site  
                          furnished by the contractor. 
                                                                                                          570             CY                  $___________ $____________    
    (ESTIMATED) 
 
 
 
 
                         Option D 
0005                 Dredging Transportation, Processing and  

                  Placement  (Shoal D)  
 
  Removal of material except ledge  
  rock lying above the plane of minus 35 feet 
  below mean low water with 2 feet allowable 
  overdepth from the Federal Navigation  
  Channel as shown on the contract drawings,  
  and with placement of dredged material at an  
                          approved/permitted upland disposal site  
                          furnished by the contractor. 
                                                                                                      79,180               CY                 $___________$____________    
    (ESTIMATED) 
 
 
 
 
                         Option E 
0006                 Dredging Transportation, Processing and  

                  Placement  (Shoal E)  
 
  Removal of material except ledge  
  rock lying above the plane of minus 35 feet 
  below mean low water with 2 feet allowable 
  overdepth from the Federal Navigation  
  Channel as shown on the contract drawings,  
  and with placement of dredged material at an  
                          approved/permitted upland disposal site  



W912DS-05-B-0010 
 

Page 6 of 82 

  

                          furnished by the contractor. 
                                                                                                         8,870               CY                $___________$____________    
    (ESTIMATED) 
 
 
                         
 
 
 
 
                         Option F 
0007                 Dredging Transportation, Processing and  

                  Placement  (Shoal F)  
 
  Removal of material except ledge  
  rock lying above the plane of minus 35 feet 
  below mean low water with 2 feet allowable 
  overdepth from the Federal Navigation  
  Channel as shown on the contract drawings,  
  and with placement of dredged material at an  
                          approved/permitted upland disposal site  
                          furnished by the contractor. 
                                                                                                        7,445               CY                 $___________$____________    
    (ESTIMATED) 
 
 
 
 
 
                         Option F1 
0008                 Dredging Transportation, Processing and  

                  Placement  (Shoal F1)  
 
  Removal of material except ledge  
  rock lying above the plane of minus 35 feet 
  below mean low water with 2 feet allowable 
  overdepth from the Federal Navigation  
  Channel as shown on the contract drawings,  
  and with placement of dredged material at an  
                          approved/permitted upland disposal site  
                          furnished by the contractor. 
                                                                                                           20,790            CY                 $___________$___________    
    (ESTIMATED) 
                         Option G 
0009                 Dredging Transportation, Processing and  

                  Placement  (Shoal G)  
 
  Removal of material except ledge  
  rock lying above the plane of minus 35 feet 
  below mean low water with 2 feet allowable 
  overdepth from the Federal Navigation  
  Channel as shown on the contract drawings,  
  and with placement of dredged material at an  
                          approved/permitted upland disposal site  
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                          furnished by the contractor. 
                                                                                                             19,640           CY                 $__________$___________    
     (ESTIMATED) 
 
 
                        
 
                         Option G1 
0010                 Dredging Transportation, Processing and  

                  Placement  (Shoal G1)  
 
  Removal of material except ledge  
  rock lying above the plane of minus 35 feet 
  below mean low water with 2 feet allowable 
  overdepth from the Federal Navigation  
  Channel as shown on the contract drawings,  
  and with placement of dredged material at an  
                          approved/permitted upland disposal site  
                          furnished by the contractor. 
                                                                                                                    655           CY               $___________ $__________    
     (ESTIMATED) 
 
 
 
 
 
 
                         Option H 
0011                 Dredging Transportation, Processing and  

                  Placement  (Shoal H)  
 
  Removal of material except ledge  
  rock lying above the plane of minus 35 feet 
  below mean low water with 2 feet allowable 
  overdepth from the Federal Navigation  
  Channel as shown on the contract drawings,  
  and with placement of dredged material at an  
                          approved/permitted upland disposal site  
                          furnished by the contractor. 
                                                                                                                   3,705           CY               $_________$___________    
     (ESTIMATED) 
 
 
                         Option I 
0012                 Dredging Transportation, Processing and  

                  Placement  (Shoal I)  
 
  Removal of material except ledge  
  rock lying above the plane of minus 35 feet 
  below mean low water with 2 feet allowable 
  overdepth from the Federal Navigation  
  Channel as shown on the contract drawings,  
  and with placement of dredged material at an  
                          approved/permitted upland disposal site  
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                          furnished by the contractor. 
                                                                                                                   8,720           CY                 $________$___________    
     (ESTIMATED) 
 
 
 
 
 
 
 
                         Option J 
0013                 Dredging Transportation, Processing and  

                  Placement  (Shoal J)  
 
  Removal of material except ledge  
  rock lying above the plane of minus 35 feet 
  below mean low water with 2 feet allowable 
  overdepth from the Federal Navigation  
  Channel as shown on the contract drawings,  
  and with placement of dredged material at an  
                          approved/permitted upland disposal site  
                          furnished by the contractor. 
                                                                                                                25,185              CY                $________$___________    
     (ESTIMATED) 
 
 
 
 
                         Option K 
0014                 Dredging Transportation, Processing and  

                  Placement  (Shoal K)  
 
  Removal of material except ledge  
  rock lying above the plane of minus 35 feet 
  below mean low water with 2 feet allowable 
  overdepth from the Federal Navigation  
  Channel as shown on the contract drawings,  
  and with placement of dredged material at an  
                          approved/permitted upland disposal site  
                          furnished by the contractor. 
                                                                                                                    2,020            CY                 $________$__________    
        (ESTIMATED) 
 
 
 
 
                         Option L 
0015                 Dredging Transportation, Processing and  

                  Placement  (Shoal L)  
 
  Removal of material except ledge  
  rock lying above the plane of minus 35 feet 
  below mean low water with 2 feet allowable 
  overdepth from the Federal Navigation  
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  Channel as shown on the contract drawings,  
  and with placement of dredged material at an  
                          approved/permitted upland disposal site  
                          furnished by the contractor. 
                                                                                                                   10,050             CY               $________$__________    
     (ESTIMATED) 
 
 
 
 
 
 
 
 
                         Option M 
0016                 Dredging Transportation, Processing and  

                  Placement  (Shoal M)  
 
  Removal of material except ledge  
  rock lying above the plane of minus 35 feet 
  below mean low water with 2 feet allowable 
  overdepth from the Federal Navigation  
  Channel as shown on the contract drawings,  
  and with placement of dredged material at an  
                          approved/permitted upland disposal site  
                          furnished by the contractor. 
                                                                                                                     3,515           CY                    $_______$__________    
     (ESTIMATED) 
 
 
 
                         Option N 
0017                 Dredging Transportation, Processing and  

                  Placement  (Shoal N)  
 
  Removal of material except ledge  
  rock lying above the plane of minus 35 feet 
  below mean low water with 2 feet allowable 
  overdepth from the Federal Navigation  
  Channel as shown on the contract drawings,  
  and with placement of dredged material at an  
                          approved/permitted upland disposal site  
                          furnished by the contractor. 
                                                                                                                      4,440          CY                $_________$__________    
     (ESTIMATED) 
                                                                                                       
                                                                                                                                                    Total – All Options$__________ 
 
                           

_______________________________________________________________________________________
___ 

                                                                                       
                                                                                              TOTAL BID PRICE  (Basic Plus All Options)     $__________                                                          
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NOTES:  
 
NOTE 1: Bidders must bid on all items. 
 
NOTE 2: Award of contract will be based on the lowest total price for the total of the Basic Work and all Options 
(A1, B1, D, E, F, F1, G, G1, H, I, J, K, L, M and N).  
 
NOTE 3:  All bidders are hereby advised that the estimated quantities for placements are based on survey data 
collected in January-February 2005.  
 
NOTE 4:  The Government has 30 days from the date of the receipt by the Contractor of the Notice to Proceed 
(Basic Work) to exercise the Options (A1, B1, D, E, F, F1, G, G1, H, I, J, K, L, M and N), if they are exercised at 
all.  Even if exercised, the Options listed above may not be exercised in numerical order. 
 
NOTE 5:  Note that the 90-day rule may apply to this contract if the sediment testing and permitting are delayed. 
The “90-day” rule references 29CFR 1.6(c) (3) (iv) as set forth in FAR 22.404-6(b)(6) provides that if a contract 
to which a general wage determination has been applied is not awarded within 90 days after bid opening, any 
modification to that wage rate determination published prior to contract award shall be effective unless the agency 
obtains an extension of the 90-day period from the Administrator, US Department of Labor. 
 
NOTE 6:  Bidder shall submit the documents specified in Section 00800, Special Contract Requirements paragraph 
1, Commencement, Prosecution and Completion of Work.  If the Apparent low bidder does not submit the 
information required to be submitted within 70 calendar days from the date the Apparent low bidder is notified of 
bring the low bidder, the bidder will be considered non-responsible and it’s bid will no longer be considered. 
 
______________________ 
 
 
 
 
 
Section 00100 - Bidding Schedule/Instructions to Bidders 
 
SECTION 00100 CLAUSES 
Section 00100 - Bidding Schedule/Instructions to Bidders  
 
CLAUSES INCORPORATED BY REFERENCE 
 
 
52.214-3  Amendments To Invitations For Bids  DEC 1989    
52.214-4  False Statements In Bids  APR 1984    
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52.214-5  Submission Of Bids  MAR 1997    
52.214-6  Explanation To Prospective Bidders  APR 1984    
52.214-12  Preparation Of Bids  APR 1984    
52.214-18  Preparation of Bids-Construction  APR 1984    
52.214-19  Contract Award-Sealed Bidding-Construction  AUG 1996    
52.214-34  Submission Of Offers In The English Language  APR 1991    
52.214-35  Submission Of Offers In U.S. Currency  APR 1991    
52.225-12  Notice of Buy American Act Requirement - Construction 

Materials Under Trade Agreements  
JAN 2004    

52.232-38  Submission of Electronic Funds Transfer Information with 
Offer  

MAY 1999    

  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
52.214-5000 APPARENT CLERICAL MISTAKES (MAR 1995)—EFARS 
 
(a) For the purpose of initial evaluations of bids, the following will be utilized in the resolving arithmetic 

discrepancies found on the face of bidding schedule as submitted by the bidder: 
 

(1) Obviously misplaced decimal points will be corrected; 
 
(2) Discrepancy between unit price and extended price, the unit price will govern; 
 
(3) Apparent errors in extension of unit prices will be corrected; 
 
(4) Apparent errors in addition of lump -sum and extended prices will be corrected. 
 

(b) For the purpose of bid evaluation, the government will proceed on the assumption that the bidder intends his 
bid to be evaluated on basis of the unit prices, the totals arrived at by resolution of arithmetic discrepancies as 
provided above and the bid will be so reflected on the abstract of bids. 

 
  (c) These correction procedures shall not be used to resolve any 
ambiguity concerning which bid is low. 
 
(End of statement) 
 
 
52.217-5     EVALUATION OF OPTIONS (JUL 1990) 
 
Except when it is determined in accordance with FAR 17.206(b) not to be in the Government's best interests, the 
Government will evaluate offers for award purposes by adding the total price for all options to the total price for the 
basic requirement. Evaluation of options will not obligate the Government to exercise the option(s).  
 
(End of provision) 
 
 
52.222-23     NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EQUAL EMPLOYMENT 
OPPORTUNITY FOR CONSTRUCTION (FEB 1999) 
 
(a) The offeror's attention is called to the Equal Opportunity clause and the Affirmative Action Compliance 
Requirements for Construction clause of this solicitation. 
 
(b) The goals for minority and female participation, expressed in percentage terms for the Contractor's aggregate 
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workforce in each trade on all construction work in the covered area, are as follows: 
 

Goals for minority 
participation for each trade 

Goals for female participation 
for each trade 

SEE SECTION 00900  
WAGE RATE 6.9%  
DETERMINATION  

 
These goals are applicable to all the Contractor's construction work performed in the covered area. If the Contractor 
performs construction work in a geographical area located outside of the covered area, the Contractor shall apply the 
goals established for the geographical area where the work is actually performed. Goals are published periodically in 
the Federal Register in notice form, and these notices may be obtained from any Office of Federal Contract 
Compliance Programs office. 
 
(c) The Contractor's compliance with Executive Order 11246, as amended, and the regulations in 41 CFR 60-4 shall be 
based on (1) its implementation of the Equal Opportunity clause, (2) specific affirmative action obligations required 
by the clause entitled "Affirmative Action Compliance Requirements for Construction,'' and (3) its efforts to meet the 
goals. The hours of minority and female employment and training must be substantially uniform throughout the 
length of the contract, and in each trade. The Contractor shall make a good faith effort to employ minorities and 
women evenly on each of its projects. The transfer of minority or female employees or trainees from Contractor to 
Contractor, or from project to project, for the sole purpose of meeting the Contractor's goals shall be a violation of the 
contract, Executive Order 11246, as amended, and the regulations in 41 CFR 60-4. Compliance with the goals will be 
measured against the total work hours performed. 
 
(d) The Contractor shall provide written notification to the Deputy Assistant Secretary for Federal Contract 
Compliance, U.S. Department of Labor, within 10 working days following award of any construction subcontract in 
excess of $10,000 at any tier for construction work under the contract resulting from this solicitation. The notification 
shall list the -- 
 
(1) Name, address, and telephone number of the subcontractor;  
 
(2) Employer's identification number of the subcontractor; 
 
(3) Estimated dollar amount of the subcontract; 
 
(4) Estimated starting and completion dates of the subcontract; and 
 
(5) Geographical area in which the subcontract is to be performed. 
 
(e) As used in this Notice, and in any contract resulting from this solicitation, the "covered area" is Staten Island, 
Richmond County, NYC, NY 
 
(End of provision) 
 
 
 
52.233-2     SERVICE OF PROTEST (AUG 1996) 
  
(a) Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that are filed directly with an agency, 
and copies of any protests that are filed with the General Accounting Office (GAO), shall be served on the 
Contracting Officer (addressed as follows) by obtaining written and dated acknowledgment of receipt from 
Contracting Officer, US Army Corps of Engineers, 26 Federal Plaza, Room 1814, New York, NY 10278-0090. 
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(b) The copy of any protest shall be received in the office designated above within one day of filing a protest with 
the GAO.  
 
(End of provision)  
 
 
 
52.252-1     SOLICITATION PROVISIONS INCORPORATED BY REFERENCE (FEB 1998) 
 
This solicitation incorporates one or more solicitation provisions by reference, with the same force and effect as if 
they were given in full text. Upon request, the Contracting Officer will make their full text available. The offeror is 
cautioned that the listed provisions may include blocks that must be completed by the offeror and submitted with its 
quotation or offer. In lieu of submitting the full text of those provisions, the offeror may identify the provision by 
paragraph identifier and provide the appropriate information with its quotation or offer. Also, the full text of a 
solicitation provision may be accessed electronically at this/these address(es): 
 
http://farsite.hill.af.mil 
  
 
(End of provision) 
 
 
 
52.252-3     ALTERATIONS IN SOLICITATION (APR 1984) 
 
Portions of this solicitation are altered as follows: 
 
       
 
 
 
52.252-5     AUTHORIZED DEVIATIONS IN PROVISIONS (APR 1984) 
 
(a) The use in this solicitation of any Federal Acquisition Regulation (48 CFR Chapter 1) provision with an authorized 
deviation is indicated by the addition of"(DEVIATION)" after the date of the provision. 
 
(b)  The use in this solicitation of any       (48 CFR Chapter      ) provision with an authorized deviation is 

indicated by the addition of "(DEVIATION)" after the name of the regulation. 
 
(End of provision) 
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Section 00600 - Representations & Certifications 
 
SECTION 00600 CLAUSES 
Section 00600 - Representations & Certifications  
 
CLAUSES INCORPORATED BY REFERENCE 
 
 
52.203-11  Certification And Disclosure Regarding Payments To 

Influence Certain Federal Transactions  
APR 1991    

52.219-2  Equal Low Bids  OCT 1995    
52.222-38  Compliance With Veterans' Employment Reporting 

Requirements  
DEC 2001    

252.209-7001  Disclosure of Ownership or Control by the Government of a 
Terrorist Country  

MAR 1998    

252.225-7031  Secondary Arab Boycott Of Israel  APR 2003    
  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.203-2     CERTIFICATE OF INDEPENDENT PRICE DETERMINATION (APR 1985) 

 
(a) The offeror certifies that -- 
 
(1) The prices in this offer have been arrived at independently, without, for the purpose of restricting competition, 
any consultation, communication, or agreement with any other offeror or competitor relating to – 
 
(i) Those prices,  
 
(ii) The intention to submit an offer, or  
 
(iii) The methods of factors used to calculate the prices offered: 
 
(2) The prices in this offer have not been and will not be knowingly disclosed by the offeror, directly or indirectly, to 
any other offeror or competitor before bid opening (in the case of a sealed bid solicitation) or contract award (in the 
case of a negotiated solicitation) unless otherwise required by law; and 
 
(3) No attempt has been made or will be made by the offeror to induce any other concern to submit or not to submit 
an offer for the purpose of restricting competition. 
 
(b) Each signature on the offer is considered to be a certification by the signatory that the signatory -- 
 
(1) Is the person in the offeror's organization responsible for determining the prices offered in this bid or proposal, 
and that the signatory has not participated and will not participate in any action contrary to subparagraphs (a)(1) 
through (a)(3) of this provision; or 
 
(2) (i) Has been authorized, in writing, to act as agent for the following principals in certifying that those principals 
have not participated, and will not participate in any action contrary to subparagraphs (a)(1) through (a)(3) of this 
provison   ______________________________________________________ (insert full name of person(s) in the 
offeror's organization responsible for determining the prices offered in this bid or proposal, and the title of his or her 
position in the offeror's organization); 
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(ii) As an authorized agent, does certify that the principals named in subdivision (b)(2)(i) above have not participated, 
and will not participate, in any action contrary to subparagraphs (a)(1) through (a)(3) above; and 
 
(iii) As an agent, has not personally participated, and will not participate, in any action contrary to subparagraphs 
(a)(1) through (a)(3) of this provision. 
 
(c) If the offeror deletes or modifies subparagraph (a)(2) of this provision, the offeror must furnish with its offer a 
signed statement setting forth in detail the circumstances of the disclosure. 
 
(End of clause) 
 
 
 
52.204-3      TAXPAYER IDENTIFICATION (OCT 1998) 
 
(a) Definitions. 
 
“Common parent,” as used in this provision, means that corporate entity that owns or controls an affiliated group of 
corporations that files its Federal income tax returns on a consolidated basis, and of which the offeror is a member. 
 
“Taxpayer Identification Number (TIN),” as used in this provision, means the number required by the Internal 
Revenue Service (IRS) to be used by the offeror in reporting income tax and other returns. The TIN may be either a 
Social Security Number or an Employer Identification Number. 
 
(b) All offerors must submit the information required in paragraphs (d) through (f) of this provision to comply with 
debt collection requirements of 31 U.S.C. 7701(c) and 3325(d), reporting requirements of 26 U.S.C. 6041, 6041A, and 
6050M, and implementing regulations issued by the IRS. If the resulting contract is subject to the payment reporting 
requirements described in Federal Acquisition Regulation (FAR) 4.904, the failure or refusal by the offeror to furnish 
the information may result in a 31 percent reduction of payments otherwise due under the contract. 
 
(c) The TIN may be used by the Government to collect and report on any delinquent amounts arising out of the 
offeror's relationship with the Government (31 U.S.C. 7701(c)(3)). If the resulting contract is subject to the payment 
reporting requirements described in FAR 4.904, the TIN provided hereunder may be matched with IRS records to 
verify the accuracy of the offeror's TIN. 
 
(d) Taxpayer Identification Number (TIN). 
 
___  TIN:._____________________________ 
 
___  TIN has been applied for. 
 
___  TIN is not required because: 
 
___  Offeror is a nonresident alien, foreign corporation, or foreign partnership that does not have income effectively 
connected with the conduct of a trade or business in the United States and does not have an office or place of 
business or a fiscal paying agent in the United States; 
 
___  Offeror is an agency or instrumentality of a foreign government; 
 
___  Offeror is an agency or instrumentality of the Federal Government. 
 
(e) Type of organization. 
 
___  Sole proprietorship; 
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___  Partnership; 
 
___  Corporate entity (not tax-exempt); 
 
___  Corporate entity (tax-exempt); 
 
___  Government entity (Federal, State, or local); 
 
___  Foreign government; 
 
___  International organization per 26 CFR 1.6049-4; 
 
___  Other ________________________________ 
 
(f) Common parent. 
 
___  Offeror is not owned or controlled by a common parent as defined in paragraph (a) of this provision. 
 
___  Name and TIN of common parent: 
 
Name __________________________________________ 
 
TIN ____________________________________________ 
 
(End of provision) 
 
 
52.204-5      WOMEN-OWNED BUSINESS (OTHER THAN SMALL BUSINESS)  (MAY 1999) 
 
(a) Definition. Women-owned business concern, as used in this provision, means a concern that is at least 51 percent 
owned by one or more women; or in the case of any publicly owned business, at least 51 percent of its stock is 
owned by one or more women; and whose management and daily business operations are controlled by one or more 
women. 
 
(b) Representation. [Complete only if the offeror is a women-owned business concern and has not represented itself 
as a small business concern in paragraph (b)(1) of FAR 52.219-1, Small Business Program Representations, of this 
solicitation.] The offeror represents that it (  ) is a women-owned business concern. 
 
(End of provision) 
 
52.209-5     CERTIFICATION REGARDING DEBARMENT, SUSPENSION, PROPOSED DEBARMENT, AND OTHER 
RESPONSIBILITY MATTERS (DEC 2001) 
 
(a)(1) The Offeror certifies, to the best of its knowledge and belief, that-  
 
(i) The Offeror and/or any of its Principals -  
 
(A) Are (  ) are not (  ) presently debarred, suspended, proposed for debarment, or declared ineligible for the award of 
contracts by any Federal agency;  
 
(B) Have (  ) have not (  ), within a three-year period preceding this offer, been convicted of or had a civil judgment 
rendered against them for: commission of fraud or a criminal offense in connection with obtaining, attempting to 
obtain, or performing a public (Federal, state, or local) contract or subcontract; violation of Federal or state antitrust 
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statutes relating to the submission of offers; or commission of embezzlement, theft, forgery, bribery, falsification or 
destruction of records, making false statements, tax evasion, or receiving stolen property; and  
 
(C) Are (  ) are not (  ) presently indicted for, or otherwise criminally or civilly charged by a governmental entity with, 
commission of any of the offenses enumerated in paragraph (a)(1)(i)(B) of this provision.  
 
(ii) The Offeror has (  ) has not (  ), within a three-year period preceding this offer, had one or more contracts 
terminated for default by any Federal agency.  
 
(2) "Principals," for the purposes of this certification, means officers; directors; owners; partners; and, persons 
having primary management or supervisory responsibilities within a business entity (e.g., general manager; plant 
manager; head of a subsidiary, division, or business segment, and similar posit ions).  
 
This Certification Concerns a Matter Within the Jurisdiction of an Agency of the United States and the Making of a 
False, Fictitious, or Fraudulent Certification May Render the Maker Subject to Prosecution Under Section 1001, Title 
18, United States Code.  
 
(b) The Offeror shall provide immediate written notice to the Contracting Officer if, at any time prior to contract award, 
the Offeror learns that its certification was erroneous when submitted or has become erroneous by reason of changed 
circumstances.  
 
(c) A certification that any of the items in paragraph (a) of this provision exists will not necessarily result in 
withholding of an award under this solicitation. However, the certification will be considered in connection with a 
determination of the Offeror's responsibility. Failure of the Offeror to furnish a certification or provide such additional 
information as requested by the Contracting Officer may render the Offeror nonresponsible.  
 
(d) Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to 
render, in good faith, the certification required by paragraph (a) of this provision. The knowledge and information of 
an Offeror is not required to exceed that which is normally possessed by a prudent person in the ordinary course of 
business dealings.  
 
(e) The certification in paragraph (a) of this provision is a material representation of fact upon which reliance was 
placed when making award. If it is later determined that the Offeror knowingly rendered an erroneous certification, in 
addition to other remedies available to the Government, the Contracting Officer may terminate the contract resulting 
from this solicitation for default.  
 
(End of provision) 
 
 
 
52.219-1      SMALL BUSINESS PROGRAM REPRESENTATIONS (APR 2002)  
 
(a)(1) The North American Industry Classification System (NAICS) code for this acquisition is 237990.  
 
(2) The small business size standard is $28.5 million.  
 
(3) The small business size standard for a concern which submits an offer in its own name, other than on a 
construction or service contract, but which proposes to furnish a product which it did not itself manufacture, is 500 
employees.  
 
(b) Representations. (1) The offeror represents as part of its offer that it (  ) is, (  ) is not a small business concern.  
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(2) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this provision.) 
The offeror represents, for general statistical purposes, that it (  ) is, (  ) is not a small disadvantaged business 
concern as defined in 13 CFR 124.1002.  
 
(3) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this provision.) 
The offeror represents as part of its offer that it (  ) is, (  ) is not a women-owned small business concern.  
 
(4) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this provision.) 
The offeror represents as part of its offer that it (  ) is, (  ) is not a veteran-owned small business concern. 
 
(5) (Complete only if the offeror represented itself as a veteran-owned small business concern in paragraph (b)(4) of 
this provision.) The offeror represents as part of its offer that it (  ) is, (  ) is not a service-disabled veteran-owned 
small business concern. 
 
(6) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this provision.) 
The offeror represents, as part of its offer, that-- 
 
(i) It (  ) is, (  ) is not a HUBZone small business concern listed, on the date of this representation, on the List of 
Qualified HUBZone Small Business Concerns maintained by the Small Business Administration, and no material 
change in ownership and control, principal office, or HUBZone employee percentage has occurred since it was 
certified by the Small Business Administration in accordance with 13 CFR part 126; and 
 
(ii) It (  ) is, (  ) is not a joint venture that complies with the requirements of 13 CFR part 126, and the representation in 
paragraph (b)(6)(i) of this provision is accurate for the HUBZone small business concern or concerns that are 
participating in the joint venture. (The offeror shall enter the name or names of the HUBZone small business concern 
or concerns that are participating in the joint venture:____________.) Each HUBZone small business concern 
participating in the joint venture shall submit a separate signed copy of the HUBZone representation. 
 
(c) Definitions.  As used in this provision-- 
 
Service-disabled veteran-owned small business concern-- 
 
(1) Means a small business concern-- 
 
(i) Not less than 51 percent of which is owned by one or more service-disabled veterans or, in the case of any 
publicly owned business, not less than 51 percent of the stock of which is owned by one or more service-disabled 
veterans; and 
 
(ii) The management and daily business operations of which are controlled by one or more service-disabled veterans 
or, in the case of a veteran with permanent and severe disability, the spouse or permanent caregiver of such veteran. 
 
(2) Service-disabled veteran means a veteran, as defined in 38 U.S.C. 101(2), with a disability that is service-
connected, as defined in 38 U.S.C. 101(16). 
 
"Small business concern," means a concern, including its affiliates, that is independently owned and operated, not 
dominant in the field of operation in which it is bidding on Government contracts, and qualified as a small business 
under the criteria in 13 CFR Part 121 and the size standard in paragraph (a) of this provision. 
 
Veteran-owned small business concern means a small business concern-- 
 
(1) Not less than 51 percent of which is owned by one or more veterans (as defined at 38 U.S.C. 101(2)) or, in the case 
of any publicly owned business, not less than 51 percent of the stock of which is owned by one or more veterans; 
and 
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(2) The management and daily business operations of which are controlled by one or more veterans. 
 
"Women-owned small business concern," means a small business concern -- 
 
(1) That is at least 51 percent owned by one or more women; in the case of any publicly owned business, at least 51 
percent of the stock of which is owned by one or more women; and 
 
(2) Whose management and daily business operations are controlled by one or more women. 
 
(d) Notice.  
 
(1) If this solicitation is for supplies and has been set aside, in whole or in part, for small business concerns, then the 
clause in this solicitation providing notice of the set-aside contains restrictions on the source of the end items to be 
furnished.  
 
(2) Under 15 U.S.C. 645(d), any person who misrepresents a firm's status as a small, HUBZone small,  small 
disadvantaged, or women-owned small business concern in order to obtain a contract to be awarded under the 
preference programs established pursuant to section 8(a), 8(d), 9, or 15 of the Small Business Act or any other 
provision of Federal law that specifically references section 8(d) for a definition of program eligibility, shall-- 
 
(i) Be punished by imposition of fine, imprisonment, or both;  
 
(ii) Be subject to administrative remedies, including suspension and debarment; and  
 
(iii) Be ineligible for participation in programs conducted under the authority of the Act.  
 
(End of provision)  
 
52.219-22     SMALL DISADVANTAGED BUSINESS STATUS (OCT 1999) 
 
(a) General. This provision is used to assess an offeror's small disadvantaged business status for the purpose of 
obtaining a benefit on this solicitation. Status as a small business and status as a small disadvantaged business for 
general statistical purposes is covered by the provision at FAR 52.219-1, Small Business Program Representation. 
 
(b) Representations. 
 
(1) General. The offeror represents, as part of its offer, that it is a small business under the size standard applicable to 
this acquisition; and either-- 
 
___ (i) It has received certification by the Small Business Administration as a small disadvantaged business concern 
consistent with 13 CFR 124, Subpart B; and 
 
(A) No material change in disadvantaged ownership and control has occurred since its certification; 
 
(B) Where the concern is owned by one or more disadvantaged individuals, the net worth of each individual upon 
whom the certification is based does not exceed $750,000 after taking into account the applicable exclusions set forth 
at 13 CFR 124.104(c)(2); and 
 
(C) It is identified, on the date of this representation, as a certified small disadvantaged business concern in the 
database maintained by the Small Business Administration(PRO0Net); or 
 
___ (ii) It has submitted a completed application to the Small Business Administration or a Private Certifier to be 
certified as a small disadvantaged business concern in accordance with 13 CFR 124, Subpart B, and a decision on that 



W912DS-05-B-0010 
 

Page 20 of 82 

  

application is pending, and that no material change in disadvantaged ownership and control has occurred since its 
application was submitted. 
 
(2)___ For Joint Ventures. The offeror represents, as part of its offer, that it is a joint venture that complies with the 
requirements at 13 CFR 124.1002(f) and that the representation in paragraph (b)(1) of this provision is accurate for the 
small disadvantaged business concern that is participating in the joint venture. [The offeror shall enter the name of 
the small disadvantaged business concern that is participating in the joint venture: ____________.] 
 
(c) Penalties and Remedies. Anyone who misrepresents any aspects of the disadvantaged status of a concern for the 
purposes of securing a contract or subcontract shall: 
 
(1) Be punished by imposition of a fine, imprisonment, or both; 
 
(2) Be subject to administrative remedies, including suspension and debarment; and 
 
(3) Be ineligible for participation in programs conducted under the authority of the Small Business Act. 
 
(End of provision) 
 
 
52.222-22      PREVIOUS CONTRACTS AND COMPLIANCE REPORTS (FEB 1999) 
 
The offeror represents that -- 
 
(a) (  ) It has, (  ) has not participated in a previous contract or subcontract subject to the Equal Opportunity clause of 
this solicitation; 
 
(b) (  ) It has, (  ) has not, filed all required compliance reports; and 
 
(c) Representations indicating submis sion of required compliance reports, signed by proposed subcontractors, will 
be obtained before subcontract awards. 
 
(End of provision) 
 
 
52.223-13      CERTIFICATION OF TOXIC CHEMICAL RELEASE REPORTING (AUG 2003)  
 
(a) Executive Order 13148, of April 21, 2000, Greening the Government through Leadership in Environmental 
Management, requires submission of this certification as a prerequisite for contract award. 
 
(b) By signing this offer, the offeror certifies that--  
 
(1) As the owner or operator of facilities that will be used in the performance of this contract that are subject to the 
filing and reporting requirements described in section 313 of the Emergency Planning and Community Right-to-Know 
Act of 1986 (EPCRA) (42 U.S.C. 11023) and section 6607 of the Pollution Prevention Act of 1990 (PPA) (42 U.S.C. 
13106), the offeror will file and continue to file for such facilities for the life of the contract the Toxic Chemical Release 
Inventory Form (Form R) as described in sections 313(a) and (g) of EPCRA and section 6607 of PPA; or  
 
(2) None of its owned or operated facilities to be used in the performance of this contract is subject to the Form R 
filing and reporting requirements because each such facility is exempt for at least one of the following reasons: 
(Check each block that is applicable.)  
 
(  ) (i) The facility does not manufacture, process, or otherwise use any toxic chemicals listed in 40 CFR 372.65; 
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(  ) (ii) The facility does not have 10 or more full-time employees as specified in section 313.(b)(1)(A) of EPCRA 42 
U.S.C. 11023(b)(1)(A);  
 
(  ) (iii) The facility does not meet the reporting thresholds of toxic chemicals established under section 313(f) of 
EPCRA, 42 U.S.C. 11023(f) (including the alternate thresholds at 40 CFR 372.27, provided an appropriate certification 
form has been filed with EPA);  
 
(  ) (iv) The facility does not fall within the following Standard Industrial Classification (SIC) codes or their  
corresponding North American Industry Classification System sectors: 
 
(A) Major group code 10 (except 1011, 1081, and 1094. 
 
(B) Major group code 12 (except 1241). 
 
(C) Major group codes 20 through 39. 
 
(D) Industry code 4911, 4931, or 4939 (limited to facilities that combust coal and/or oil for the purpose of generating 
power for distribution in commerce). 
 
(E) Industry code 4953 (limited to facilities regulated under the Resource Conservation and Recovery Act, Subtitle C 
(42 U.S.C. 6921, et seq.), 5169, 5171, or 7389 (limited to facilities primarily engaged in solvent recovery services on a 
contract or fee basis); or 
 
(  ) (v) The facility is not located within the United States or its outlying areas.  
 
(End of clause) 
 
 
 
52.226-2      HISTORICALLY BLACK COLLEGE OR UNIVERSITY AND MINORITY INSTITUTION 
REPRESENTATION (MAY 2001)  
 
(a) Definitions. As used in this provision-- 
 
Historically black college or university means an institution determined by the Secretary of Education to meet the 
requirements of 34 CFR 608.2. For the Department of Defense, the National Aeronautics and Space Administration, 
and the Coast Guard, the term also includes any nonprofit research institution that was an integral part of such a 
college or university before November 14, 1986. 
 
Minority institution means an institution of higher education meeting the requirements of Section 1046(3) of the 
Higher Education Act of 1965 (20 U.S.C. 1067k, including a Hispanic-serving institution of higher education, as 
defined in Section 316(b)(1) of the Act (20 U.S.C. 1101a)). 
 
(b) Representation. The offeror represents that it-- 
 
(  ) is (  ) is not a historically black college or university; 
 
(  ) is (  ) is not a minority institution. 
 
(End of provision) 
 
 
 
252.247-7022     REPRESENTATION OF EXTENT OF TRANSPORTATION BY SEA (AUG 1992) 
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(a) The Offeror shall indicate by checking the appropriate blank in paragraph (b) of this provision whether 
transportation of supplies by sea is anticipated under the resultant contract. The term supplies is defined in the 
Transportation of Supplies by Sea clause of this solicitation. 
  
(b) Representation. The Offeror represents that it: 
  
____ (1) Does anticipate that supplies will be transported by sea in the performance of any contract or subcontract 
resulting from this solicitation.  
  
____ (2) Does not anticipate that supplies will be transported by sea in the performance of any contract or 
subcontract resulting from this solicitation. 
  
(c) Any contract resulting from this solicitation will include the Transportation of Supplies by Sea clause. If the 
Offeror represents that it will not use ocean transportation, the resulting contract will also include the Defense FAR 
Supplement clause at 252.247-7024, Notification of Transportation of Supplies by Sea. 
 
(End of provision) 
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Section 00700 - Contract Clauses 
 
SECTION 00700 CLAUSES 
CLAUSES INCORPORATED BY REFERENCE 
 
 
52.202-1 Alt I  Definitions (Dec 2001) --Alternate I  MAY 2001    
52.203-3  Gratuities  APR 1984    
52.203-5  Covenant Against Contingent Fees  APR 1984    
52.203-7  Anti-Kickback Procedures  JUL 1995    
52.203-8  Cancellation, Rescission, and Recovery of Funds for Illegal or 

Improper Activity  
JAN 1997    

52.203-10  Price Or Fee Adjustment For Illegal Or Improper Activity  JAN 1997    
52.203-12  Limitation On Payments To Influence Certain Federal 

Transactions  
JUN 2003    

52.204-4  Printed or Copied Double-Sided on Recycled Paper  AUG 2000    
52.209-6  Protecting the Government's Interest When Subcontracting 

With Contractors Debarred, Suspended, or Proposed for 
Debarment  

JUL 1995    

52.211-18  Variation in Estimated Quantity  APR 1984    
52.214-26  Audit and Records--Sealed Bidding  OCT 1997    
52.214-27  Price Reduction for Defective Cost or Pricing Data - 

Modifications - Sealed Bidding  
OCT 1997    

52.214-28  Subcontracting Cost Or Pricing Data--Modifications--Sealed 
Bidding  

OCT 1997    

52.214-29  Order Of Precedence--Sealed Bidding  JAN 1986    
52.219-4  Notice of Price Evaluation Preference for HUBZone Small 

Business Concerns  
JAN 1999    

52.219-8  Utilization of Small Business Concerns  OCT 2000    
52.219-9 Alt I  Small Business Subcontracting Plan (Jan 2002) Alternate I  OCT 2001    
52.219-14  Limitations On Subcontracting  DEC 1996    
52.219-16   Liquidated Damages-Subcontracting Plan  JAN 1999    
52.222-3  Convict Labor  JUN 2003    
52.222-4  Contract Work Hours and Safety Standards Act - Overtime 

Compensation  
SEP 2000    

52.222-6  Davis Bacon Act  FEB 1995    
52.222-6  Davis Bacon Act  FEB 1995    
52.222-7  Withholding of Funds  FEB 1988    
52.222-8  Payrolls and Basic Records  FEB 1988    
52.222-9  Apprentices and Trainees  FEB 1988    
52.222-10  Compliance with Copeland Act Requirements  FEB 1988    
52.222-11  Subcontracts (Labor Standards)  FEB 1988    
52.222-12  Contract Termination-Debarment  FEB 1988    
52.222-13  Compliance with Davis -Bacon and Related Act Regulations.  FEB 1988    
52.222-14  Disputes Concerning Labor Standards  FEB 1988    
52.222-15  Certification of Eligibility  FEB 1988    
52.222-21  Prohibition Of Segregated Facilities  FEB 1999    
52.222-26  Equal Opportunity  APR 2002    
52.222-27  Affirmative Action Compliance Requirements for Construction FEB 1999    
52.222-35  Equal Opportunity For Special Disabled Veterans, Veterans of 

the Vietnam Era, and Other Eligible Veterans  
DEC 2001    

52.222-36  Affirmative Action For Workers With Disabilities  JUN 1998    
52.222-37  Employment Reports On Special Disabled Veterans, Veterans 

Of The Vietnam Era, and Other Eligible Veterans  
DEC 2001    
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52.223-14  Toxic Chemical Release Reporting  AUG 2003    
52.225-11  Buy American Act--Construction Materials Under Trade 

Agreements  
JAN 2004    

52.226-1  Utilization Of Indian Organizations And Indian-Owned 
Economic Enterprises  

JUN 2000    

52.227-1  Authorization and Consent  JUL 1995    
52.227-2  Notice And Assistance Regarding Patent And Copyright 

Infringement  
AUG 1996    

52.227-4  Patent Indemnity-Construction Contracts  APR 1984    
52.228-11  Pledges Of Assets  FEB 1992    
52.228-14   Irrevocable Letter of Credit  DEC 1999    
52.228-15  Performance and Payment Bonds--Construction  JUL 2000    
52.229-3  Federal, State And Local Taxes  APR 2003    
52.232-5  Payments under Fixed-Price Construction Contracts  SEP 2002    
52.232-23  Assignment Of Claims  JAN 1986    
52.232-27  Prompt Payment for Construction Contracts  OCT 2003    
52.233-1  Disputes  JUL 2002    
52.233-3  Protest After Award  AUG 1996    
52.236-5  Material and Workmanship  APR 1984    
52.236-6  Superintendence by the Contractor  APR 1984    
52.236-7  Permits and Responsibilities  NOV 1991    
52.236-15  Schedules for Construction Contracts  APR 1984    
52.236-16  Quantity Surveys  APR 1984    
52.236-17  Layout of Work  APR 1984    
52.236-21  Specifications and Drawings for Construction  FEB 1997    
52.236-26  Preconstruction Conference  FEB 1995    
52.242-13  Bankruptcy  JUL 1995    
52.242-14  Suspension of Work  APR 1984    
52.243-1 Alt I  Changes--Fixed Price (Aug 1987) -  Alternate I  APR 1984    
52.243-5  Changes and Changed Conditions  APR 1984    
52.244-6  Subcontracts for Commercial Items  APR 2003    
52.246-1  Contractor Inspection Requirements  APR 1984    
52.246-12  Inspection of Construction  AUG 1996    
52.247-34  F.O.B. Destination  NOV 1991    
52.249-2  Termination For Convenience Of The Government (Fixed-

Price)  
SEP 1996    

52.249-2 Alt I  Termination for Convenience of the Government (Fixed-Price) 
(Sep 1996)  - Alternate I  

SEP 1996    

52.249-10  Default (Fixed-Price Construction)  APR 1984    
52.253-1  Computer Generated Forms  JAN 1991    
252.201-7000  Contracting Officer's Representative  DEC 1991    
252.203-7001  Prohibition On Persons Convicted of Fraud or Other Defense-

Contract-Related Felonies  
MAR 1999    

252.203-7002  Display Of DOD Hotline Poster  DEC 1991    
252.204-7003  Control Of Government Personnel Work Product  APR 1992    
252.204-7004 Alt A  Required Central Contractor Registration Alternate A  NOV 2003    
252.205-7000  Provision Of Information To Cooperative Agreement Holders  DEC 1991    
252.209-7000  Acquisition From Subcontractors Subject To On-Site 

Inspection Under The Intermediate Range Nuclear Forces 
(INF) Treaty  

NOV 1995    

252.209-7004  Subcontracting With Firms That Are Owned or Controlled By 
The Government of a Terrorist Country  

MAR 1998    

252.219-7003  Small, Small Disadvantaged and Women-Owned Small 
Business Subcontracting Plan (DOD Contracts)  

APR 1996    
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252.225-7012  Preference For Certain Domestic Commodities  FEB 2003    
252.232-7003  Electronic Submission of Payment Requests  JAN 2004    
252.236-7000  Modification Proposals -Price Breakdown  DEC 1991    
252.236-7002  Obstruction of Navigable Waterways  DEC 1991    
252.236-7008  Contract Prices-Bidding Schedules  DEC 1991    
252.243-7001  Pricing Of Contract Modifications  DEC 1991    
252.243-7002  Requests for Equitable Adjustment  MAR 1998    
252.244-7000  Subcontracts for Commercial Items and Commercial 

Components (DoD Contracts)  
MAR 2000    

252.246-7000  Material Inspection And Receiving Report  MAR 2003    
252.247-7023  Transportation of Supplies by Sea  MAY 2002    
252.247-7024  Notification Of Transportation Of Supplies By Sea  MAR 2000    
 
 
 
52.211-10     COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984) 
 
The Contractor shall be required to (a) commence work under this contract within five (5)  calendar days after the date 
the Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c) complete the entire work 
ready for use not later than 45 calendar days after the Contractor receives the notice to proceed.  The time stated for 
completion shall include final cleanup of the premises.  See Section 00800, Paragraph 1, for options exercised periods 
of performance. 
 
(End of clause) 
 
 
 
52.211-12     LIQUIDATED DAMAGES--CONSTRUCTION (SEP 2000)  
 
(a) If the Contractor fails to complete the work within the time specified in the contract, the Contractor shall pay 
liquidated damages to the Government in the amount of  $1,450.00 for each calendar day of delay until the work is 
completed or accepted. 
 
(b) If the Government terminates the Contractor's right to proceed, liquidated damages will continue to accrue until 
the work is completed. These liquidated damages are in addition to excess costs of repurchase under the Termination 
clause. 
 
(End of clause) 
 
 
 
52.211-18      VARIATION IN ESTIMATED QUANTITY (APR 1984) 
 
If the quantity of a unit-priced item in this contract is an estimated quantity and the actual quantity of the unit-priced 
item varies more than 15 percent above or below the estimated quantity, an equitable adjustment in the contract price 
shall be made upon demand of either party. The equitable adjustment shall be based upon any increase or decrease in 
costs due solely to the variation above 115 percent or below 85 percent of the estimated quantity. If the quantity 
variation is such as to cause an increase in the time necessary for completion, the Contractor may request, in writing, 
an extension of time, to be received by the Contracting Officer within 10 days from the beginning of the delay, or 
within such further period as may be granted by the Contracting Officer before the date of final settlement of the 
contract. Upon the receipt of a written request for an extension, the Contracting Officer shall ascertain the facts and 
make an adjustment for extending the completion date as, in the judgement of the Contracting Officer, is justified.  
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52.219-4      NOTICE OF PRICE EVALUATION PREFERENCE FOR HUBZONE SMALL BUSINESS CONCERNS (JAN 
1999) 
 
(a) Definition. HUBZone small business concern, as used in this clause, means a small business concern that appears 
on the List of Qualified HUBZone Small Business Concerns maintained by the Small Business Administration. 
 
(b) Evaluation preference. (1) Offers will be evaluated by adding a factor of 10 percent to the price of all offers, except-
- 
 
(i) Offers from HUBZone small business concerns that have not waived the evaluation preference; 
 
(ii) Otherwise successful offers from small business concerns; 
 
(iii) Otherwise successful offers of eligible products under the Trade Agreements Act when the dollar threshold for 
application of the Act is exceeded (see 25.402 of the Federal Acquisition Regulation (FAR)); and 
 
(iv) Otherwise successful offers where application of the factor would be inconsistent with a Memorandum of 
Understanding or other international agreement with a foreign government. 
 
(2) The factor of 10 percent shall be applied on a line item basis or to any group of items on which award may be 
made. Other evaluation factors described in the solicitation shall be applied before application of the factor. 
 
(3) A concern that is both a HUBZone small business concern and a small disadvantaged business concern will 
receive the benefit of both the HUBZone small business price evaluation preference and the small disadvantaged 
business price evaluation adjustment (see FAR clause 52.219-23). Each applicable price evaluation preference or 
adjustment shall be calculated independently against an offeror's base offer. 
 
These individual preference amounts shall be added together to arrive at the total evaluated price for that offer. 
 
(c) Waiver of evaluation preference. A HUBZone small business concern may elect to waive the evaluation 
preference, in which case the factor will be added to its offer for evaluation purposes. The agreements in paragraph 
(d) of this clause do not apply if the offeror has waived the evaluation preference. 
 
___  Offeror elects to waive the evaluation preference. 
 
(d) Agreement. A HUBZone small business concern agrees that in the performance of the contract, in the case of a 
contract for 
 
(1) Services (except construction), at least 50 percent of the cost of personnel for contract performance will be spent 
for employees of the concern or employees of other HUBZone small business concerns; 
 
(2) Supplies (other than procurement from a nonmanufacturer of such supplies), at least 50 percent of the cost of 
manufacturing, excluding the cost of materials, will be performed by the concern or other HUBZone small business 
concerns; 
 
(3) General construction, at least 15 percent of the cost of the contract performance incurred for personnel will be will 
be spent on the concern's employees or the employees of other HUBZone small business concerns; or 
 
(4) Construction by special trade contractors, at least 25 percent of the cost of the contract performance incurred for 
personnel will be spent on the concern's employees or the employees of other HUBZone small business concerns. 
 
(e) A HUBZone joint venture agrees that in the performance of the contract, the applicable percentage specified in 
paragraph (d) of this clause will be performed by the HUBZone small business participant or participants. 
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(f) A HUBZone small business concern nonmanufacturer agrees to furnish in performing this contract only end items 
manufactured or produced by HUBZone small business manufacturer concerns. This paragraph does not apply in 
connection with construction or service contracts. 
 
(End of clause) 
 
 
52.228-1     BID GUARANTEE (SEP 1996) 
 
(a) Failure to furnish a bid guarantee in the proper form and amount, by the time set for opening of bids, may be cause 
for rejection of the bid. 
 
(b) The bidder shall furnish a bid guarantee in the form of a firm commitment, e.g., bid bond supported by good and 
sufficient surety or sureties acceptable to the Government, postal money order, certified check, cashier's check, 
irrevocable letter of credit, or, under Treasury Department regulations, certain bonds or notes of the United States. 
The Contracting Officer will return bid guarantees, other than bid bonds, (1) to unsuccessful bidders as soon as 
practicable after the opening of bids, and (2) to the successful bidder upon execution of contractual documents and 
bonds (including any necessary coinsurance or reinsurance agreements), as required by the bid as accepted.-  
 
(c) The amount of the bid guarantee shall be 20 percent of the bid price or $3,000,000.00, whichever is less.- 
 
(d) If the successful bidder, upon acceptance of its bid by the Government within the period specified for acceptance, 
fails to execute all contractual documents or furnish executed bond(s) within 10 days after receipt of the forms by the 
bidder, the Contracting Officer may terminate the contract for default.- 
 
(e) In the event the contract is terminated for default, the bidder is liable for any cost of acquiring the work that 
exceeds the amount of its bid, and the bid guarantee is available to offset the difference. 
 
(End of clause) 
 
52.236-1     PERFORMANCE OF WORK BY THE CONTRACTOR (APR 1984) 
 
The Contractor shall perform on the site, and with its own organization, work equivalent to at least 40 percent of the 
total amount of work to be performed under the contract.  This percentage may be reduced by a supplemental 
agreement to this contract if, during performing the work, the Contractor requests a reduction and the Contracting 
Officer determines that the reduction would be to the advantage of the Government. 
 
(End of clause) 
 
 
 
52.236-4     PHYSICAL DATA (APR 1984) 
 
Data and information furnished or referred to below is for the Contractor's information.  The Government shall not be 
responsible for any interpretation of or conclusion drawn from the data or information by the Contractor. 
 
(a) The indications of physical conditions on the drawings and in the specifications are the result of site 
investigations by hydrographic surveys and individual inspections. 
 
(b) Weather conditions:  SEE SECTION 00800, PARAGRAPH 6a. 
 
(c) Transportation facilities:  SEE SECTION 00800, PARAGRAPH 6d. 
 
(d) ANY ADDITIONAL INFORMATION CAN BE FOUND IN SECTION 00800,  PARAGRAPH SIX. 
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(End of clause) 
 
 
 
52.252-2      CLAUSES INCORPORATED BY REFERENCE (FEB 1998)  
 
This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in 
full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may be 
accessed electronically at this/these address (es): 
 
http://farsite.hill.af.mil 
 
(End of clause) 
 
 
 
52.252-4     ALTERATIONS IN CONTRACT (APR 1984) 
 
Portions of this contract are altered as follows: 
 
       
 
(End of clause) 
 
 
52.252-6     AUTHORIZED DEVIATIONS IN CLAUSES (APR 1984) 
 
(b)  The use in this solicitation or contract of any Federal Acquisition Regulation (48 CFR Chapter 1) clause with an 

authorized deviation is indicated by the addition of "(DEVIATION)" after the date of the clause. 
 
(c)  The use in this solicitation or contract of any Federal Acquisition Regulation (48 CFR Chapter 1) clause with an 

authorized deviation is indicated by the addition of  “(DEVIATION)” after the name of the regulation. 
 
(End of  Clause) 
 
 
 
252.236-7001     CONTRACT DRAWINGS, MAPS, AND SPECIFICATIONS (AUG 2000)  
 
(a) The Government will provide to the Contractor, without charge, one set of contract drawings and specifications, 
except publications incorporated into the technical provisions by reference, in electronic or paper media as chosen by 
the Contracting Officer. 
 
(b) The Contractor shall-- 
 
(1) Check all drawings furnished immediately upon receipt; 
 
(2) Compare all drawings and verify the figures before laying out the work; 
 
(3) Promptly notify the Contracting Officer of any discrepancies; 
 
(4) Be responsible for any errors that might have been avoided by complying with this paragraph (b); and 
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(5) Reproduce and print contract drawings and specifications as needed. 
 
(c) In general-- 
 
(1) Large-scale drawings shall govern small-scale drawings; and 
 
(2) The Contractor shall follow figures marked on drawings in preference to scale measurements. 
 
(d) Omissions from the drawings or specifications or the misdescription of details of work that are manifestly 
necessary to carry out the intent of the drawings and specifications, or that are customarily performed, shall not 
relieve the Contractor from performing such omitted or misdescribed details of the work. The Contractor shall perform 
such details as if fully and correctly set forth and described in the drawings and specifications. 
 
(e) The work shall conform to the specifications and the contract drawings identified on the following index of 
drawings: 
 
  Title        File        Drawing No.     
(SEE SECTION 00800, PARAGRAPH 5) 
 
(End of clause) 
 
 
 
252.236-7004     PAYMENT FOR MOBILIZATION AND DEMOBILIZATION (DEC 1991) 
 
(a) The Government will pay all costs for the mobilization and demobilization of all of the Contractor's plant and 
equipment at the contract lump sum price for this item. 
 
(1) 60 percent of the lump sum price upon completion of the contractor's mobilization at the work site. 
 
(2) The remaining 40 percent upon completion of demobilization. 
 
(b) The Contracting Officer may require the Contractor to furnish cost data to justify this portion of the bid if the 
Contracting Officer believes that the percentages in paragraphs (a) (1) and (2) of this clause do not bear a reasonable 
relation to the cost of the work in this contract. 
 
(1) Failure to justify such price to the satisfaction of the Contracting Officer will result in payment, as determined by 
the Contracting Officer, of -- 
  
(i) Actual mobilization costs at completion of mobilization; 
 
(ii) Actual demobilization costs at completion of demobilization; and 
 
(iii) The remainder of this item in the final payment under this contract. 
 
(2) The Contracting Officer's determination of the actual costs in paragraph (b)(1) of this clause is not subject to 
appeal. 
 
252.247-7023     TRANSPORTATION OF SUPPLIES BY SEA (MAY 2002) 
 
(a) Definitions.  As used in this clause -- 
 
(1) "Components" means articles, materials, and supplies incorporated directly into end products at any level of 
manufacture, fabrication, or assembly by the Contractor or any subcontractor. 
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(2) "Department of Defense" (DoD) means the Army, Navy, Air Force, Marine Corps, and defense agencies. 
 
(3) "Foreign flag vessel" means any vessel that is not a U.S.-flag vessel. 
 
(4) "Ocean transportation" means any transportation aboard a ship, vessel, boat, barge, or ferry through international 
waters. 
 
(5) "Subcontractor" means a supplier, materialman, distributor, or vendor at any level below the prime contractor 
whose contractual obligation to perform results from, or is conditioned upon, award of the prime contract and who is 
performing any part of the work or other requirement of the prime contract.   
 
(6) "Supplies" means all property, except land and interests in land, that is clearly identifiable for eventual use by or 
owned  by the DoD at the time of transportation by sea. 
 
(i) An item is clearly identifiable for eventual use by the DoD if, for example, the contract documentation contains a 
reference to a DoD contract number or a military destination. 
 
(ii) "Supplies" includes (but is not limited to) public works; buildings and facilities; ships; floating equipment and 
vessels of every character, type, and description, with parts, subassemblies, accessories, and equipment; machine 
tools; material; equipment; stores of all kinds; end items; construction materials; and components of the foregoing. 
 
(7) "U.S.-flag vessel" means a vessel of the United States or belonging to the United States, including any vessel 
registered or having national status under the laws of the United States. 
 
(b)(1) The Contractor shall use U.S.-flag vessels when transporting any supplies by sea under this contract. 
 
(2) A subcontractor transporting supplies by sea under this contract shall use U.S.-flag vessels if-- 
 
(i) This contract is a construction contract; or 
 
(ii) The supplies being transported are-- 
 
(A) Noncommercial items; or 
 
(B) Commercial items that-- 
 
(1) The Contractor is reselling or distributing to the Government without adding value (generally, the Contractor does 
not add value to items that it contracts for f.o.b. destination shipment);  
 
(2) Are shipped in direct support of U.S. military contingency operations, exercises, or forces deployed in 
humanitarian or peacekeeping operations; or 
 
(3) Are commissary or exchange cargoes transported outside of the Defense Transportation System in accordance 
with 10 U.S.C. 2643. 
 
(c) The Contractor and its subcontractors may request that the Contracting Officer authorize shipment in foreign-flag 
vessels, or designate available U.S.-flag vessels, if the Contractor or a subcontractor believes that -- 
 
(1) U.S.-flag vessels are not available for timely shipment; 
 
(2) The freight charges are inordinately excessive or unreasonable; or 
 
(3) Freight charges are higher than charges to private persons for transportation of like goods. 
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(d) The Contractor must submit any request for use of other than U.S.-flag vessels in writing to the Contracting 
Officer at least 45 days prior to the sailing date necessary to meet its delivery schedules.  The Contracting Officer will 
process requests submitted after such date(s) as expeditiously as possible, but the Contracting Officer's failure to 
grant approvals to meet the shipper's sailing date will not of itself constitute a compensable delay under this or any 
other clause of this contract.  Requests shall contain at a minimum -- 
 
(1) Type, weight, and cube of cargo; 
 
(2) Required shipping date; 
 
(3) Special handling and discharge requirements; 
 
(4) Loading and discharge points; 
 
(5) Name of shipper and consignee; 
 
(6) Prime contract number; and 
 
(7) A documented description of efforts made to secure U.S.-flag  vessels, including points of contact (with names 
and telephone numbers) with at least two U.S.-flag carriers contacted.  Copies of telephone notes, telegraphic and 
facsimile message or letters will be sufficient for this purpose. 
 
(e) The Contractor shall, within 30 days after each shipment covered by this clause, provide the Contracting Officer 
and the Maritime Administration, Office of Cargo Preference, U.S. Department of Transportation, 400 Seventh Street 
SW., Washington, DC 20590, one copy of the rated on board vessel operating carrier's ocean bill of lading, which 
shall contain the following information: 
 
(1) Prime contract number; 
 
(2) Name of vessel; 
 
(3) Vessel flag of registry; 
 
(4) Date of loading; 
 
(5) Port of loading; 
 
(6) Port of final discharge; 
 
(7) Description of commodity; 
 
(8) Gross weight in pounds and cubic feet if available; 
 
(9) Total ocean freight in U.S. dollars; and 
 
(10) Name of the steamship company. 
 
(f) The Contractor shall provide with its final invoice under this contract a representation that to the best of its 
knowledge and belief-- 
 
(1) No ocean transportation was used in the performance of this contract; 
 
(2) Ocean transportation was used and only U.S.-flag vessels were used for all ocean shipments under the contract; 
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(3) Ocean transportation was used, and the Contractor had the written consent of the Contracting Officer for all non-
U.S.-flag ocean transportation; or 
 
(4) Ocean transportation was used and some or all of the shipments were made on non-U.S.-flag vessels without the 
written consent of the Contracting Officer.  The Contractor shall describe these shipments in the following format: 
 
    ITEM                 CONTRACT            QUANTITY 
    DESCRIPTION       LINE ITEMS 
    ____________________________________________________________________ 
    ____________________________________________________________________ 
    ____________________________________________________________________ 
    ____________________________________________________________________ 
TOTAL_______________________________________________________________ 
 
(g) If the final invoice does not include the required representation, the Government will reject and return it to the 
Contractor as an improper invoice for the purposes of the Prompt Payment clause of this contract.  In the event there 
has been unauthorized use of non-U.S.-flag vessels in the performance of this contract, the Contracting Officer is 
entitled to equitably adjust the contract, based on the unauthorized use. 
 
(h) In the award of subcontracts for the types of supplies described in paragraph (b)(2) of this clause, the Contractor 
shall flow down the requirements of this clause as follows: 
 
(1) The Contractor shall insert the substance of this clause, including this paragraph (h), in subcontracts that exceed 
the simplified acquisition threshold in part 2 of the Federal Acquisition Regulation. 
 
(2) The Contractor shall insert the substance of paragraphs (a) through (e) of this clause, and this paragraph (h), in 
subcontracts that are at or below the simplified acquisition threshold in part 2 of the Federal Acquisition Regulation. 
  
(End of clause) 
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Section 00800 - Special Contract Requirements 
 
SECTION 00800 
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SECTION 00800 

SPECIAL CONTRACT REQUIREMENTS 

 

1. COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (1965 
APRIL OCE) 

The Contractor will be required to commence work under this contract within five (5) calendar days after the date of 
receipt by him of the notice to proceed, to prosecute said work diligently and to complete the basic work 
(approx.101,965 CY) ready for use not later than forty-five (45) calendar days after the date of receipt by him of the 
notice to proceed.  There are fifteen (15) options (additional 196,100 CY) to the contract ranging from approximately 
655 CY to 79,180 CY.  The time for contract completion of each additional option will be determined by allowing a rate 
of one (1) calendar day for each 3,500 cubic yards removed.  Options will range from one (1) calendar day to twenty-
three (23) calendar days, if exercised. 
 
The Government has 30 days from the date of the receipt by the Contractor of the Notice to Proceed 
(Basic Work) to exercise the Options (A1, B1, D, E, F, F1, G, G1, H, I, J, K, L, M and N), if they are 
exercised at all.  Even if exercised, the Options listed above may not be exercised in numerical order. 
 
Should the total quantity of material exceed the limit established in the clause entitled “Variations in Estimated 
Quantities,” additional time will be allowed at the rate of one (1) calendar day for each 3,500 cubic yards in excess of 
the established limit.  The time stated for completion shall include final clean up. (EFARS 52.2/9110 (a)) 
 
The contractor is required to maintain a production rate of 3,500 cubic yards per calendar day. 
 
The work is estimated to cost between $6,000,000.00 and $16,000,000.00.  
 
The estimated volume to be dredged is 298,065 cubic yards (basic 101,965 CY plus 196,100 CY for options), based on 
the January/February 2005 survey. 
 

The contractor will be solely responsible for coordinating, obtaining, and complying with all the offloading, 
transportation, dewatering, processing and disposal permits/requirements of the site(s) identified by the contractor.   
The Water Quality Certificate(s) and CZM concurrent(s) will be obtained by the Government for the dredging 
aspect of the project.  

 

 

1A.  CONTRACTOR IDENTIFIED OFFLOADING, PROCESSING AND DISPOSAL SITE COMPLIANCE 
 
The Apparent low bidder must demonstrate to the Government within 70 calendar days from the date the Apparent 
low bidder is notified of being the low bidder; that the contractor identified offloading, processing and disposal 
site(s) is operational, capable of processing and disposing of all the dredged material on that date for the in-situ 
quantity as per the Supplies/Services (Price) Schedule and is in compliance with the New Jersey Department of 
Environmental Protection and/or with the New York State Department of State Coastal Zone Management Program 
Policies or other host state compliance as appropriate for the offloading, processing and disposal of dredged material.  
 
The contractor identified offloading, processing and disposal site(s) must have sufficient capacity to receive all the 
dredged material from the project site.  The apparent low bidder is required to perform all work to demonstrate that the 
contractor identified offloading, processing and disposal site(s) is permitted, operational, capable of processing and 
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disposing of all the dredged material on that date for the in-situ quantity as per the Supply/Service (Price) Schedule 
and is in compliance with the New Jersey Department of Environmental Protection and/or with the New York State 
Department of State Coastal Zone Management Program Policies or other host state compliance as appropriate for 
the disposal of dredged material. Offloading, processing and disposal of the dredged material shall be in a fully 
permitted facility that has been permitted by the host state, with beneficial reuse wherever possible. Dredging, 
dewatering and/or other processing (if any), transfer, transportation and material disposal shall be performed in 
accordance with applicable laws and requirements of all associated permits, approvals and government authorities 
having jurisdiction. 
 
1A.1.  Information Submitted by the Apparent Low Bidder 
 
The Apparent Low Bidder shall be officially notified by the contracting officer and instructed to submit the 
following information, within 5 Calendar days from the date the Apparent Low Bidder is notified of being the low 
bidder, for the site(s): 
 
The Apparent Low bidder must submit five (5) copies of 

 
a) Name of the contractor identified offloading, processing and disposal site(s). 

 
b) Location (street address, city, state) of the contractor identified site(s) 
 
c) Point of Contact for the contractor identified site and telephone number 

 
d) Total capacity available at the contractor identified site(s) for offloading, processing and placement of 

Dredged Material for this contract. 
 
e) Detailed list of all permits and approvals that are required for the selected site to demonstrate that the site is 

legal to receive, operate, process and/or dispose of dredged material and their status. Permits and approvals 
that shall be provided by the Apparent Low Bidder to the Government include placement site permits as 
applicable and others as related to transportation, processing and placement of the dredged material, or any 
other aspects of the bidder's proposed disposition of the dredged material including any and all permits, 
authorizations, contracts, agreements, licenses, rights-of-entry. 

 
f) Copies of permits currently issued/approved at the time of submission. 
 
g) Identification of Regulatory Agency required to issue/approve items listed in e) above. 
 
h) Timeline for obtaining the required permits - Bar Chart for Obtaining Permits and Approvals - A bar chart 

indicating time(s) required for obtaining all permits/approvals required by the bidder for each item of work as 
described by the bidder. The schedule will detail the major steps (such as time to prepare the permit request, 
the date it will be submitted to the regulatory agency, time for agency review, public coordination, etc). 

. 
i) Evidence of Anticipated Daily Production Capability - Evidence of the anticipated daily production 

capability (CY /day) and the output rates for their proposed integrated system of dredging, offloading, 
transportation, processing, and placement for each contractor identified site(s). 

 
j) Offloading, processing and disposal Site Elements Information – 

 
1) State the capacity of each element of the system. This should include both the total capacity and 

uncommitted capacity of the disposal site(s), as well as the average daily production rate and 
workdays per week that the processing site will operate. 
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2) Time frame for availability for each element of the system: hours of operation in each day; days of 
operation in each week; months of operation in each year. 

 
3) Location of each element of the system: Descriptions with reference maps; Distances between the 

elements, measured in miles. 
 

k) Offloading, Processing and Disposal Site(s) Construction Activity Schedule and Project Construction 
Schedule - A schedule showing the order in which the apparent low bidder proposes to perform the work 
and the dates on which the apparent low bidder contemplates starting and completing the salient features of 
work (including acquiring materials, plant and equipment...etc). The schedule shall indicate that the 
production rate of the facility is sufficient to ensure that the project will be completed within the contract's 
required completion date. The apparent low bidder shall consider its proposed integrated system of 
dredging, transportation, processing, and placement. The schedule shall be in the form of a progress chart 
of suitable scale to indicate approximately the percentage of work scheduled for completion by any given 
date during the period. The apparent low bidder must indicate on this schedule the salient features of work 
for the contractor identified offloading, processing and disposal site(s) that are needed to be completed 
within 70 calendar days from date the Apparent low bidder is notified of being the low bidder so that the 
site(s) is operational, capable of processing and disposing of all the dredged material for the in-situ quantity 
identified in the price schedule. 

 
1A.1.a    Synopsis of proposed operation 
 
 Narrative of no more than seven (7) pages detailing the operation to move the dredged material from the dredging 
site to its final resting place that the apparent low bidder has identified. The synopsis shall provide suitable detail to 
adequately track the material from dredging, through offloading, transportation and processing to its ultimate 
placement. The information identified in paragraph 1A.1 shall be attached to the synopsis. The synopsis shall include 
the following: 
 

1) Provide a list of the names, locations, and point of contact, telephone number, offloading and loading 
facilities for each processing and/or disposal facility including site capacity. 

 
2) Provide a detailed map indicating locations of offloading and loading facilities or area within the proposed 

property to be utilized, for each disposal location, with a description of the material handling process at each 
disposal location. 

 
3) Provide hours of operation, transportation and operating procedures at offloading facilities. 
 
4) Provide Facilities information: Access to offloading facilities, Acceptable scow size, Disposal Site O&M 

manual, demurrage time to unload scow or trucks, anticipated processing time and placement materials, and 
other facility restriction if any. 

 
5) Provide a detailed description of the dredging procedure proposed to include the identification of dredges, 

buckets, scows, tugs and other salient equipments to be used for the project. 
 
6) Submit a detailed description of the loading and transportation procedures to be utilized. 

 
 

1A.2    Information to be submitted by the Apparent Low Bidder within 70 calendar days 
 
The Apparent Low Bidder shall submit five (5) copies of the following information within 70 Calendar days from the 
date the Apparent Low bidder is notified of being the low bidder. 
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a) Information submitted as directed by Contracting Officer notification - All the information provided previously 
must also be included in the final package, revised as necessary. 

 
b) Evidence Demonstrating that the contractor identified offloading, processing and disposal site(s) is Permitted, 
Operational, Capable of Offloading, Processing and Disposing Dredged Material from the project site - The apparent 
low bidder must demonstrate to the Government within 70 calendar days from the date the Apparent low bidder is 
notified of being the low bidder that the contractor identified offloading, processing and disposal site(s) is permitted, 
operational, capable of processing and disposing of all the dredged material for the in-situ quantity as per the Price 
Schedule by calendar day 70 from the date the Apparent low bidder is notified of being the low bidder and that the 
offloading, processing and/or disposal site(s) is in compliance with the New Jersey Department of Environmental 
Protection and/or with the New York State Department of State Coastal Zone Management Program Policies or other 
host state compliance as appropriate for the offloading, processing and disposal of dredged material. Any sampling 
and testing required for obtaining permits required for dredged material transportation, processing or placement will 
be at the cost of the Apparent Low Bidder. The Apparent Low Bidder must provide to the Government proof that the 
material to be taken from the project site to the Apparent Low Bidder's upland site(s) meets any regulatory testing 
requirements. 
 
c) Copies of Required Permits - The Apparent low bidder shall provide copies of all required permits and approvals 
for dewatering and/or other processing (if any), the transfer, transportation and final disposal of all dredged materials, 
and shall submit evidence of such permits and approvals to the Government. Documentation of compliance with any 
other legal or regulatory requirement must be provided to the Government including Water Quality Certificates 
(WQC) in accordance with Section 401 of the Clean Water Act, Coastal Zone Management (CZM) consistency 
determinations, and State agreement pursuant to Section 307 of the Coastal Zone Management Act of 1972 as 
amended, for activities conducted in a state, which has a federally approved Coastal Zone Management program. 
WQC and CZM permits related to the dredging (as opposed to dredged material transport, disposal and placement) 
will be provided by the New York District U.S. Army Corps of Engineers in Section 00900-D. 
 
d) The Apparent Low Bidder must provide: 
 

1) Proof of the contractor identified Offloading, Processing and/or Disposal Site(s) being licensed for 
acceptance of dredged material by all appropriate regulatory entities (permits for the site previously 
provided should be also included in this submission). 

 
2) Proof of Offloading, Processing and Disposal Site(s) Owner's approval granting the apparent low bidder the 

right to offload, process and/or dispose dredged material at that site. 
 
3) Proof of Disposal Site(s) uncommitted capacity adequate for the project. 
 
4) Certification of the offloading, processing and/or disposal Site's availability corresponding to the current 

project schedule. 
 
5) Proof of approval by the appropriate regulatory agencies that the dredged material for this contract is 

compatible for processing and/or disposal at the proposed processing and/or Disposal Site(s). 
 

      6)   Demonstrate minimum required offloading, processing and disposal Site(s) 
            production capability to ensure that the project will be completed within the      
            contract requirement. The Apparent low bidder shall provide the estimated daily 
            production rates for processing and disposal for each contractor identified 
           disposal site(s). 
 

7)  Proof of apparent low bidder's experience in the proposed offloading, processing   
     and disposal Site(s) operations, or, provide supplemental information    
     demonstrating ability to execute the proposed disposal method, if no direct 
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     experience is applicable. 
 

e) Transportation Capabilities - The Apparent Low Bidder must provide the following: 
 

1) Provide proof and certification that sufficient transportation capabilities are available to ensure that the 
project will be completed within the contract requirement. Provide proof that the proposed transportation 
equipment has current permits, licenses, registrations, or other required certifications. 

 
2) Provide proof of the apparent low bidder's experience in the proposed dredged material transportation or 

provide supplemental information demonstrating the ability to execute the proposed transportation method, 
if no direct experience is applicable. 

 
 

f) Processing Capabilities - The Apparent Low Bidder must provide the following: 
 

1) Provide detailed description of the proposed processing technology, including but    
      not limited to, the following stages, if applicable: 
 

a. Dewatering, addressing retention time, any limitations on return of effluent, limitations on location 
for effluent release, proposed method for effluent disposal, if applicable. Debris removal, addressing 
the methods of removal and disposal. 

 
b. Material treatment, specifying the method of treatment, additives used during the processing, 

mechanical processing used, decontamination methods incorporated, stabilization methods 
incorporated, and chemical treatment (if any). 

 
c. Interim storage, if required, identifying the method of storage, required and available storage 

capacity, and the time frame it will be used, if applicable. 
 
d. Rehandling of material (if any) used in the processing of dredged material affecting the project. 
 

2) Provide any permits and/or licenses applicable to the proposed process, if any. 
 
3) Provide any patented or proprietary permissions applicable to the proposed process, if any. 

 
4) Provide proof of processing plant availability for use by the apparent low bidder. 
 
5) Certify processing plant's availability corresponding to the current project schedule. 

 
6) Provide proof of Apparent Low Bidder's experience in the proposed processing method or, provide 

supplemental information demonstrating ability to execute the proposed processing method, if no direct 
experience is applicable. 

 

 

2. PERFORMANCE OF WORK BY THE CONTRACTOR (APR 1984) 

The Contractor shall perform on the site, and with its own organization and equipment, work equivalent to at least 
forty (40) percent of the total amount of work to be performed under the contract.  This percentage may be reduced 
by a supplemental agreement to this contract if, during performance of the work, the Contractor requests a reduction 
and the Contracting Officer and/or his Representative determines that the reduction would be to the advantage of the 
Government.  (FAR 52.236-01) 



W912DS-05-B-0010 
 

Page 40 of 82 
 

 

 

3. SUBMITTAL OF WORK TO BE PERFORMED BY THE CONTRACTOR 

The Contractor shall furnish the Contracting Officer and/or his Representative, within ten (10) days after award, items 
of work he will perform with his own forces and the estimated cost of those items.  The percentage of work that must 
be performed by the Contractor is stated in paragraph 2, entitled: “PERFORMANCE OF WORK BY THE 
CONTRACTOR.”  

 

4. LIQUIDATED DAMAGES - CONSTRUCTION (SEPT 2000) 

a. If the Contractor fails to complete the work within the time specified in the contract, the Contractor shall 
pay liquidated damages to the Government in the amount of $1,450.00 for each calendar day of delay 
until the work is completed or accepted. 

b. If the Government terminates the Contractor's right to proceed, liquidated damages will continue to 
accrue until the work is completed.  These liquidated damages are in addition to excess costs of 
repurchase under the Termination clause. 

 

5. CONTRACT DRAWINGS, MAPS AND SPECIFICATIONS (AUG 2000) 

(a.) The Government will provide to the Contractor, without charge, one set of contract drawings and 
specifications, except publications incorporated into the technical provisions by reference, in electronic or paper 
media as chosen by the Contracting Officer. 

     (b.) The Contractor shall- 

(1) Check all drawings furnished immediately upon receipt; 

(2) Compare all drawings and verify the figures before laying out the work; 

(3) Promptly notify the Contracting Officer or Contracting Officer’s Representative of any 
discrepancies; 

(4) Be responsible for any errors that might have been avoided by complying with this paragraph (b); 
and  

(5) Reproduce and print contract drawings and specifications as needed. 

    (c.) In general- 

(1) Large-scale drawings shall govern small-scale drawings; and 

(2) The Contractor shall follow figures marked on drawings in preference to scale measurements. 

(d.) Omissions from the drawings or specifications or the misdescription of details of work which are manifestly 
necessary to carry out the intent of the drawings and specifications, or that are customarily performed, shall not 
relieve the Contractor from performing such omitted or misdescribed details of work.  The Contractor shall perform 
such details as if fully and correctly set forth and described in the drawings and specifications. 

   (e.) The work shall conform to the following contract drawings and maps, all of which form a part     of these 
specifications and are available in the office of the District Engineer, U.S. Army Corps of     Engineers, New York 
District, 26 Federal Plaza, New York, N.Y. 10278-0090: 
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CONTRACT 
DRAWING DESCRIPTION 

File Number 1267 
(Sheets A, B and 1 – 16)  

Maintenance Dredging – Arthur Kill Reach of the New York and New Jersey Channels  

A Index 
B Location and Vicinity Maps    
1 - 3 Layout, Channel Coordinates, Bench Marks and Cross Section  
4 – 16  Sounding Maps 
  

  

 

(f.) The Contractor shall check all drawings furnished him immediately upon their receipt and shall promptly 
notify the Contracting Officer or Contracting Officer’s Representative of any discrepancies.  Figures marked on 
drawings shall in general be followed in preference to scale measurements unless dimensions are specified. 
Large-scale drawings shall in general govern over small-scale drawings.  Information and data provided in 
contract specifications shall govern over similar information and data specified in contract drawings.  The 
Contractor shall compare all drawings and verify the figures before laying out the work and will be responsible 
for any errors which might have thereby been avoided (DOD FAR Suppl. 52.236-7002).  

 

6. PHYSICAL CONDITIONS  

The information and data furnished or referred to below are not intended as representations or warranties but are 
furnished for information only. It is expressly understood that the Government will not be responsible for the 
accuracy thereof or for any deduction, interpretation or conclusion drawn by the Contractor. 

a. WEATHER CONDITIONS.  The site of the work is not exposed to direct offshore wind, ocean wave and 
swell action and the Contractor's operations are not likely to be affected by ordinary storms.  

(1) Fog.  An examination of the records of the U.S. Weather Bureau at John F. Kennedy International 
Airport, NY, discloses an average of 31 days per year on which dense fog (visibility of 1/4 mile or 
less) occurs in the New York Harbor area.  The maximum number of days in which dense fog 
occurred in any year was 45 in 1959.  The maximum number of days in which dense fog occurred in 
any month was 4 days in June. 

(2) Winds.  Wind conditions in the New York Harbor areas, based on the records of the U.S. Weather 
Bureau at John F. Kennedy International Airport, NY are given below:      

 
                              Average Wind        Maximum 3 Hour            Maximum Consecutive Hours 
   Month     Speed (MPH)      Wind Velocity (MPH)     in Which Wind Velocity Exceeded 
                                                                                    30 MPH                 35 MPH 
     JAN                 13                                5 2                                   9                      3                           

FEB                      14                                 41                                  18                       6  
                MAR  14   40           12                        6            
                APR  13   44             6                        6 
                MAY              12             35                           3                        0  
                JUN  11   29                            0                        0    
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                JUL  11   28                0                       0             
               AUG  10   31                             0                       0  
               SEP  11   31                3                       0           
                OCT  11   37                3                       3    
                NOV  12   40               12                      6          
                 DEC  13   44                18                    15      
 

Weather conditions exceeding in severity the conditions described above or average wind speeds over 35 miles 
per hour will be considered unusually severe weather if delays are caused thereby to operations under the 
contract. 

b.  ICE.  Icing within the project vicinity is not anticipated. However, in the event that icing does occur, this 
will be considered to be unusually severe weather. 

c. TIDES.  The mean range of tides, mean range of spring tides, and irregular fluctuations due to wind and 
atmospheric pressure near the project site are listed below:  

                            At Perth Amboy          At Elm Park         At Fort Hamilton 

Mean Range        5.1 ft                         4.9 ft                         4.7 ft                    
Mean Range-Spring    6.1 ft                         5.9 ft                         5.7 ft           
 
 

Irregular fluctuations due to wind and atmospheric pressure have varied from about 12.0 ft. above mean low water to 
about 3.6 feet below mean low water at Perth Amboy; from about 10.9 feet above MLW to about 3.5 feet below MLW 
at Elm Park; from about 10.9 feet above MLW to about 3.9 feet below MLW at Fort Hamilton.  

 

d. TRANSPORTATION FACILITIES.  A controlling depth of at least 35 feet at mean low water is  accessible to 
the project site by water. First class highways serve the project vicinity. 

e.   BRIDGE AND UTILITY CROSSINGS.  A search of the regulatory files within New York District, Corps of 
Engineers disclosed the existence of the following submarine pipelines and/or structures: 

The Contractor shall take all necessary precautions to prevent damage to these structures.  The Contractor is 
required to coordinate with the owners, if such action is necessary, to mark the structures or move the cables 
in order to avoid interference with dredging operations. 

 

ITEM  
NO. 

PERMIT 
NO. 

DESCRIPTION 

1 4129/5 (NYE 
3) 

Install a submarine oil pipeline, Arthur Kill, between Kreischerville, Staten 
Island, New York, and Port Reading, New Jersey.  Permit issued to:  Defense 
Plant Corporation, c/o War Emergency Pipelines, Inc., 70 Pine Street, New 
York, N.Y.  All assets of D.P.C. in big and little inch pipe lines transferred 
and sold to Texas Eastern Transmission Corp. on 19 Nov 47 Shreveport, LA. 

Date:  06/2/1943 
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2 4705A A temporary submarine pipe line on the natural bottom in Arthur Kill 
between Gulfport, Staten Island, New York, and Linden, Union County, New 
Jersey, is hereby revised to “to lay and maintain until 30 June 1955, two (2) 
temporary submarine pipe lines on the natural bottom in Arthur Kill, 
between Gulfport, Staten Island, New York, and Linden, Union County, New 
Jersey.”  Permit issued to The Arundel Corporation, Pier 3 Foot Fulton 
Street, Brooklyn , N.Y. 

Date:  01/14/1955 

3 4705 To lay and maintain until 30 June 1955, a temporary submarine pipe line on 
the natural bottom, Arthur Kill, between Gulfport, Staten Island, New York, 
and Linden, Union County, New Jersey, and marked, 800.6 (Arthur Kill-
Arundel Corp-Submerged Dredge Pipeline.  Permit issued to:  The Arundel 
Corporation, Pier 3, Foot Fulton Street, Brooklyn , N.Y. 

Date:  10/29/1954 

4 6863 Install three (3) submarine pipelines not less than 52 feet below mean low 
water, Arthur Kill, between Linden, Union County, New Jersey and Staten 
Island, Richmond County, New York, and marked:  1507-24 (Arthur Kill – 
Colonial Pipeline Co. – Submarine Pipe line between Linden & Staten Island.  
Permit issued to:  Colonial Pipeline Company, 3390 Peachtree Road, N.E., 
Atlanta, GA  30326 

Date:  07/30/1964 

5 6890 Richmond Creek, Arthur Kill, Richmond Avenue, Staten Island, New York, 
Brooklyn Union Gas Co. – Submarine pipeline in Richmond Creek.  Permit 
issued to:  Brooklyn Union Gas Company, 195 Montague Street, Brooklyn 1, 
New York. 

Date:  09/18/1964 

6  Install two (2) 30-inch-diameter steel submarine pipelines at a depth of forty-
seven (47) feet below mean low water.  Between Linden, Union County, N.J. 
and Staten Island, Richmond County, N.Y., - 285/70a (Arthur Kill – Texas 
Eastern Transmission Corp-2 Subm Gas Pipelines.  Permit issued to:  Texas 
Eastern Transmission Corporation, P. O. Box 1612, Shreveport, Louisiana. 

Date:  08/03/1959 

7 9402 16” petroleum product pipeline and placement of rip-rap over exposed 
sections of the pipe between Union County, N.J. & Richmond County, N.Y.  
Permit issued to:  Texas Eastern Transmission Corporation, P. O. Box 1612, 
Shreveport, LA  71130 

Date:  08/29/1975 

8  Install two (2) submarine pipelines not less than 52 feet below mean low 
water, - Arthur Kill, near the mouth of Piles Creek, between Linden, Union 
County, New Jersey, and Staten Island, Richmond County, New York, and 
marked 1507-24 (Arthur Kill – Long Island Pipe Line Corp. – Submarine 
Pipelines between Linden & Staten Island).  Permit issued to:  Long Island 
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Pipe Line Corporation, 30 Rockefeller Plaza, New York, N.Y.  10020 

Date:  07/30/1964 

9 4127/5 (NYE 
3) 

Install two (2) submarine oil pipe lines, Arthur Kill and Piles Creek, between 
Linden, New Jersey, and Gulfport, Staten Island, New York, and file marked 
Permits 4127/2.  Permit issued to:  Defense Plant Corporation, c/o War 
Emergency Pipelines, Inc., 70 Pine Street, New York, N.Y.  All assets of 
Defense Plant Corp. sold to Texas Eastern Transmission Corp., Shreveport, 
Louisiana on 19 Nov. 1947. 

Date:  06/03/1943 

10 180/111 Relay your submarine oil pipe lines, across Arthur Kill, New York and New 
Jersey Channels, Linden, New Jersey, at a point 11.5 miles above the mouth, 
file marked U.S. Engineer Office, Second Dist., New York, Oct. 6, 1936, A.K. 
180/105”, perform the necessary dredging operations in connection 
therewith, and during such operations maintain five temporary pipe lines on 
the natural bottom of the existing channel.  Permit issued to:  Standard Oil 
Company of New Jersey, 26 Broadway, New York, N.Y. 

Date:  10/31/1936 

11 2476 Relocate nine (9) submarine cables in a trench, between Carteret, New Jersey 
and Travis, Staten Island, New York, and file marked 800.6 (A.K.-NJ Bell Tp 
Co.-Subm.Cables-Btwn S.I. & Carteret, NJ)2.  Permit issued to:  New Jersey 
Bell Telephone Company, 540 Broad Street, Newark 1, New Jersey.   

Date:  04/25/1946 

12  Install submarine pipe line on the natural bottom in Pikes Creek, Grasselli, 
NJ.  Permit issued to: 

Date:  07/1949 

13 Arthur Kill 
166/15 

Lay five submarine telephone cables at Arthur Kill, N.Y. Elizabeth, N.J.  
Permit issued to New York Telephone Co., 15 Dey Street, New York City. 

Date:  03/24/1924 

14  Proposed submerged pipe across Arthur Kill, NY at Grasselli, NJ, counties of 
Union, Richmond, states of New Jersey and New York.  Application by 
American Shipyard Company. 

Date:  09/08/1964  

15 Arthur Kill 
130/2 and 

130/3 

Lay a submarine cable, at a depth of 27 feet below Arthur Kill, between 
Bayway, N.J. and Steep Point, N.Y. in the Baltimore & Ohio Railroad Bridge.  
Permit issued to:  Staten Island Rapid Transit Co., 295 Broadway, New York, 
N.Y. 

Date:  05/10/1917 

16 Arthur Kill 
179/3 

Lay one (1) 8-inch wrought steel pipe in a trench at a depth of not less than 
40 feet below the plane of mean low water in the natural and dredged 
channels of Arthur Kill from a point about 1300 feet below or south of the 
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mouth of Old Place Creek, Old Place, S.I., N.Y., to a point 300 feet south of or 
below the mouth of Morses Creek, Bayway, N.J., marked Arthur Kill 179/3.  
Permit issued to:  The Tide-Water Pipe Company, Limited, 11 Broadway, 
New York. 

Date:  05/29/1919   

17  Install a temporary bridge to be removed entirely from the waterway.  Staten 
Island, Borough of Richmond, New York, N.Y.  Permit issued to:  Island 
Corporation. 

Date:  09/29/1960 

18  Install burial cables over Piles Creek, Arthur Kill to Linden, Union County, 
NJ.  Permit issued to:  Public Service Electric & Gas. 

Date:  07/02/1962 

19 41 7 Install eleven (11) submarine cables in a trench, Arthur Kill, between the 
Borough of Carteret, Middlesex County, New Jersey, and Travisville, Staten 
Island, New York, 800.6 (Arthur Kill-N.J. BELL Telephone Co-11 Subcables).  
Permit issued to:  New Jersey Bell Telephone Company, 540 Broad Street, 
Newark 1, N.J. 

Date:  11/21/1955 

20  Install a 30-inch diameter submarine gas pipe line five (5) feet below existing 
creek bottom at two (2) locations Piles Creek, City of Linden, Union County, 
New Jersey, and marked:  285/70a (Arthur Kill-Texas Eastern Transmission 
Corp-Sub’m Oil Pipe line).  Permit issued to:  Texas Eastern Transmission 
Corporation, P. O. Box 1612, Shreveport 94, Louisiana. 

Date:  07/06/1959  

21  Fill over the pipeline across Arthur Kill, between Woodbridge Township, 
Middlesex County, New Jersey and Kreischerville, Richmond County, Staten 
Island, New York. Permit issued to:  Socony Mobil Oil Comp any, Inc., P. O. 
Box 989, Plainfield, N.J. 

Date:  06/26/1959  

22  Relocate the northerly end of 12-inch diameter submarine pipe line; Arthur 
Kill, between Woodbridge Township, Middlesex County, New Jersey, and 
Kreischerville, Richmond County, Staten Island, New York. Permit issued to:  
Socony Mobil Oil Company, Inc., 1024 South Avenue, Plainfield, N.J. 

Date:  03/20/1958 

 

23 414 Install a 12-inch diameter submarine pipe line, Arthur Kill, between 
Woodbridge Township, Middlesex County, New Jersey, and Kreischerville, 
Richmond County, Staten Island, N.Y., and marked 800.6 (Arthur Kill – 
Socony Mobile Oil Co., Inc. – Subm Pipe Line), subject to the following 
conditions.  Permit issued to:  Socony Mobil Oil Company, Inc., 26 
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Broadway, New York 4, N.Y. 

Date:  05/25/1955 

24 750 Lay five submarine telephone cables of about 3½ inches diameter each on 
the bottom after the projected 30-foot channel is completed in Arthur Kill, 
N.Y. and N.J. at Elizabeth, N.J. from the foot of Marshall Street, City of 
Elizabeth, N.J., practically at right angles to the channel, to Howland Hook, 
Borough of Richmond, City of New York, Arthur Kill 166/15.  Permit issued 
to:  New York Telephone Co., 15 Dey Street, New York City. 

Date:  03/14/1924  

25 9208 Inspect and repair two known sections of its 12¾ inch diameter pipe.  
Additional areas requiring replacements may also be discovered during 
inspection.  Existing pipeline supports will also be rehabilitated.  The 
purpose is to avoid rupture of the pipeline in Arthur Kill at Staten Island, 
Richmond County, NY to Linden, Union County, NJ 1522-15 (Sohio Pipe 
Line Co.-Arthur Kill-repair of existing pipeline-between Staten Island, New 
York and Linden, New Jersey.  Permit issued to:  Sohio Pipe Line Company, 
P. O. Box 188, Vandalia, Ohio  45377. 

Date:  04/10/1975  

26 4073 Install a 24-inch diameter submarine gas pipe line in a trench at a minimum 
depth of forty-seven (47) feet below mean low water between the United 
States Pierhead and Bulkhead Lines; in Arthur Kill, at a point approximately 
1.2 miles south of Goethals Bridge between Linden, New Jersey, and 
Gulfport, Staten Island, New York, and marked 800.6 (Arthur Kill-
Transcontinental Gas Pipe Line Corp.-24” gas pipe line).  Permit issued to:  
Transcontinental Gas Pipe Line Corporation, 2100 Niels Esperson Building, 
Houston 2, Texas. 

Date:  07/06/1951 

27 4651 Install two (2) temporary submarine cables; across Arthur Kill, between the 
Borough of Carteret, Middlesex County, New Jersey, and Travis, Staten 
Island, New York, and marked:  800-6 (Arthur Kill, N.J.-Bell Telephone Co. 
Subm. Cable).  Permit issued to:  New Jersey Bell Telephone Company, 540 
Broad Street, Newark 1, N.J. 

Date:  07/22/1954 

28 351 Lay a submarine cable at a depth of 27 feet below mean low water in Arthur 
Kill, between Bayway, N.J. and Steep Point, S.I., under the draw of the 
Baltimore & Ohio Railroad Bridge marked Arthur Kill 130/2 and 130/3.  Permit 
issued to:  Staten Island Rapid Transit Co., 295 Broadway, New York, N. Y. 

Date:  05/10/1917  

29  Replace an existing 12-inch pipe line with a 16-inch, in Arthur Kill, between 
Linden, N.J. and Gulfport, Staten Island, N.Y., and titled “Proposed 
Replacement Pipeline Crossing of Arthur Kill at Piles Creek.”  Permit issued 
to:  Texas Eastern Transmission Corporation, P. O. Box 1612, Shreveport 94, 
Louis iana. 
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Date:  06/09/1950 

30 8861 Install four 10” submarine pipelines and to dredge approximately 30,000 
cubic yards. Which is to be disposed of in accordance with condition in and 
across the Rahway River and Arthur Kill across the Federal Project Channel 
at Middlesex and Union Counties, New Jersey and Richmond County, New 
York in accordance with the plans and drawings attached hereto and marked 
1522-15.  Permit issued to:  Northville Industries Corp., 425 Broad Hollow 
Road, Melville, New York  11746 

 

31 4317 Install a 12-inch diameter pipe line; in Arthur Kill, between Staten Island, 
New York, and Elizabeth, New Jersey, and marked 800.6 (Arthur Kill-Esso 
Standard Oil Co.-Pipe line).  Permit issued to:  Esso Standard Oil Company, 
15 West 51st Street, New Yo rk 19, N.Y. 

Date:  10/06/1952 

32 Arthur Kill 
141/53  

Relay a section of submarine telephone cable in a trench at a depth of five 
(5) feet below the dredged bottom, in Arthur Kill, adjacent to the General 
American Tank and Storage Terminal, at Carteret, Middlesex County, New 
Jersey, in accordance with the plans shown on the drawing attached hereto 
and file marked Arthur Kill 141/51.  Permit issued to:  New Jersey Bell 
Telephone Company, 540 Broad Street, Newark, New Jersey. 

Date:  11/7/1941 

33 Arthur Kill 
141/37 

Lay and maintain nine armored submarine telephone cables each about 3¾ 
inches in diameter in Arthur Kill or Staten Island Sound, N.Y. and N.J. 
between Carteret, N.J. and Linelenville, Borough of Richmond, City of New 
York, at a point about 900 feet northerly of the ferry slip at Carteret, N.J.  
Permit issued to:  New York Telephone Company, 1060 Broad Street, 
Newark, N.J. 

Date:  07/21/1927  

34 2685 Install a submarine oil pipe line in Arthur Kill and Piles Creek, between 
Linden, New Jersey and Gulfport, Staten Island, New York, 800.6 (A.K.-
Defense Plant Op-halfport-Pipelines).  Permit issued to:  Defense Plant 
Corporation c/o War Emergency Pipelines, Inc., P.O. Box 271, Plainfield, New 
Jersey.  All assets of Defense Plant Corp. sold to Texas Eastern 
Transmission Corp. Shreveport, Louisiana on 19 Nov. 1947 (See letter dated 
27 Feb. 1948 from Ballard, Spahr, Andrews & Ingersoll. 

Date:  3/2/1944 

35 2879 Install a 6-inch pipe line in a trench with top of pipe at a minimum depth of 42 
feet below mean low water between channel lines, in Arthur Kill and Piles 
Creek, between Gulfport, Staten Island, New York, and the City of Linden, 
Union County, New Jersey.  Permit issued to:  The Tide-Water Pipe 
Company, Ltd., 54 Boylston Street, Bradford, PA. 

Date:  9/24/1946 
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36 5795 Install two (2) 30-inch diameter steel submarine pipelines at a depth of forty-
seven (47) feet below mean low water, in Arthur Kill, between Linden, Union 
County, N.J., and Staten Island, Richmond County, N.Y.  Permit issued to:  
Texas Eastern Transmission Corporation, P. O. Box 1612, Shreveport, 
Louisiana 

Date:  8/3/1959 

37 6813 Authorized by the Secretary of the Army to install a temporary submerged 
pipeline at a minimum depth of thirty-five (35) feet below mean low water in 
Arthur Kill, between Linden, New Jersey and Staten Island, New York, in 
accordance with the attached plans.  Permit issued to:  American Shipyard 
Company, 12 South Twelfth Street, Philadelphia, PA  19107. 

Date:  9/15/1964  

38 8875 Install two power cables and one hose on the existing river bottom; under 
Arthur Kill, at the Outerbridge Crossing, Staten Island, N.Y., in accordance 
with the plans and drawings attached hereto and marked 1522-15 (Arthur Kill 
– Interstate Sanitation Commission – submarine cables and hose @ 
Outerbridge Crossing.  Permit issued to:  Interstate Sanitation Commission, 
10 Columbus Circle, Room 1620, New York, New York  10019. 

Date:  6/29/1973 

39  Install two (2) temporary submarine cables across Arthur Kill, between the 
Borough of Carteret, Middlesex County, New Jersey and Travis, Staten 
Island, New York.  Permit issued to:  New Jersey Bell Telephone Company, 
510 Broad Street, Newark 1, N.J. 

40  Install a 24-inch diameter submarine gas pipe line in a trench at a minimum 
depth of forty-seven (47) feet below mean low water between the United 
States Pierhead and Bulkhead Lines, in Arthur Kill, at a point approximately 
1.2 miles south of Goethals Bridge between Linden, New Jersey, and 
Gulfport, Staten Island, New York.  Permit issued to:  Transcontinental Gas 
Pipe Line Corporation, 2100 Niels Laperson Building, Houston 2, Texas. 

Date:  07/06/1951 

41 8861 Install four 10” submarine pipelines and to dredge approximately 33,000 
cubic yds. Which is to be disposed of in accordance with condition (as) in 
and across the Rahway River and Arthur Hill across the Federal Project 
Channel at Middlesex and Union Counties, New Jersey and Richmond 
County, New York in accordance with the plans and drawings attached 
hereto and marked 5522-15 (Arthur Kill and Rahway River – submarine 
Pipelines across Federal Channel – Northville Industries Corp.).  Permit 
issued to:  Northville Industries Corp., 425 Broad Hollow Road, Melville, 
New York  11746. 

Date:  02/12/1973 

42 2603A Install two (2) submarine oil pipe lines in Arthur Kill between Kreischerville, 
Staten Island, New York and Port Reading, New Jersey.  Permit issued to:  
Defense Plant Corporation, c/o War Emergency Pipeline, Inc., P. O. Box 271, 
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Plainfield, New Jersey. 

Date:  03/02/1944  

43 Arthur Kill 
180/111 

180-1-114 

Relay your submarine oil pipe lines, across Arthur Kill, New York and New 
Jersey Channels, at Linden, New Jersey, at a point 11.5 miles above the 
mouth,U.S. Engineer Office, Second Dist., New York, Oct. 6, 1936, A.K. 
180/105.  Permit issued to:  Standard Oil Company of New Jersey, 26 
Broadway, New York, N.Y. 

Date:  10/31/1936 

44  Install a 6-inch pipe line in a trench with top of pipe at a minimum depth of 42 
feet below mean low water between channel lines in Arthur Kill and Piles 
Creek, between Gulfport, Staten Island, New York, and the City of Linden, 
Union County, and file marked 800.6 (Arthur Kill-Tide-Water Pipe Co., Ltd.-
Sub.Pipe Line).  Permit issued to:  The Tide-Water Pipe Company, Ltd., 54 
Boylston Street, Bradford, PA. 

Date:  09/24/1945 

45  Dredge to a depth of twelve (12) feet below mean low water; the dredged 
material to be disposed of at an approved Government dumping ground 
under a permit to be obtained from the Supervisor of New York Harbor; in 
Arthur Kill, at Richmond County, Staten Island, N.Y., 1507-24 (Arthur Kill-
Texas Eastern Cryogenic, Inc.-dredge @ Prall’s Island).  Permit issued to:  
Texas Eastern Cryogenic, Inc., P.O. Box 1612, Texas Eastern Building, 
Shreveport, Louisiana  71102. 

Date:  07/18/1968 

46  Install eleven (11) submarine cables in a trench, in Arthur Kill, between the 
Borough of Carteret, Middlesex County, New Jersey, and Travis, Staten 
Island, New York, 800.6 (Arthur Kill-N.J. Bell Telephone C-11 Subcables).  
Permit issued to:  New Jersey Bell Telephone Company, 540 Broad Street, 
Newark 1, N.J. 

Date:  11/21/1955 

47 16017 Install two steel pipelines, each 30 inches in diameter at a depth of 
approximately 20 feet below the bottom of the federal channel in the Arthur 
Kill at Linden, Union County, N.J.  Permit issued to:  Cogen Technologies 
Linden Ventures LTD. Partnership, 1600 Smith St., Suite 5000, Houston, TX  
77002. 

Date:  02/08/1994 

48 402 War Emergency Pipe Lines in Arthur Kill between Kreischerville and Port 
Reading.  Install a submarine oil pipe line in Arthur Kill between 
Kreischerville, Staten Island, New York, and Port Reading, New Jersey.  The 
file number of the permit is: Permits 4129/5. 

Date:  05/22/1945 

49  Install an 8” submarine pipe line at a depth of 47 feet below mean low water, 
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within the Federal project channel limit lines; across Arthur Kill, 
approximately 1,000 feet downstream of Goethals Bridge, between Staten 
Island, New York, and the City of Linden, Union County, New Jersey, 800.6 
(Arthur Kill-TIDE-WATER PIPE CO., LTD-Sub pipe line @ Staten Island, 
N.Y. & Linden, N.J.).  Permit issued to:  The Tide-Water Pipe Company, 
Limited, 17 Battery Place, New York 4, N.Y. 

Date:  02/01/1957 

50  Install two (2) 8-inch and one (1) 12-inch permanent pipe lines in an existing 
trench at a depth of forth-seven (47) feet below mean low water, and to 
install two (2) temporary 8-inch pipe lines, to be removed when the 
permanent lines have been installed, in Arthur Kill, between Bayway, 
County of Union, New Jersey, and the Borough of Richmond, Staten Island, 
N.Y., 800-6 (Arthur Kill-Esso Standard Oil Co-Pipe lines @ Staten Island, 
N.Y. Elizabeth, N.J. 

Date:  11/26/1956 

51 2603 Laying of a 10-inch pipe line parallel to and on the west side of the existing 
pipe line in Arthur Kill at a point near Port Reading, New Jersey, was 
completed on 21 April 1944.  Permit issued to:  War Emergency Pipelines, 
Inc., P. O. Box 271, Plainfield, N.J. 

Date:  04/28/1944 

52 95-04860 Install approximately 5,500 linear feet of buried 12-inch diameter petroleum 
products pipeline to replace an existing pipeline which will be abandoned in-
place in Arthur Kill between Township of Woodbridge, Middlesex County, 
New Jersey and Borough of Staten Island, Richmond County, New York, 
1145-2-303b (Arthur Kill – Colonial Pipeline Company – Pipeline).  Permit 
issued to:  Colonial Pipeline Company, P. O. Box 18855, Atlanta, GA  31126-
0855. 

Date:  07/18/1995 

53  Install a 12-inch diameter pipe line, in Arthur Kill, between Staten Island, 
New York, and Elizabeth, New Jersey, and marked:  800.6 (Arthur Kill-Esso 
Standard Oil Co.-Pipe line).  Permit issued to:  Esso Standard Oil Company, 
15 West 51st Street, New York 19, N.Y. 

Date:  10/06/1952 

54 7436 Install three (3) aerial cables Piles Creek, Arthur Kill Linden Union County, 
NJ.  Permit issued to:  Public Service Electric & Gas. 

 

55  12 inch diameter petroleum pipeline, Arthur Kill across Piles/Winans Creek 
near Linden, Union County, N.J.  Permit issued to:  Sohio Pipe Line 
Company. 

 

56 176 5-8 inch pipelines from Morses Creek, Linden, Union County, NJ to Gulfport 



W912DS-05-B-0010 
 

Page 51 of 82 
 

 

Reach, Staten Island.  Permit issued to:  Standard Oil Company. 

Date:  12/20/1912 

57  Replace existing 12 inch pipe with a 16 inch pipe 42 feet below mean water in 
Arthur Kill, between Linden, N.J. and Gulfport, Staten Island.  Permit issued 
to:  Texas Eastern Transmission Corporation. 

Date:  06/09/1950 

58  26 inch diameter pipeline installed 29 feet below mean water between Linden, 
N.J. and Merrill’s Creek, Staten Island in the vicinity of Prall’s Island.  Permit 
issued to: Construction Aggregates Corporation. 

Date: 11/02/1967 

 

59  6-8 inch diameter pipelines installed between Morse Creek, Linden, N.J., and 
Gulfport Reach, Staten Island, NY.  Permit issued to: The Tide-Water Pipe 
Company, Ltd. 

Date: 8/15/1913 

60  1-12-3/4 inch diameter pipeline extending from a point near Linden, New 
Jersey, designated as Woods Avenue Junction across to Gulfport, Staten 
Island, NY including a crossing of the Arthur Kill, to the Gulf Refining 
Company.  Permit issued to: The Texas Pipeline Company. 

Date: 4/26/1955 

61 8881 An outfall sewer extending 300 feet offshore of the mean high water line 
terminating as a 11’6” by 9’4” box culvert with an invert elevation of 1.57 ft. 
above mean low water in Arthur Kill at Arthur Kill Road, Rossville, Staten 
Island, Richmond County, New York.  Permit issued to: Kaufman & Broad 
Homes, Inc. 

Date: 7/10/1973 

62 79-277 Install a 6 inch thick concrete filled nylon tube mat over in existing 12 inch 
diameter petroleum pipeline crossing at a minimum depth of 39 feet below 
the plans of Mean Low Water to maintain adequate cover over the common 
carrier pipe at one mile south of the Goethals Bridge, Gulfport, Staten Island, 
N.Y. to Linden, N.J.  Permit issued to: Sohio Pipe Line Company. 

Date: 7/17/1981 

63 9236 Install steel reinforcement of an existing pipeway at Sewaren plant, 
Middlesex County, New jersey, 23 new concrete filled pilings.  Permit issued 
to: Shell Oil Company. 

Date: 4/29/1978 

64  One (1) 26 inch high pressure natural gas pipeline that crosses the Arthur 
Kill at a location of 600 feet north of the northern bank of Piles Creek, Union 
County, New Jersey at an approximate depth of 50 feet below MLW to 
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Staten Island, Richmond County, NY.  Owner: Williams -Transco. 

65 285/70A Place fill over the pipeline across Arthur Kill, between Woodbridge 
Township, Middlesex County, New Jersey and Kreischerville, Richmond 
County, Staten Island, New York. Issued to Socony Mobil Oil Company on 
Mar. 19 1959. 

66 

 

4129/5 Install submarine oil pipeline.  Installation of oil pipeline between 
Kreischerville, Staten Island and New Jersey.  Issued to Defense Plant 
Corporation in 1943.  Sold and transferred to Texas Eastern Transmission 
Corporation in 1947.   

67  To install a cathodic protection on the existing 12 inch submarine pipeline 
crossing Piles Creek and Arthur Kill to Gulfport, Staten Island issued to 
Texas Pipe Line Company on Sep. 2, 1955. 

68 285/70a Proposed two 30” submarine gas pipelines from Piles Creek, New Jersey to 
Gulf Port, Staten Island issued to Texas Eastern Transmission Corporation in 
1959. 

69  To install a submarine oil pipeline in Arthur Kill and Piles Creek between 
Linden, New Jersey and Gulf Port, Staten Island.  Issued to Defense Plant 
Corporation on Mar. 2, 1944. 

70 16017 To install two 30” pipelines at least 65’ below MLW in Arthur Kill from 
Linden, New Jersey to Gulf Port, Staten Island (aprox. 50’ apart), issued to 
Cogen Technologies Linden Ventures, LTD Partnership on  Feb. 8, 1991. 

71  To install a submarine pipeline, south of Piles Creek, between Linden, New 
Jersey and Gulf Port, Staten Island issued to Colonial Pipeline Company in 
Jul.1964. 

72  To replace existing 12” pipeline with a new 16” line between Linden, New 
Jersey and Gulf Port, Staten Island to Texas Eastern Transmission 
Corporation on Jun. 9, 1950. 

73 9208 To repair sections of 12 ¾” pipeline between Linden, New Jersey (north of 
Piles Creek), and Gulf Port, Staten Island to Sohio Pipeline Company on Apr. 
10, 1975. 

74 1427/5 To install 2 submarine oil pipelines between Linden, New Jersey (Piles 
Creek), and Gulf Port, Staten Island issued to Defense Plant Corporation in 
June 1943 and sold to Texas Eastern Transmission Corporation in 1947. 

75 3769 To replace submarine 12” with a 16” pipeline crossing Arthur Kill at Piles 
Creek between Linden, New Jersey and Gulf Port, Staten Island issued to 
Texas Eastern Transmission Corporation in 1950. 

76  To relocate 9 submarine cables in a trench between Carteret, New Jersey and 
Travis, Staten Island issued to New Jersey Bell Telephone Company on Apr. 
25 1946. 
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77 141/37 To lay 9 armored submarine telephone cables between Carteret, New Jersey 
and Staten Island issued to New York Telephone Company on Jul. 21, 1927. 

78 141/53 To relay a section of telephone submarine cable in a trench at a depth of 5’ 
below the dredged bottom, in Arthur Kill, adjacent to the General American 
Tank and Storage Terminal, at Carteret, Middlesex County, New Jersey 
issued to New Jersey Bell Telephone Company on Nov. 7, 1941. 

79 2603 The laying of a 10” pipeline at a point near Port Reading, New Jersey 
crossing Arthur Kill to Staten Island issued to War Emergency Pipelines, 
Inc. on Apr. 28 1944. 

80 180/111 Relay submarine oil pipelines crossing Arthur Kill at Linden, New Jersey at a 
point 11.5 miles above the mouth issued to Standard Oil Company of New 
Jersey on Oct. 31 1936. 

81 179/4 To lay 8” steel pipe in a trench at a depth of not less than 40’ below MLW in 
Arthur Kill from a point about 1,300’ below or south of the mouth of Old 
Place Creek, Staten Island, New York to a point 300’ south of or below the 
mouth of Morses Creek, Bayway, New Jersey issued to Tidewater Pipe 
Company on May 29 1919. 

82 5196 Install 8” submarine pipeline at a depth of 47’ below MLW across Arthur 
Kill aprox. 1,000’ downstream of Goethals Bridge between Staten Island and 
Linden, New Jersey issued to Tidewater Pipe Company on Feb. 1 1957. 

83 176 To lay pipeline crossing Arthur Kill south of Morses Creek, New Jersey to 
Staten Island issued to Standard Oil Company on Dec. 20 1912. 

84  To install 12”  diameter pipeline crossing Arthur Kill between Staten Island, 
New York and Elizabeth, New Jersey (south of Morses Creek), issued to 
Esso Standard Oil Company on Oct. 6 1952.  

85 55/16 Repair of a pipeline crossings crossing Arthur Kill south of Morses Creek, 
New Jersey to Staten Island issued to the Tide Water Pipe Company on Sep. 
20 1929. 

 
 
 

e. CHANNEL TRAFFIC.  Vessel traffic in the Arthur Kill Reach of the New York and New Jersey Channels 
project vicinity is heavy.  Traffic consists of seagoing bulk and general cargo freighters, tankers, container 
ships, auto carriers and miscellaneous small craft.  Vessel traffic may cause some delay to the dredging 
required in these specifications. 

 
f. OBSTRUCTION OF CHANNEL.  The Government will not undertake to keep the area free from vessels or 

other obstructions except to the extent of such regulations, if any, as may be prescribed by the Secretary of 
the Army in accordance with the provisions of section 7 of the Rivers and Harbors Act in such manner as to 
obstruct navigation as little as possible, and in case the contractor’s plant so obstructs the channel as to 
make difficult or endanger the passage of vessels, said plant shall be promptly moved on the approach of 
any vessel to such an extent as may be necessary to afford a practicable passage.  Upon the completion of 
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the work the Contractor shall promptly remove his plant, including ranges, buoys, piles and other marks 
placed by him under the contract in navigable waters or on shore. 

 

g. NAVIGATION AIDS.  The Contractor shall not relocate or move any aids to navigation that have been 
established by the U.S. Coast Guard.  If it becomes necessary to have any aids to navigation moved in order 
to complete dredging operations under this contract, the Contractor shall notify the appropriate Coast Guard 
Office, with a copy to the Contracting Officer and/or his Representative, not less than 15 days prior to the 
need for movement.  The Contractor shall notify the appropriate Coast Guard Office of the approximate time 
of completion of dredging. 

h. LOCATION. The site of the work to be performed under these specifications is the Arthur Kill Reach of the 
NY & NJ Channels located between the Outerbridge Crossing, river mile 14, extending to the Gulfport Reach, 
river mile 23.  

i. LAYING OF SUBMERGED PIPELINES AND OBSTRUCTIONS OF CHANNEL.  Should it become necessary 
in the performance of this contract to close a channel to lay submerged pipeline across a navigable channel, 
the Contractor shall notify the Contracting Officer or Contracting Officer’s Representative in writing to be 
received in the District office at least ten working days prior to the desired closure date.  This notification 
shall furnish the following: 

(1) Location (Channel Centerline Stationing) and depth (above the top of the pipeline) at which the 
submerged line will be placed; 

(2) The desired length of time the channel is to be closed for installation of the pipeline; 

(3) The date and hour placement or removal will commence; 

(4) The date and hour of anticipated completion; and 

(5) The name and telephone number of the person to be contacted for information and response to any 
emergency condition. 

The Coast Guard has indicated that the requirements of navigation may make it necessary to establish times 
other than those requested.  IT SHALL BE THE CONTRACTOR’S RESPONSIBILITY TO COORDINATE 
HIS PLANS WITH THE COAST GUARD SUFFICIENTLY IN ADVANCE OF THE PLANNED CLOSING TO 
PREVENT DELAY TO THE DREDGING OPERATIONS AND COMPLY WITH THE COAST GUARD 
REQUIREMENTS.  

j. BRIDGE-TO-BRIDGE RADIO-TELEPHONE EQUIPMENT. In order that radio-telephone communication may 
be made with passing vessels, all dredges engaged in work under the contract shall be equipped with and 
operate bridge-to-bridge radio-telephone equipment on VHF Channel 13 (156.65 MHz with low power output 
having a communication range of approximately ten (10) miles).  The Federal Communication Commission 
has approved the frequency. 

 

7. TIME EXTENSIONS (SEPT 2000) 

Time extensions for contract changes will depend upon the extent, if any, by which the changes cause delay in 
completion of the various elements of construction. The change order granting the time extension may provide that 
the contract completion date will be extended only for those specific elements related to the changed work and that 
the remaining contract completion dates for all other portions of the work will not be altered. The change order also 
may provide an equitable readjustment of liquidated damages under the new completion schedule. 
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8. LAYOUT OF WORK (APRIL 1984)  

The Government will provide the basic horizontal control data (coordinated triangulation stations) in the area.  The 
Contractor shall compute and establish in the field all range points required for the proper discharge of his functions. 
The Contractor shall be responsible for the accuracy of the range points and its computations.  The Contractor shall 
furnish, at his own expense, all stakes, templates, platforms, equipment, range markers, tide staffs and labor as may be 
required in laying out any part of the work.  The Contractor will be held responsible for the execution of the work to 
such lines and grades as required or indicated by the Contracting Officer or his representative.  It shall be the 
responsibility of the Contractor to maintain and preserve all established stakes, markers...etc.  

Contractor shall contact the New York District Survey Section at (212) 264-0180 or at (212) 
264-0181 for any future reference to horizontal control data. 

 

9. DATUM AND BENCH MARKS  

The plane of reference of mean low water as used in these specifications is that determined by the following 
benchmark and tide gauges: 

 

DESIGNATION - J 37 
PID - KV0210 
NAD 83(1986) -  40 34 42.     (N)    074 12 52.     (W)     SCALED     
NGVD1929 – 12.814’ 

 

DESCRIBED BY COAST AND GEODETIC SURVEY 1952 

 

AT CARTERET, ABOUT 0.5 MILE NORTHEAST ALONG ROOSEVELT AVENUE FROM 

THE COLUMBUS SCHOOL, SET VERTICALLY IN THE SOUTHEAST FACE AT EAST 

CORNER OF BENJAMIN MOORE WAREHOUSE, 1 FOOT SOUTHWEST OF EAST 

CORNER OF BUILDING, 54 FEET NORTHWEST OF CENTER LINE OF ROOSEVELT 

AVENUE AND ABOUT 2 FEET ABOVE BLACK TOP APRON AROUND BUILDING. 

 

 

 

 

 

 

DESIGNATION -  L 37 

PID - KV0223 

NAD 83(1986)-  40 36 17.     (N)    074 12 32.     (W)     SCALED     

NGVD1929 – 8.372’ 
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DESCRIBED BY COAST AND GEODETIC SURVEY 1952 

 

ABOUT 0.7 MILE SOUTH ALONG THE SOUND SHORE RAILROAD FROM THE POST 

OFFICE AT GRASSELLI, ABOUT 0.7 MILES NORTH OF A BRIDGE OVER RAHWAY 

RIVER AND THE UNION-MIDDLESEX COUNTY LINE, AT A PRIVATE ROAD 

CROSSING, AT THE SINCLAIR OIL COMPANY STORAGE TANKS, SET IN THE 

TOP OF THE NORTHEAST CORNER OF A 6 BY 10-FOOT CONCRETE SLAB, 72 

FEET WEST OF WEST RAIL OF MAIN TRACK, 13 FEET NORTHWEST OF CENTER 

LINE OF PRIVATE ROAD WHICH CROSSES TRACK, 75 FEET NORTHEAST AND 

ACROSS A BLACK TOP ROAD FROM THE NORTHEAST FACE OF STORAGE TANK 

NO. 8, 33 FEET NORTH OF CENTER LINE OF BLACK TOP ROAD, ABOUT 

LEVEL WITH TRACK. 

 

 

 

DESIGNATION - P 37 

PID - KV0227 

NAD 83(1986)-  40 38 16.     (N)    074 12 02.     (W)     SCALED     

NGVD1929 – 12.107’ 

 

DESCRIBED BY COAST AND GEODETIC SURVEY 1952 

  

AT ELIZABETHPORT, ALONG SOUTH FRONT STREET, IN THE TOP OF THE 

CONCRETE FOUNDATION OF THE SOUTHWEST COLUMN OF THE FIRST GOETHALS 

BRIDGE PIER NORTHWEST OF SOUTH FRONT STREET, 1 1/2 FEET NORTH OF 

THE CORNER OF THE FOUNDATION AND 3 FEET ABOVE THE GROUND. 

 

 

 

 

 

DESIGNATION -  D 37 

PID - KV0199 

NAD 83(1986)-  40 32 51.     (N)    074 15 35.     (W)     SCALED     

NGVD1929 – 40.230’ 



W912DS-05-B-0010 
 

Page 57 of 82 
 

 

 

DESCRIBED BY COAST AND GEODETIC SURVEY 1952 

 

ABOUT 1.65 MILES NORTH ALONG STATE STREET FROM ITS UNDERPASS 

UNDER OUTER BRIDGE AT PERTH AMBOY, IN THE TOP OF THE NORTHEAST END 

OF THE STATE STREET OVERPASS OVER THE NEW YORK AND LONG BRANCH 

RAILROAD, 30 FEET EAST OF CENTER LINE OF STREET AND ABOUT 4 FEET 

BELOW LEVEL OF STREET. 
 

The contractor may contact the New York District Survey Section at (212) 264-0180/0181 for assistance in 
establishing the location of the bench marks and the tide gages. 

 

 

10. 10.    ESTIMATED QUANTITIES 

The total estimated quantities of material necessary to be removed from the specified limits to complete the work 
described in this specifications are computed from the volume computations of the condition survey performed in the 
project area in Jan/Feb 2005.  

These volumes were computed as follows: 

Channel to Grade     76,855 CY   

Channel Overdepth     93,520 CY  

Slope to Grade     82,850 CY   

Slope Overdepth     44,840 CY   

Total Available     298,065 CY  

 

 

Estimated Contract Quantity: 298,065 CY including options, if exercised. 

 

 

Distribution of Base Work and Optional Areas: 

 

 

SECTION                          GRADE                        OVERDEPTH               GRADE PLUS OD 

                              (Chl plus Side Slopes)       (Chl plus Slide Slopes) 

 

BASE  WORK 

Shoals A, B & C                41,195 60,770 101,965 
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OPTIONS  

Option A1 145 1,170 1,315 

Option B1 100 470 570 

Option D 58,730 20,450 79,180 

Option E 5,040 3,830 8,870 

Option F 3,025 4,420 7,445 

Option F1 9,480 11,310 20,790 

Option G 7,490 12,150 19,640 

Option G1 235 420 655 

Option H 1,565 2,140 3,705 

Option I  4,840 3,880 8,720 

Option J 19,025 6,160  25,185 

Option K 900 1,120 2,020 

Option L 4,680 5,370 10,050 

Option M 1,125 2,390 3,515 

Option N 2,130 2,310 4,440   
____________________________________________________________________________  

TOTAL 159,705 138,360 298,065                         

 

The Government will survey the project prior to starting work. 

Above estimated quantities were computed from the data shown on the contract drawings.  The quantities that may 
be removed and paid for will be computed by the Triangulated Irregular Network (TIN) method or average end area 
method as indicated in the Technical Specifications, Section 01200, paragraph 12 entitled “MEASUREMENT AND 
PAYMENT.” 

 

11. VARIATION IN ESTIMATED QUANTITIES - DREDGING (JAN 1985) 

Where the quantity of a pay item in this contract is an estimated quantity and where the actual quantity of material 
within the required dredging prism varies more than fifteen percent (15%) above or below the stated estimated 
quantity within the required dredging prism, an equitable adjustment in the contract unit price will be made upon the 
demand of either party.  The equitable adjustment will be based upon any increase or decrease in costs due solely to 
the variations above one-hundred fifteen percent (115%) or below eighty-five percent (85%) of the estimated 
quantity.  An adjustment in the contract unit price will also apply to that part of the actual quantity of allowable 
overdepth material above one-hundred fifteen percent (115%) or below eighty-five percent (85%) of the estimated 
quantity. (EFARS 52.2/9110(1))  
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12.  HEAD PROTECTION (HARD HATS)THE ENTIRE WORK SITE UNDER THIS CONTRACT IS 
DESIGNATED AS A HARD HAT AREA.  

 The Contractor shall post the area in accordance with the requirements of paragraph 07.C.03, EM 325-1-1, and shall 
ensure that all prime and subcontractor personnel, vendors, and visitors utilize hard hats while within the project 
area.  (DO 385-1-3 4 Nov. 77) 

 

13. SIGNAL LIGHTS (FEB 1983) 

The Contractor shall display signal lights and conduct his operations in accordance with the General Regulations of 
the Coast Guard governing lights and day signals to be displayed by towing vessels with tows on which no light 
signals can be displayed.  Vessels working on wrecks, dredges, and vessels engaged in laying cables or pipe or in 
submarine or bank protection operations, lights to be displayed on dredge pipelines, and day signals to be displayed 
by vessels of mo re than 65 feet in length moored or anchored in a fairway or channel, and the passing by other 
vessels of floating plant working in navigable channels, as approved by the Commandant, U.S. Coast Guard with 
respect to vessels on the high seas (33 CAR 81 App. A-72 COLREGS, Part C), vessels  in inland waters (33-CFR 93.18 
- 93.31a), and vessels in western rivers (33 CFR 95.5.51 - 95.70)), as applicable. (DAEN-PRP Ind dtd. 12 Sep. 83) 

 

14. REVERSE SIGNAL ALARM 

a. All construction equipment, except light service trucks, panels, pickup trucks, station wagons, crawler-type 
cranes, power shovels and draglines, whether moving alone or in combination shall be equipped with 
reverse signal alarms.  The alarm shall be mounted on the rear of the equipment and shall be protected or 
constructed as to withstand severe wear and tear, adverse weather and unfavorable environmental working 
conditions and shall be certified by the manufacturer to fully meet the following performance standards. 

b. The alarm shall produce a relatively pure tone which shall peak within the American National Stds. Inst. 
standard octave pass band of 600 to 2400 cycles per second and shall produce a 0.2 to 0.5 second audible 
warning within the initial three (3) feet of backward movement of the vehicle on which it is mounted and at 
regular intervals, not to exceed three (3) seconds throughout the backward movement.  The alarm shall 
automatically stop when backward movement ceases.  The sound intensity of the alarm shall range from and 
not exceed 90-100 db (decibels) at a horizontal distance of five feet from the alarm. 

c. Actuation of the alarm shall be automatic by direct connections to any part of the equipment that moves or 
acts in a manner distinctive only to the rearward movement of the vehicle with no manual controls of any 
kind between the source of actuation and the alarm.  Where application of this requirement to specific types 
of the equipment has impractical application, other means of actuation may be used upon written approval 
of the Contracting Officer and/or his Representative or his representative. 

d. The use of the alarm shall be in the addition to prescribed requirements for signalmen. 

 

15. FLOATING PIPELINES 

Floating pipelines, used as access ways, shall be equipped with walkways and guardrails.  In accordance with EM 
385-1-1, the walkway shall be securely anchored to the pipeline and a guardrail equivalent in strength to a wood rail 2 
in. x 4 in. shall be provided on at least one side of the walkway and shall be secured to uprights at intervals of not 
more then 8 feet and of not less than 36 inches, nor more than 42 inches in height above the walkway.  Floating 
pipelines not equipped with walkways shall be barricaded to positively prevent personal access. 
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16. ISPLACED MATERIAL (JAN 1965) 

Should the Contractor during the progress of the work, lose, dump, throw overboard, sink, or misplace any material, 
plant, machinery, or appliance, which in the opinion of the Contracting Officer and/or his Representative may be 
dangerous to or obstruct navigation, the Contractor shall recover and remove the same with the utmost dispatch.  
The Contractor shall give immediate notice, with description and location of such obstructions, to the Contracting 
Officer and/or his Representative or inspector, and when required shall mark or buoy such obstruction until the same 
are removed.  Should he refuse, neglect, or delay compliance with the above requirements, such obstructions may be 
removed by the Contracting Officer and/or his Representative, and the cost of such removal may be deducted from 
any money due or to become due to the Contractor, or may be recovered under his bond.  The liability of the 
Contractor for the removal of a vessel wrecked or sunk without fault or negligence shall be limited to that provided in 
Sections 15, 19, and 20 of the Rivers and Harbors Act of March 3, 1899 (33 USC. 410 et seq.) (DOD FARS SUPPL. 
52.236-7006). 

 

17. CONTINUITY OF WORK (APR 1965) 

No payment will be made for work done in any area designated by the Contracting Officer and/or his Representative 
until the full depth required under the contract is secured in the whole of such area, unless prevented by ledge rock; 
nor will payment be made for excavation in any area not adjacent to and in prolongation of areas where full depth has 
been secured except by decision of the Contracting Officer or Contracting Officer’s Representative.  Should any such 
nonadjacent area be excavated to full depth during the operations carried on under the contract, payment for all work 
therein may be deferred until the required depth has been made in the area intervening. The Contractor may be 
required to suspend dredging at any time when for any reason the gauges or ranges cannot be seen or properly 
followed. (EFARS 52.2/9110(C) 

 

18. FINAL EXAMINATION AND ACCEPTANCE (APR. 1965)  

a. As soon as practicable after the completion of the entire work or any section thereof (if the 
work is divided into sections), as in the opinion of the Contracting Officer and/or his 
Representative, will not be subject to damage by further operation under the contract, such 
work will be thoroughly examined at the cost and expense of the Government by sounding or by 
sweeping, or both, as determined by the Contracting Officer and/or his Representative.  Should 
any shoals, lumps, or other lack of contract depth be disclosed by this examination, the 
Contractor will be required to remove same by dredging at the contract rate for dredging or by 
other method approved by the contracting officer, but if the bottom is soft and the shoal areas 
are small and form no material obstruction to navigation, the removal of such shoal may be 
waived by the discretion of the Contracting Officer and/or his Representative.  The Contractor 
or his authorized representative will be notified when soundings and/or sweepings are to be 
made, and will be required to accompany the survey party.  When the area is found to be in a 
satisfactory condition, it will be accepted finally.  Should more than two soundings or sweeping 
operations by the Government over an area be necessary by reason of work for the removal of 
shoals disclosed at a prior sounding or sweeping operations, this work will be charged against 
the Contractor.  The rate for each day in which the Government plant is engaged in such 
sounding or sweeping operations and/or is en route to or from the site or held, for the 
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Contractor's convenience, at or near the site for these operations shall be $1,850 except on 
Saturday, Sunday and Holidays when the rate shall be $2,125. 

b. Final acceptance of the whole or a part of the work and the deductions or corrections of deductions made 
thereon will not be reopened after having once been made, except on evidence of collusion, fraud, or 
obvious error, and the acceptance of a completed section shall not change the t ime of payment of the 
retained percentages of the whole or any part of the work. 

c. The entire area area within the contract limits will be surveyed for final examination and acceptance. 

 

19. SHOALING (APR 1965) 

 If, before the contract is completed, shoaling occurs in any section previously accepted, including shoaling in the 
finished channel, because of the natural lowering of the side slopes, re-dredging at the contract price, within the limit 
of available funds, may be done if agreeable to both the Contractor and the Contracting Officer and/or his 
Representative.  

 

20. INSPECTION (APR 1965)  

The inspectors will assess whether the gauges, ranges, location marks and limit marks are maintained in proper order; 
but the presence of the inspector shall not relieve the Contractor of the responsibility for the proper execution of the 
work in accordance with the specifications.  The Contractor will be required: 

a. To furnish, on the request of the Contracting Officer and/or his Representative or any inspector, the use of 
such boats, boatmen, laborers, a part of the ordinary and usual equipment and crew of the dredging plant as 
may be reasonably necessary in inspecting and supervising the work. However, the Contractor will not be 
required to furnish such facilities for the surveys prescribed in the clause entitled: “Final Examination and 
Acceptance.” 

b. To furnish, on the request of the Contracting Officer or the Contracting Officer’s Representative or any 
inspector, suitable transportation from all points on shore designated by the Contracting Officer and/or his 
Representative to and from the various pieces of plant and to and from the  placement area.  Should the 
Contractor refuse, neglect, or delay compliance with these requirements, the specific facilities may be 
furnished and maintained by the Contracting Officer or Contracting Officer Representative, and the cost 
thereof will be deducted from any amounts due or to become due to the Contractor. 

 

21. ACCOMMODATIONS FOR GOVERNMENT INSPECTORS 

The Contractor shall furnish regularly to Government inspectors onboard the dredge or other craft upon which they 
are employed a suitable separate room for an office.  The room shall be fully equipped and maintained to the 
satisfaction of the Contracting Officer and/or his Representative; it shall be properly heated, ventilated, and lighted, 
and shall have a desk which can be locked, and a chair for each inspector, and washing conveniences. In addition, 
the Contractor shall provide a suitable sleeping area for use by the Government inspector when weather or sea 
conditions preclude safe transfer to shore.  The entire cost to the Contractor for furnishing, equipping and 
maintaining the foregoing accommodations shall be included in the contract price. If the Contractor fails to meet 
these requirements, the Contracting Officer and/or his Representative will secure the facilities referred to above, and 
the cost thereof will be deducted from payments to the Contractor. 
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22. EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE (1985 JAN 
OCE) 

a. Allowable costs for construction of marine plant and equipment in sound workable condition 
owned or controlled and furnished by a contractor or subcontractor at any tier shall be based 
on actual cost data when the Government can determine both ownership and operating costs for 
each piece of equipment or equipment groups of similar serial and series from the contractor’s 
accounting records.  When both ownership and operating costs cannot be determined from the 
contractor’s accounting records, equipment costs shall be based upon the applicable provision 
of EP 1110-1-8, “Construction Equipment Ownership and Operating Expense Schedule,” 
Region I. 

Working conditions shall be considered to be average for determining equipment rates using the 
schedule unless specified otherwise by the contracting officer.  For equipment not included in 
the schedule, rates for comparable pieces of equipment may be used or a rate may be 
developed using the formula provided in the schedule.  For forward pricing, the schedule effect 
at the time of negotiations shall apply. For retrospective pricing, the schedule in effect at the time 
the work was performed shall apply. 

b. Equipment rental costs are allowable, subject to the provisions of FAR 31.105(d)(ii) and FAR 
31.205-36 substantiated by certified copies of paid invoices.  Rates for equipment rented from 
an organization under common control, lease-purchase or sale-leaseback arrangements will be 
determined using the schedule except that rental costs leased from an organization under 
common control that has an established practice of leasing the same or similar equipment to 
unaffiliated leases are allowable.  Costs for major repairs and overhaul are unallowable. 

c. When actual equipment costs are proposed and the total amount of the pricing action is over 
$25,000, cost or pricing data shall be submitted on Standard Form 1411, “Contract Pricing 
Proposal Cover Sheet.”  By submitting cost or pricing data, the contractor grants to the 
contracting officer or an authorizing representative the right to examine those books, records, 
documents and other supporting data that will permit evaluation of the proposed equipment 
costs.  After price agreement the contractor shall certify that the equipment costs or pricing data 
submitted are accurate, complete and current. (EFARS 52.2/9108(f)) 

 

 

23. FUEL USAGE 

The Contractor shall furnish the Contracting Officer and/or his Representative a report, to be received on or before 
the last day of the calendar month, listing the totals of fuels consumed by the dredging plant, supporting vessels, 
and other construction equipments. The report shall list the quantities of different fuels separately.  The report shall 
cover the period from the 25th of the preceding month to the 25th of the current month. 
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24. OIL TRANSFER OPERATIONS 

The Contractor shall assure that oil transfer operations to or from his plant comply with all Federal, state, municipal 
laws, codes and regulations (See Attachment F of Section 00900 for regulation on “Oil and Hazardous Material 
Transfer Operations” - 33 CFR 156). Particular attention is invited to 33 CFR Subchapter O, Pollution. The Contractor 
shall incorporate in the accident prevention program (Section 01351, paragraph 3), submitted in compliance with 
Section 00700, contract clause “ACCIDENT PREVENTION,” sufficient information to demonstrate that all fuel 
transfers will be made in compliance with 33 CFR 156 and any other applicable laws, codes and regulations.  (NAP-
1/81) 

 

25.  WAGE RATES 

The attached schedule of wage rates contains rates applicable to all work under this contract (see Section 00900, 
Attachment B). 

 

26.  LABOR-ADDITIONAL REQUIREMENTS 

Fringe benefits statement:  The method of payment of applicable fringe benefits will be indicated on DD From 879, 
Statement of Compliance, and attached to each weekly payroll. 

 

27.   NOTICE TO MARINERS 

The Contractor shall, prior to commencement of work, notify the 3rd Coast Guard District, Aids to Navigation Officer, 
of his proposed operations including location and duration of operations and request that the information be 
published in the “Notice to Mariners.”  This notification must be in sufficient t ime so that it appears in the Notice at 
least 15 days prior to the commencement of the dredging operation. 

 

28. ENVIRONMENTAL LITIGATION (1974 NOV OCE) 

a. If the performance of all or any part of the work is suspended, delayed, or interrupted due to an 
order of a court of competent jurisdiction as a result of environmental litigation, as defined 
below, the Contracting Officer and/or his Representative, at the request of the Contractor, shall 
determine whether the order is due in any part to the acts or omissions of the Contractor or a 
Subcontractor at any tier not required by the terms of this contract.  If it is determined that the 
order is not due in any part to acts or omissions of the Contractor or a Subcontractor at any tier 
other than as required by the terms of this contract, such suspension, delay, or interruption shall 
be considered as if ordered by the Contracting Officer and/or his Representative in the 
administration of this contract under the terms of Section I, contract clause entitled 
“SUSPENSION OF WORK.”  The period of such suspension, delay or interruption shall be 
considered unreasonable, and an adjustment shall be made for any increase in the cost of 
performance of this contract (excluding profit) as provided in that clause, subject to all the 
provisions thereof. 
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b. The term “environmental litigation,” as used herein, means a lawsuit alleging that the work will have an 
adverse effect on the environment or that the Government has not duly considered, either substantively or 
procedurally, the effect of the work on the environment.  (EFARS 52.2/9109 (j)) 

 

29.  NOISE LEVEL CRITERIA 

Maximum sound pressure levels measured at the booster pumps, engine generators and vehicles including muffler 
and exhaust components, shall not exceed decibel values prescribed by Federal, State and local codes and 
regulations.  The foregoing applies with the pumps under normal operating conditions at not less than 50% full rated 
load. Test will be performed at no additional cost to the Government by the Contractor, or the pump engine and 
generator manufacturer or by an approved testing agency having proven capability in noise measurements and using 
approved measurement equipment and acceptable measurement procedures.  Test data will be submitted to the 
Contracting Officer for approval 5 days after the commencement of dredging operations.  Should the sound pressure 
(noise) level test data indicate a need for sound reduction, the Contractor will provide necessary enclosures, baffles 
or any other appropriate means around booster pumps and engine generators including muffler and exhaust 
components, so as to attain noise levels which do not exceed those prescribed by aforementioned regulations.  
Details of the proposed enclosure or baffling arrangement shall be submitted to the Contracting Officer for approval.  
Such details will be accomplished by calculations, which indicate anticipated compliance of sound pressure (noise) 
levels with codes and regulations noted herein before.  All this is especially enforceable where these booster and 
engine generators locations are in bathing areas. 

 

30.  CERF IMPLEMENTATION (83 JUN 1 OCE) 

If the work specified in this contract is performed by a hopper dredge(s), the owner mu st have an active Basic 
Ordering Agreement (BOA) for the hopper dredge(s) on file with the Corps of Engineers.  The Contractor shall be 
obligated to make the hopper dredge(s) available to serve in the Corps of Engineers Reserve Fleet (CERF) at any time 
that the hopper dredge(s) is performing work under this contract.  When the Contracting Officer and/or his 
Representative is notified of the decision to activate the dredge(s) into the CERF, he shall take appropriate action to 
release the dredge(s).  He may then extend or terminate the contract to implement whichever action is in the best 
interest of the Government.  The CERF contract shall also be subject to the following condition: 

a. The Director of Civil Works may require the contractor to perform emergency dredging at 
another CONUS (48 contiguous states) site for a period of time equal to the remaining time 
under this contract at the date of notification plus up to ninety (90) days at the previously 
negotiated rate which appears on the schedule of prices in the BOA.  

b. The Chief of Engineers may require the contractor to perform emergency dredging at an OCONUS (Outside 
CONUS which includes Alaska, Hawaii, Puerto Rico, the Virgin Islands, or U.S. Trust Territories) site for a 
period of time equal to the time remaining under this contract at the date of notification plus up to one 
hundred eighty (180) days at the negotiated rate which appears on the schedule of prices in the BOA.  

c. The CERF shall be activated by the Chief of Engineers or the Director of Civil Works; then the Ordering 
Contracting Officer and/or his Representative will notify the contractor. From the time of notification, the 
selected hopper dredge(s) must depart for the emergency assignment within seventy-two (72) hours for 
CONUS or ten (10) days for OCONUS assignments.  

d. A confirming delivery order will be issued pursuant to the Basic Ordering Agreement (BOA) by the Ordering 
Contracting Officer and/or his Representative.  Such delivery order shall utilize the schedule of rates in the 
BOA for the specific hopper dredges(s).  
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e. If during the time period specified in a, b, or c, above, a CERF vessel(s) is still required, the contract 
performance may be continued for additional time by mutual agreement. (EFARS 52.2/9112) 

 

31. THE SEAGOING BARGE ACT (46 USC 395 ET SEQ.)  

The Seagoing Barge Act applies to this project.  In the event the low bidder contemplates using plant that requires 
U.S. Coast Guard certification to comply with this Act, the low bidder shall within five (5) calendar days after bid 
opening submit a copy of said certificate to the Contracting Officer and/or his Representative.  Failure to produce the 
certificate within the required time shall subject the bidder to a determination of none responsibility.  

 

32.  PERFORMANCE EVALUATION OF CONTRACTOR (APR 1984) 

      a.    As a minimum, the Contractor’s performance will be evaluated upon final acceptance of the work. However, 
interim evaluation may be prepared at any time during contract performance when determined to be in the 
best interest of the Government. 

b.  The format for the evaluation will be DD Form 2626, and the Contractor will be rated either outstanding, 
satisfactory, or unsatisfactory in the areas of Contractor Quality Control, Timely Performance, Effectiveness 
of Management, Compliance with Labor Standards, and Compliance with Safety Standards.  The Contractor 
will be advised of any unsatisfactory rating, either in an individual element or in the overall rating, prior to 
completing the evaluation, and all Contractor comments will be maintained as part of the official record.  
Performance Evaluation Reports will be available to all DOD contracting offices for their future use in 
determining Contractor responsibility, in compliance with FAR 36.201 (c).  (DEAN-PRP Ltr dtd 30 Apr 84) 

 

33. PRICING OF ADJUSTMENTS (APR 1984) 

When costs are a factor in any determination of a contract price adjustment pursuant to the Changes clause or any 
other clause of this contract, such costs shall be in accordance with Part 31 of the Federal Acquisition Regulation 
and the DOD FAR Supplement in effect on the date of this contract (DOD FAR SUPP 52.243.7001) costs shall be in 
accordance with Part 31 of the Federal Acquisition Regulation. 

 

34. PRECONSTRUCTION CONFERENCE 

A preconstruction conference will be arranged by the Contracting Officer and/or his Representative after award of 
contract and before commencement of work.  The Contracting Officer’s representative will notify the Contractor of 
the time and date set for the meeting.  At this conference, the Contractor shall be oriented with respect to 
Government procedures and line of authority, contractual, administrative, and construction matters.  

The contractor shall bring to this conference the following items in either completed or draft form:  

 a. The Contractor’s order of work for dredging and performing other work, including disposal area plan. 

b. Accident Prevention Plan (advance copies required, see Section 01351) including the Hazard Analysis as per 
Section 01351. 

c. Quality Control Plan (see Section 01451). 

d. Letter appointing Superintendent. 
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 e. List of subcontractors 

35. BID GUARANTEE 

a. The offeror (bidder) shall furnish a separate bid bond, or United States bonds, Treasury notes or other 
public debt obligation of the United States, in the proper amount, by the time set for opening of bids.  
Failure to do so may be cause for rejection of the bid.  The Contracting Officer and/or his Representative will 
return bid guarantees, other than bid bonds, (1) to unsuccessful bidders as soon as practicable after the 
opening of bids, and (2) to the successful bidder upon execution of contractual documents and bonds 
(including any necessary coinsurance or reinsurance agreements), as required by the bid as accepted. 

b. If the successful bidder, upon acceptance of its bid by the Government within the period specified for 
acceptance, fails to execute all contractual documents or give a bond(s) as required by the solicitation within 
the time specified, the Contracting Officer and/or his Representative may terminate the contract for default. 

c. Unless otherwise specified in the bid, the bidder will (1) allow the number of days as indicated in paragraph 
13D of Standard Form 1442 for acceptance of its bid and (2) give bond within 5 days after receipt of the 
forms by the bidder. 

d. In the event the contract is terminated for default, the bidder is liable for any cost of acquiring the work that 
exceeds the amount of its bid. The bid bond, or bonds or notes of the United States, is available to offset the 
difference. 

 

36.  QUANTITY SURVEYS 

a. Quantity surveys shall be conducted, and the data derived from these surveys shall be used in computing 
the quantities of work performed and the actual construction completed and in place. 

b. The Government shall conduct the original and final surveys and make the computations based on them.  
The Contractor shall conduct the survey for any periods for which progress payments are requested and 
shall make the computations based on these surveys.  These surveys conducted by the Contractor shall be 
conducted under the direction of a representative of the Contracting Officer, unless the Contracting Officer 
waives this requirement in a specific instance. 

c. Promptly upon completing a survey, the Contractor shall furnish the originals of all field notes and all other 
records relating to the survey or to the layout of the work to the Contracting Officer and/or his 
Representative, who shall use them as necessary to determine the amount of progress payments.  The 
Contractor shall retain copies of all such material furnished to the Contracting Officer and/or his 
Representative.  (FAR 52.236-16) 

d. Contractor’s participation in surveys:  In accordance with agency policy guidance, the preferred methods of 
performance of all hydrographic quantity surveys shall be (in descending order): 

(1) The Government will perform quantity surveys by using qualified in-house crews, if available. 

(2) The Government will provide quantity surveys by contracting directly with qualified independent 
hydrographic survey contractors. 

(3) The Government will permit, only in exceptional circumstances, the use of dredging contractor’s 
surveys if the Contracting Officer and/or his Representative determine that such surveys are 
adequate and reasonable for payment purposes. 
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If it is determined by the Contracting Officer that it is impractical for Government personnel to perform the 
original and final surveys and the Government wishes the Contractor’s surveys to be used, the following 
will be required from the Contractor: 

(a) Acceptance of all monumentation and transponder locations. 

(b) Witness by a Corps of Engineers representative of all calibration procedures such as vertical 
and horizontal control. 

(c) Corps of Engineers observation of raw data collection. 

(d) Submittal of both unedited as well as edited versions of survey maps. 

(e) Subsequent acceptance of edited survey map after determination by Corps survey personnel 
that editing was conducted in accordance with U.S. Army Corps of Engineers specifications 
and guidelines.  (FAR 52.236-16 - ALTERNATE I, APR 1984) 

e. The Contractor is obligated to participate in all stages of data collection during the performance of Before 
and After Dredge Surveys.  Any disagreements with the data collection process shall immediately be 
brought to the attention of the Contracting Officer or his representative who will determine the necessary 
corrective measures, if any. Failure to be present during the survey data collection disqualifies the 
Contractor from any such related claims. 

 

37. SAFETY SIGN  

The Contractor shall construct a safety sign at a location directed by the Contracting Officer and/or his 
Representative.  The sign shall be 6 feet by 4 feet and shall conform to the requirements as specified in Section 00900, 
Attachment E, Project Identification and Safety Signs.  The Corps of Engineers castle logo (an 8.5" x 11" red decal) to 
be used on the sign will be Government furnished. The Contractor will be given this logo at the time of the 
preconstruction conference. 

The decal shall receive a thin coat of clear spar varnish after application.  The sign shall be erected as soon as 
possible and within 5 calendar days after the date of the receipt of the Notice to Proceed.  The data required by the 
sign shall be corrected daily.  No separate payment will be made for erecting and maintaining the safety sign and all 
costs in connection therewith will be considered the obligation of the contractor.  Upon completion of the project, the 
Contractor shall remove the sign from the work site. 
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38. PROJECT SIGN  

The Contractor shall furnish and erect a project sign at a location directed by the Contracting Officer or Contracting 
Officer’s Representative. The project sign shall conform with all requirements as specified in Section 00900, 
Attachment E, Project Identification and Safety Signs.  The Corps of Engineers' castle logo and other logos (8.5" x 
11") to be used on the sign will be Government furnished.  The Contractor will be given these logos at the time of the 
preconstruction conference. 

 

The decal(s) shall receive a thin coat of clear spar varnish after application.  The Contractor shall maintain the sign in 
good condition throughout the construction period.  No separate payment will be made for erecting and maintaining 
the project sign, and all costs in connection therewith will be considered the obligation of the Contractor. Upon 
completion of the project, the Contractor shall remove the sign from the work site. 

 

39. EQUAL OPPORTUNITY PREAWARD CLEARANCE OF SUBCONTRACTS 

Notwithstanding the clause of this contract entitled “Subcontracts,” the Contractor shall not enter into a first-tier 
subcontract for an estimated or actual amount of $1 million or more without obtaining in writing from the Contracting 
Officer and/or his Representative a clearance that the proposed subcontractor is in compliance with the equal 
opportunity requirements and therefore is eligible for award. 

 

40.  SCHEDULING AND DETERMINATION OF PROGRESS 

In accordance with the contract provisions, the Contractor shall, within five (5) days after receipt of Notice to 
Proceed by him or as otherwise determined by the Contracting Officer and/or his Representative, submit for approval 
a practicable progress schedule.  The progress schedule shall be in the form of a chart graphically indicating the 
sequence proposed to accomplish each work feature of operation (Eng. Form 2454 or an acceptable equivalent -e.g., 
computer-generated from a commercially-available project management software package).  The chart shall be 
prepared to show the starting and completion dates of all work features on a linear horizontal time scale beginning 
with date of the receipt of the Notice to Proceed and indicating calendar days to completion.  Each activity in 
construction shall be represented by an arrow.  The head to tail arrangement of arrows shall flow from left to right.  
Each arrow representing an activity shall be annotated to show the activity description and duration.  Contractor 
shall indicate on the chart the important work features or operations that are critical to the timely overall completion 
of the project.  Key dates for such important work features and portions of work features are milestone dates and 
shall be so indicated on the chart.  This schedule will be the medium through which the timeliness of the Contractor’s 
construction effort is appraised.  When changes are authorized that result in contract time extensions, the Contractor 
shall submit a modified chart for approval by the Contracting Officer and/or his Representative.  The terms of Section 
00700, Contract Clause entitled: SCHEDULES FOR CONSTRUCTION CONTRACTS, with reference to overtime, extra 
shifts, etc., may be invoked when the Contractor fails to start or complete work features or portions of same by the 
time indicated by the milestone dates on the approved progress chart, or when it is apparent to the Contracting 
Officer from the Contractor’s actual progress that these dates will not be met.  Neither on the chart nor on the 
periodic charts which the Contractor is required to prepare and submit, as described in paragraph, SCHEDULES FOR 
CONSTRUCTION CONTRACTS of the Contract Clauses, shall the actual progress to be entered include or reflect 
any materials which may be on the site, but are not yet installed or incorporated in the work.  For payment purposes 
only, an allowance will be made by the Contracting Officer and/or his Representative of up to 100 percent of the 
invoiced cost of materials or equipment delivered to the site but not incorporated into the construction, pursuant to 
Section 00700, Contract Clause entitled: “PAYMENT UNDER FIXED-PRICE CONSTRUCTION CONTRACTS.”  The 
making of such an allowance will be contingent upon a determination by the Contracting Officer and/or his 
Representative that the Contractor’s compliance with the quality control requirements of the contract is more than 
satisfactory. 
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When the contractor submits his progress schedule, he will include in the submission a progress curve reflecting the 
intended schedule for completing the work.  The progress curve (S-Curve) will be plotted to reflect Cumulative 
Progress (Percent) based on placement along the y-axis and Time along the x-axis.  The progress curve will be 
furnished at the same time the progress schedule is submitted for approval and updated monthly by the Contractor. 

 

 

41.  SPECIAL PROHIBITION ON EMPLOYMENT 

a. Definitions:  “Arising out of a contract with the Department of Defense,” as used in this clause, means any 
act in connection with (1) attempting to obtain, (2) obtaining, or (3) performing a contract or subcontract of 
any agency, department or component of the Department of Defense. 

b. “Convictions of fraud or any other felony,” as used in this clause, means any conviction for fraud or a 
felony in violation of state or Federal criminal statutes, whether entered on a verdict or plea, including a plea 
of nolo contendere, for which sentence has been imposed. 

c. Section 941, Title IX, Pub. L. 99-500 (10 U.S.C. 2408) prohibits a person who is convicted of fraud or any 
other felony arising out of a contract with the Department of Defense from working in a management or 
supervisory capacity on any defense contract, or serving on the board of directors of any defense 
contractor, for a period, as determined by the Secretary of Defense, of not less than one (1) year from the 
date of conviction.  Defense contractors are subject to a criminal penalty of not more than $500,000 if they 
are convicted of knowingly employing a person under a prohibition or allowing such person to serve on 
their board of directors. 

d. The Contractor agrees not to knowingly employ any person, convicted of fraud or any other felony arising 
out of a contract with the Department of Defense contract or subcontract or allow such person to serve on 
its board of directors from the date the Contractor learns of the conviction until one (1) year has expired from 
the date of conviction.  However, if the person has also been debarred pursuant to FAR subpart 9.4, the 
above prohibition shall extend for the period of debarment, but in no event shall the prohibition be less than 
(1) year from the date of conviction. 

e. If the Contractor knowingly employs a convicted person in a management or supervisory capacity on any 
defense contract or subcontract or knowingly allows such person to serve on its board of directors within 
the prohibited period, the Government may consider, in addition to the criminal penalties contained in 
Section 941 of Pub. L. 99-500, other available remedies, such as suspension or debarment and may direct the 
cancellation of this contract at no cost to the Government, or terminate this contract for default. 

f. The Contractor agrees to include the substance of this clause, including this paragraph (e), appropriately 
modified to reflect the identity and relationship of the parties, in all subcontracts exceeding $25,000. 

 

42. SUPERINTENDENCE OF SUBCONTRACTS (JAN 1965) 

a. The Contractor shall be required to furnish the following, in addition to the superintendence required by the 
Contract Clauses entitled: “Superintendence by the Contractor.” 

(1) If more than 50% and less than 70% of the value of the contract work is subcontracted, one 
superintendent shall be provided at the site and on the Contractor's payroll to be responsible for 
coordinating, directing, inspecting and expediting the subcontract work. 
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(2) If 70% or more of the value of the work is subcontracted, the Contractor shall be required to furnish 
two such superintendents to be responsible for coordinating, directing, inspecting and expediting 
the subcontract work. 

b. If the Contracting Officer, at any time after 50% of the subcontracted work has been completed, finds that 
satisfactory progress is being made, he may waive all or part of the above requirement for additional 
superintendence subject to the right of the Contracting Officer to reinstate such requirement if at any time 
during the progress of the remaining work he finds that satisfactory progress is not being made.  (DOD FAR 
Supplement 52.236-7008) 

 

43. PROCEDURES FOR SUBMISSION AND PAYMENT OF ALL CONTRACT 
PAYMENTS 

In addition to the requirements contained in the Contract Clause entitled “Payments Under Fixed-Price Construction 
Contracts” and to implement the requirements of the Prompt Payment Act Amendments of 1988, P.L. 100-496, the 
following shall apply to all payments made under this contract: 

a. At the time of submission of the progress chart, the contractor shall submit for approval by the 
Contracting Officer or his authorized representative a breakdown of the contract work which 
shall be to the degree of detail required by the Contracting Officer or his representative to effect 
reasonable progress payments.  The Contracting Officer or his representative shall review this 
breakdown within 30 calendar days after receipt and either advise the contractor that it is 
approved or disapproved, and if disapproved the reasons for disapproval.  Only after the 
breakdown is approved shall any payment invoice be accepted from the contractor and any 
payment made to him.  The Contracting Officer can determine it is in the best interest of the 
Government to make payment without an approved breakdown, however, in no case shall more 
than 10% of the contract amount be paid unless the breakdown is approved. 

b. The contractor shall submit his request for payment by submission of a proper invoice to the 
office or person(s) designated in paragraph “c”.  For purposes of payment a “proper invoice” is 
defined as the following: 

(1) An estimate of the work completed in accordance with   the approved breakdown 
indicating the percentage of work of each item and the associated costs. 

(2) A properly completed ENG Form 93 and 93a (where required). 

(3) All contractual submissions indicated elsewhere in this contract to be submitted with 
payment, such as updated progress schedules, updated submittal registers, etc. 

The following certification executed by a responsible official of the organization authorized to bind the 
firm.  A “responsible official” would be either a corporate officer, partner, or owner, in the case of a 
sole proprietorship: 

I hereby certify, to the best of my knowledge and belief, that: 
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(1) The amounts requested are only for performance in accordance with the 
specifications, terms and conditions of the contract; 

(2) Payments to subcontractors and suppliers have been made from previous 
payments received under the contract and timely payments will be made from 
the proceeds of the payment covered by this certification, in accordance with 
subcontract requirements and the requirements of Chapter 39 of Title 31, 
United States Code; and 

(3) This request for progress payments does not include any amounts, which the 
prime contractor intends to withhold or retain from a subcontractor or supplier 
in accordance with the terms and conditions of the subcontract. 

(4) All required prime and subcontractor payrolls have been submitted. 

 

______________________________________________ 
(Name) 

 

______________________________________________ 

(Title) 

 

______________________________________________ 

(Date) 
 

c. The Government shall designate the office or person(s) who shall first receive the invoice 
submissions and the Contractor shall be notified at the preconstruction conference.  In addition, 
the contractor shall at the same time submit one copy of the detailed breakdown and the ENG 
Form 93 and 93a Form to the Project Engineer. 

d. The Government representative shall return any request for payment, which is deemed defective 
within 7 days of receipt and shall specify the defects. Telephone calls with MFR or E-mail 
notification of the Contractor about the defective invoice shall be considered sufficient notice to 
the Contractor. If the defect concerns a disagreement as to the amount of work performed and 
or the amount of the payment being submitted, the Government and the contractor’s 
representative should meet to resolve the differences and reach agreement.  Upon agreement, 
the contractor shall submit a new breakdown and ENG Form 93 (and 93a) and any other 
submissions requiring correction. These will be incorporated with the previous submittal and will 
then constitute a proper invoice. 
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e. If agreement cannot be reached, the Government shall determine the proper amount per 
Contract Clause entitled: “Payments Under Fixed-Price Construction Contracts” and process 
the payment accordingly.  In this event, “a proper invoice” for Prompt Payment Act purposes 
will not have been submitted to the Government. 

f. The Government shall pay the contractor in accordance with the following time frames: 

(1) Progress Payments.  From the date a “Proper invoice” is received, in accordance with 
subparagraphs “b” and “d” of this clause, the Government will issue a check within 14 calendar 
days. 

(2) Reduction in Retaining Payment.  If during the course of the contract, a reduction in retainage 
payment is required, the Government shall issue a check within 30 calendar days after the approval 
of the release to the contractor by the Contracting Officer or his authorized representative. 

(3) Final Payment.  A final payment request shall not be considered valid until the contractor has 
fulfilled all contract requirements including all administrative items, payrolls, warranties, etc. and 
has submitted a release of claims.  When the contractor has fulfilled all contract requirements and a 
“proper invoice” has been submitted, the Government shall issue a check within 30 days from the 
date of acceptance of the project by the Contracting Officer. 

 

44.   SUBMISSION OF CLAIMS 

The following shall be submitted to the Contracting Officer at the following address:  U.S. Army Corps of Engineers, 
New York District, 26 Federal Plaza, New York, New York  10278-0090: 
 

a. Claims referencing or mentioning the Contact Disputes Act of 1978. 
b. Requests for a written decision by the Contracting Officer. 
c. Claims certified in accordance with the Contract Disputes Act of 1978. 
 

No other Government representative is authorized to accept such requests.  A copy shall also be provided to the 
Authorized Representative of the Contracting Officer. 
 
The Contractor shall also provide The Contracting Officer with a copy of any requests for additional time, money or 
interpretation of contract requirements which were provided to the Authorized Representative of the Contracting 
Officer and which have not been resolved after 90 days. 
 
 

45. SAFETY REQUIREMENTS FOR OPERATIONS ADJACENT TO POWER LINES. 

When it is necessary to transport or operate machinery or equipment under or adjacent to overhead 
power lines, the requirements of paragraph 11.E - OPERATING ADJACENT TO OVERHEAD 
LINES, in the Corps of Engineers Manual, EM 385-1-1, dated 3 November 2003, entitled “Safety & 
Health Requirements Manual” and referred to in the Accident Prevention Provision of General 
Provisions, shall govern. 
 
 



W912DS-05-B-0010 
 

Page 73 of 82 
 

 

46.  CRANE AND DRAGLINE SAFETY REQUIREMENTS 

In addition to meeting all applicable requirements of OSHA standards and Section 16 of the Corps of 
Engineers Manual, EM 385-1-1, dated 3 November 2003, all cranes used in performing the work set 
forth in these specifications shall be equipped with geared boom hoists or otherwise provided with 
mechanisms which will prevent the booms from falling free.  Cranes that are equipped with booms that 
can be lowered either by gravity or by power shall have the mechanisms for operating the booms by 
gravity made inoperative so that the booms cannot be lowered by gravity.  The booms of all cranes and 
draglines shall also be equipped with shock absorbing type back stops to prevent them from 
overtopping. 
 
All crane operators must meet the EM 385-1-1 qualification requirements.  
 
 

47.   OPERATOR QUALIFICATIONS FOR FLOATING CRANES AND FLOATING 
DERRICKS (SAFETY AND HEALTH REQUIREMENT, EM385-1-1, SECTION 16.C) 

 All floating cranes and floating derricks may be only operated by qualified operators.  Operators shall 
be designated as qualified by a source which qualifies crane and derrick operators (e.g. an independent 
testing and qualifying company, a union, a governmental agency, a qualified consultant (can be an in-
house resource)).  Qualification shall be written (or oral) and practical operating examination unless the 
operator is licensed by a state or city licensing agency for the particular type of crane or derrick.  Proof 
of qualification of crane and derrick operators shall be provided to the Contracting Officer’s 
representative prior to the start of work. 
 
  

48.   ACCIDENT PREVENTION PLAN 

 
The Contractor is required to submit to the Contracting Officer or Contracting Officer Representative 
an accident prevention plan at the preconstruction conference.  The accident prevention plan must be in 
accordance with all federal safety standards as specified in EM 385-1-1, dated 3 November, 2003, 
entitled “Safety & Health Requirements Manual”.  Guidelines For Preparation Of The Accident 
Prevention Plan is located in Section 0900, Attachment H. 
 
 

49.   ALTERATIONS IN CONTRACT (APR 1984)   

Portions of the contract are altered as follows: 
 
a.  Add the following sentence to paragraph “a” of Section 00700, Contract Clause: Insurance – Work 
on a Government Installation: “Insurance Coverage shall be as specified in 28.307 of the Federal 
Acquisition Regulation”. 
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b. The following clause is incorporated as part of the contract: “By entering into this contract  
the Contractor certifies that neither it, nor any person or firm who has an interest in the Contractor’s 
firm, is a person, or firm ineligible in accordance with FAR subpart “9.4” (DEAN-PRP EFAR 
Acquisition Letter 85-1 dated 11 Sept 85) 

50.  DELETED 

51. DREDGING AND DREDGE RELATED MARINE WORK 
 

The Contractor shall comply with the provisions of EM 385-1-1. If the Contractor is a currently accepted participant in 
the Dredging Contractors of America (DCA)/ Unites States Army Corps of Engineers (USACE) Dredging Safety 
Management Program (DSMP), as determined by the DCA/USACE Joint Committee, and holds a current valid 
Certificate of Compliance for both the Contractor Program and the Dredge(s) to be used to perform the work required 
under this contract, the Contractor may, in lieu of the submission of an Accident Prevention Plan (APP), 
(1) make available for review, upon request, the Contractor’s current Safety Management System (SMS) 
documentation, 
(2) submit to the Contracting Officer the current valid Company Certificate of Compliance for its SMS, 
(3) submit the current dredge(s) Certificate of Compliance based on third party audit, and 
submit for review and acceptance, site-specific addenda to the SMS as specified in the solicitation.” 

                                                      ____________________ 

 
 
 
 LABOR WAGE RATE DECISIONS 
General Decision Number: NJ030006 12/03/2004  NJ6   NJ02/17/05   
 
 State: New Jersey 
 
 Construction Types: Heavy Dredging      
 
 Counties: Atlantic, Bergen, Camden, Cape May, Cumberland, 
 Gloucester, Hudson, Mercer, Middlesex, Monmouth, Ocean, Salem 
 and Union Counties in New Jersey. 
 
 STATEWIDE 
 
 All dredging except self-propelled hopper dredging on the 
 Atlantic Coast and tributary waters emptying into the Atlantic 
 Ocean 
 
 Modification Number     Publication Date 
             0             06/13/2003 
             1             05/21/2004 
             2             12/03/2004 
 
 * ENGI0025-001 10/01/2004 
 
 STATEWIDE 
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                                   Rates          Fringes 
 
   Company Lead Dredgeman 
      Lead Dredgeman..............$ 29.37         7.35+a+b 
   Dipper & Clamshell Dredge 
      Boat Captain................$ 23.45         6.75+a+b 
      Boat Master.................$ 24.54         7.35+a+b 
      Deckhand, Tug Deckhand......$ 19.63         6.15+a+b 
      Engineer....................$ 25.77         7.35+a+b 
      Maintenance Engineer........$ 24.89         6.75+a+b 
      Mate........................$ 23.29         6.75+a+b 
      Oiler.......................$ 19.69         6.15+a+b 
      Operator....................$ 29.37         7.35+a+b 
      Scowman.....................$ 19.18         6.15+a+b 
      Welder......................$ 24.52         6.75+a+b 
   Diver 
      Diver.......................$ 41.53         6.87+a+b 
      Standby Diver...............$ 27.85         6.87+a+b 
      Standby Tender..............$ 23.26         6.27+a+b 
      Tender......................$ 32.11         6.87+a+b 
   Drag Bucket Dredge 
      Deckhand....................$ 16.17         5.25+a+b 
      Engineer....................$ 21.41         6.45+a+b 
      Maintenance Engineer........$ 21.21         5.85+a+b 
      Mate........................$ 19.82         5.85+a+b 
      Operator....................$ 25.09         6.45+a+b 
   Dredging Pipeline Cable-Laying 
      Control Tower Operator......$ 25.55         6.87+a+b 
      Diver Tender................$ 26.58         6.87+a+b 
      Diver.......................$ 42.42         6.87+a+b 
      Leverman....................$ 28.83         6.87+a+b 
      Line up Operator, End Prep..$ 18.47         5.67+a+b 
      Rigger......................$ 19.07         5.67+a+b 
   Drill Boats 
      Blaster.....................$ 23.81         6.45+a+b 
      Core Driller................$ 19.00         5.25+a+b 
      Driller.....................$ 23.55         6.45+a+b 
      Engineer....................$ 23.54         6.45+a+b 
      Machinist...................$ 23.30         5.85+a+b 
      Oiler.......................$ 20.46         5.25+a+b 
      Tug Captain.................$ 19.53         5.85+a+b 
      Tug Deckhand................$ 15.97         5.25+a+b 
      Tug Master..................$ 20.48         6.45+a+b 
      Welder......................$ 23.30         5.85+a+b 
   Engineer 
      1st.........................$ 25.55         6.87+a+b 
      2nd, 3rd and 4th............$ 25.23         6.87+a+b 
      Electrician.................$ 25.68         6.87+a+b 
      Electro Hydro Technician....$ 20.79         6.27+a+b 
      Tug Captain.................$ 23.44         6.87+a+b 
      Tug Master..................$ 26.80         6.87+a+b 
   Hydraulic Dredge 
      Asst. Fill Placer...........$ 23.10         7.35+a+b 
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      Boat Captain................$ 23.45         6.75+a+b 
      Boat Master.................$ 24.53         7.35+a+b 
      Chief Mate..................$ 25.12         7.35+a+b 
      Chief Welder................$ 25.78         7.35+a+b 
      Deckhand....................$ 19.63         6.15+a+b 
      Engineer....................$ 25.22         7.35+a+b 
      Fill Placer.................$ 25.12         7.35+a+b 
      Janitor/Porter..............$ 18.79         6.15+a+b 
      Leverman....................$ 29.37         7.35+a+b 
      Maintenance Engineer........$ 24.89         6.75+a+b 
      Mate........................$ 23.29         6.75+a+b 
      Messman.....................$ 18.79         6.15+a+b 
      Night Cook..................$ 19.30         6.15+a+b 
      Oiler.......................$ 19.69         6.15+a+b 
      Shoreman....................$ 19.20         6.15+a+b 
      Spider Barge Operator.......$ 24.31         6.75+a+b 
      Steward.....................$ 23.24         7.35+a+b 
      Welder-Dredge...............$ 24.51         6.75+a+b 
   Tug Boats over 1000 H.P. 
      with master or captain 
      having license endorsed 
      for 200 miles off shore 
       Tug Captain................$ 24.99         7.35+a+b 
       Tug Chief Engineeer........$ 24.25         6.75+a+b 
       Tug Deckhand...............$ 19.63         6.15+a+b 
       Tug Engineer...............$ 23.78         6.75+a+b 
 
 PREMIUMS:  Additional 20% for hazardous material work 
 
 FOOTNOTES APPLICABLE TO ABOVE CRAFTS: 
 
   a.  PAID HOLIDAYS:  New Year's Day, Martin Luther King, Jr.'s 
   Birthday, Memorial Day, Good Friday, Independence Day, 
   Labor Day, Veterans' Day, Thanksgiving Day and Christmas Day 
 
   b.  VACATION:  Seven percent (7%) of the straight time rate 
   multiplied by the total hours worked. 
 ---------------------------------------------------------------- 
 
 WELDERS - Receive rate prescribed for craft performing 
 operation to which welding is incidental. 
 ================================================================ 
 
 Unlisted classifications needed for work not included within 
 the scope of the classifications listed may be added after 
 award only as provided in the labor standards contract clauses 
 (29CFR 5.5 (a) (1) (ii)). 
 
 ---------------------------------------------------------------- 
 
 In the listing above, the "SU" designation means that rates 
 listed under the identifier do not reflect collectively 
 bargained wage and fringe benefit rates.  Other designations 
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 indicate unions whose rates have been determined to be 
 prevailing. 
 
 ---------------------------------------------------------------- 
 
                    WAGE DETERMINATION APPEALS PROCESS 
 
 1.) Has there been an initial decision in the matter? This can 
 be: 
 
 *  an existing published wage determination 
 *  a survey underlying a wage determination 
 *  a Wage and Hour Division letter setting forth a position on 
    a wage determination matter 
 *  a conformance (additional classification and rate) ruling 
 
 On survey related matters, initial contact, including requests 
 for summaries of surveys, should be with the Wage and Hour 
 Regional Office for the area in which the survey was conducted 
 because those Regional Offices have responsibility for the 
 Davis -Bacon survey program. If the response from this initial 
 contact is not satisfactory, then the process described in 2.) 
 and 3.) should be followed. 
 
 With regard to any other matter not yet ripe for the formal 
 process described here, initial contact should be with the 
 Branch of Construction Wage Determinations.  Write to: 
 
        Branch of Construction Wage Determinations 
 
        Wage and Hour Division 
 
        U.S. Department of Labor 
 
        200 Constitution Avenue, N.W. 
 
        Washington, DC 20210 
 
 2.) If the answer to the question in 1.) is yes, then an 
 interested party (those affected by the action) can request 
 review and reconsideration from the Wage and Hour Administrator 
 (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
 
        Wage and Hour Administrator 
 
        U.S. Department of Labor 
 
        200 Constitution Avenue, N.W. 
 
        Washington, DC 20210 
 
 The request should be accompanied by a full statement of the 
 interested party's position and by any information (wage 
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 payment data, project description, area practice material, 
 etc.) that the requestor considers relevant to the issue. 
 
 3.) If the decision of the Administrator is not favorable, an 
 interested party may appeal directly to the Administrative 
 Review Board (formerly the Wage Appeals Board).  Write to: 
 
        Administrative Review Board 
 
        U.S. Department of Labor 
 
        200 Constitution Avenue, N.W. 
 
        Washington, DC 20210 
 
 4.) All decisions by the Administrative Review Board are final. 
 
 ================================================================ 
 
           END OF GENERAL DECISION 
 
 
 
General Decision Number: NY030001 12/03/2004  NY1 
 
 Superseded General Decision Number: NY020001 
 
 State: New York 
 
 Construction Types: Heavy Dredging 
 
 Counties: New York Statewide. 
 STATEWIDE 
 
 New York 
 
 All dredging, excpt self-propelled hopper dredges, on the 
 Atlantic Coast and tributary waters emptying into ther Atlantic 
 Ocean. 
 
 Modification Number     Publication Date 
             0             06/13/2003 
             1             05/21/2004 
             2             12/03/2004 
 
 * ENGI0025-001 10/01/2004 
 
 STATEWIDE 
 
                                   Rates          Fringes 
 
   Company Lead Dredgeman 
      Lead Dredgeman..............$ 29.37         7.35+a+b 
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   Dipper & Clamshell Dredge 
      Boat Captain................$ 23.45         6.75+a+b 
      Boat Master.................$ 24.54         7.35+a+b 
      Deckhand, Tug Deckhand......$ 19.63         6.15+a+b 
      Engineer....................$ 25.77         7.35+a+b 
      Maintenance Engineer........$ 24.89         6.75+a+b 
      Mate........................$ 23.29         6.75+a+b 
      Oiler.......................$ 19.69         6.15+a+b 
      Operator....................$ 29.37         7.35+a+b 
      Scowman.....................$ 19.18         6.15+a+b 
      Welder......................$ 24.52         6.75+a+b 
   Diver 
      Diver.......................$ 41.53         6.87+a+b 
      Standby Diver...............$ 27.85         6.87+a+b 
      Standby Tender..............$ 23.26         6.27+a+b 
      Tender......................$ 32.11         6.87+a+b 
   Drag Bucket Dredge 
      Deckhand....................$ 16.17         5.25+a+b 
      Engineer....................$ 21.41         6.45+a+b 
      Maintenance Engineer........$ 21.21         5.85+a+b 
      Mate........................$ 19.82         5.85+a+b 
      Operator....................$ 25.09         6.45+a+b 
   Dredging Pipeline Cable-Laying 
      Control Tower Operator......$ 25.55         6.87+a+b 
      Diver Tender................$ 26.58         6.87+a+b 
      Diver.......................$ 42.42         6.87+a+b 
      Leverman....................$ 28.83         6.87+a+b 
      Line up Operator, End Prep..$ 18.47         5.67+a+b 
      Rigger......................$ 19.07         5.67+a+b 
   Drill Boats 
      Blaster.....................$ 23.81         6.45+a+b 
      Core Driller................$ 19.00         5.25+a+b 
      Driller.....................$ 23.55         6.45+a+b 
      Engineer....................$ 23.54         6.45+a+b 
      Machinist...................$ 23.30         5.85+a+b 
      Oiler.......................$ 20.46         5.25+a+b 
      Tug Captain.................$ 19.53         5.85+a+b 
      Tug Deckhand................$ 15.97         5.25+a+b 
      Tug Master..................$ 20.48         6.45+a+b 
      Welder......................$ 23.30         5.85+a+b 
   Engineer 
      1st.........................$ 25.55         6.87+a+b 
      2nd, 3rd and 4th............$ 25.23         6.87+a+b 
      Electrician.................$ 25.68         6.87+a+b 
      Electro Hydro Technician....$ 20.79         6.27+a+b 
      Tug Captain.................$ 23.44         6.87+a+b 
      Tug Master..................$ 26.80         6.87+a+b 
   Hydraulic Dredge 
      Asst. Fill Placer...........$ 23.10         7.35+a+b 
      Boat Captain................$ 23.45         6.75+a+b 
      Boat Master.................$ 24.53         7.35+a+b 
      Chief Mate..................$ 25.12         7.35+a+b 
      Chief Welder................$ 25.78         7.35+a+b 
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      Deckhand....................$ 19.63         6.15+a+b 
      Engineer....................$ 25.22         7.35+a+b 
      Fill Placer.................$ 25.12         7.35+a+b 
      Janitor/Porter..............$ 18.79         6.15+a+b 
      Leverman....................$ 29.37         7.35+a+b 
      Maintenance Engineer........$ 24.89         6.75+a+b 
      Mate........................$ 23.29         6.75+a+b 
      Messman.....................$ 18.79         6.15+a+b 
      Night Cook..................$ 19.30         6.15+a+b 
      Oiler.......................$ 19.69         6.15+a+b 
      Shoreman....................$ 19.20         6.15+a+b 
      Spider Barge Operator.......$ 24.31         6.75+a+b 
      Steward.....................$ 23.24         7.35+a+b 
      Welder-Dredge...............$ 24.51         6.75+a+b 
   Tug Boats over 1000 H.P. 
      with master or captain 
      having license endorsed 
      for 200 miles off shore 
       Tug Captain................$ 24.99         7.35+a+b 
       Tug Chief Engineeer........$ 24.25         6.75+a+b 
       Tug Deckhand...............$ 19.63         6.15+a+b 
       Tug Engineer...............$ 23.78         6.75+a+b 
 
 PREMIUMS:  Additional 20% for hazardous material work 
 
 FOOTNOTES APPLICABLE TO ABOVE CRAFTS: 
 
   a.  PAID HOLIDAYS:  New Year's Day, Martin Luther King, Jr.'s 
   Birthday, Memorial Day, Good Friday, Independence Day, 
   Labor Day, Veterans' Day, Thanksgiving Day and Christmas Day 
 
   b.  VACATION:  Seven percent (7%) of the straight time rate 
   multiplied by the total hours worked. 
 ---------------------------------------------------------------- 
 
 WELDERS - Receive rate prescribed for craft performing 
 operation to which welding is incidental. 
 ================================================================ 
 
 Unlisted classifications needed for work not included within 
 the scope of the classifications listed may be added after 
 award only as provided in the labor standards contract clauses 
 (29CFR 5.5 (a) (1) (ii)). 
 
 ---------------------------------------------------------------- 
 
 In the listing above, the "SU" designation means that rates 
 listed under the identifier do not reflect collectively 
 bargained wage and fringe benefit rates.  Other designations 
 indicate unions whose rates have been determined to be 
 prevailing. 
 
 ---------------------------------------------------------------- 



W912DS-05-B-0010 
 

Page 81 of 82 
 

 

 
                    WAGE DETERMINATION APPEALS PROCESS 
 
 1.) Has there been an initial decision in the matter? This can 
 be: 
 
 *  an existing published wage determination 
 *  a survey underlying a wage determination 
 *  a Wage and Hour Division letter setting forth a position on 
    a wage determination matter 
 *  a conformance (additional classification and rate) ruling 
 
 On survey related matters, initial contact, including requests 
 for summaries of surveys, should be with the Wage and Hour 
 Regional Office for the area in which the survey was conducted 
 because those Regional Offices have responsibility for the 
 Davis -Bacon survey program. If the response from this initial 
 contact is not satisfactory, then the process described in 2.) 
 and 3.) should be followed. 
 
 With regard to any other matter not yet ripe for the formal 
 process described here, initial contact should be with the 
 Branch of Construction Wage Determinations.  Write to: 
 
        Branch of Construction Wage Determinations 
 
        Wage and Hour Division 
 
        U.S. Department of Labor 
 
        200 Constitution Avenue, N.W. 
 
        Washington, DC 20210 
 
 2.) If the answer to the question in 1.) is yes, then an 
 interested party (those affected by the action) can request 
 review and reconsideration from the Wage and Hour Administrator 
 (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
 
        Wage and Hour Administrator 
 
        U.S. Department of Labor 
 
        200 Constitution Avenue, N.W. 
 
        Washington, DC 20210 
 
 The request should be accompanied by a full statement of the 
 interested party's position and by any information (wage 
 payment data, project description, area practice material, 
 etc.) that the requestor considers relevant to the issue. 
 
 3.) If the decision of the Administrator is not favorable, an 
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 interested party may appeal directly to the Administrative 
 Review Board (formerly the Wage Appeals Board).  Write to: 
 
        Administrative Review Board 
 
        U.S. Department of Labor 
 
        200 Constitution Avenue, N.W. 
 
        Washington, DC 20210 
 
 4.) All decisions by the Administrative Review Board are final. 
 
 ================================================================ 
 
           END OF GENERAL DECISION 
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CENAN-OC-L                                                             17 Feb 2005 
 
MEMORANDUM FOR   Chief, Operations Division,  ATTN: S Lew 
 
SUBJECT:  Maintenance Dredging with upland disposal - Arthur Kill Reach of the 
New York and New Jersey Channels  
 
1.  Forwarded herewith is the subject General Wage Decision (s) , Affirmative 
Action goals pursuant to Executive Order 11246, and Labor Surplus Area 
coverage for the subject project: 
                 
          NY030006 (HEAVY)   
           Modification Number:  2 
          Publication Date:  12/03/04 
                           
         Labor Surplus Area:  Not Applicable 
 
         
 
         Affirmative Action:
       
          Female:  6.9%  
          Minority:  5.8 % 
 
2.  Please ensure that this decision is incorporated into the applicable solicitation 
and its resultant contract as set forth in FAR 22.404-6.  Request you advise me 
of the solicitation number once its assigned. 
 
3. Please remember that in negotiated procurements, the wage rates in effect on 
the date of contract award , not at proposal due date or FPR date) are the ones 
to be incorporated in the contract. 
 
4.  The solicitation and resultant contract must state that this project is 
classified as Heavy Construction 
 
 
 
                                                                         /s/ 
 
                                                                   Sandra Gaffney 
                                                                   District Labor Advisor  
    
Encls:  as 
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General Decision Number: NJ030006 12/03/2004  NJ6  
 NJ02/17/05   
 
 State: New Jersey 
 
 Construction Types: Heavy Dredging      
 
 Counties: Atlantic, Bergen, Camden, Cape May, Cumberland, 
 Gloucester, Hudson, Mercer, Middlesex, Monmouth, Ocean, Salem 
 and Union Counties in New Jersey. 
 
 STATEWIDE 
 
 All dredging except self-propelled hopper dredging on the 
 Atlantic Coast and tributary waters emptying into the Atlantic 
 Ocean 
 
 Modification Number     Publication Date 
             0             06/13/2003 
             1             05/21/2004 
             2             12/03/2004 
 
 * ENGI0025-001 10/01/2004 
 
 STATEWIDE 
 
                                   Rates          Fringes 
 
   Company Lead Dredgeman 
      Lead Dredgeman..............$ 29.37         7.35+a+b 
   Dipper & Clamshell Dredge 
      Boat Captain................$ 23.45         6.75+a+b 
      Boat Master.................$ 24.54         7.35+a+b 
      Deckhand, Tug Deckhand......$ 19.63         6.15+a+b 
      Engineer....................$ 25.77         7.35+a+b 
      Maintenance Engineer........$ 24.89         6.75+a+b 
      Mate........................$ 23.29         6.75+a+b 
      Oiler.......................$ 19.69         6.15+a+b 
      Operator....................$ 29.37         7.35+a+b 
      Scowman.....................$ 19.18         6.15+a+b 
      Welder......................$ 24.52         6.75+a+b 
   Diver 
      Diver.......................$ 41.53         6.87+a+b 
      Standby Diver...............$ 27.85         6.87+a+b 
      Standby Tender..............$ 23.26         6.27+a+b 
      Tender......................$ 32.11         6.87+a+b 
   Drag Bucket Dredge 
      Deckhand....................$ 16.17         5.25+a+b 
      Engineer....................$ 21.41         6.45+a+b 
      Maintenance Engineer........$ 21.21         5.85+a+b 
      Mate........................$ 19.82         5.85+a+b 
      Operator....................$ 25.09         6.45+a+b 
   Dredging Pipeline Cable-Laying 
      Control Tower Operator......$ 25.55         6.87+a+b 
      Diver Tender................$ 26.58         6.87+a+b 
      Diver.......................$ 42.42         6.87+a+b 
      Leverman....................$ 28.83         6.87+a+b 
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      Line up Operator, End Prep..$ 18.47         5.67+a+b 
      Rigger......................$ 19.07         5.67+a+b 
   Drill Boats 
      Blaster.....................$ 23.81         6.45+a+b 
      Core Driller................$ 19.00         5.25+a+b 
      Driller.....................$ 23.55         6.45+a+b 
      Engineer....................$ 23.54         6.45+a+b 
      Machinist...................$ 23.30         5.85+a+b 
      Oiler.......................$ 20.46         5.25+a+b 
      Tug Captain.................$ 19.53         5.85+a+b 
      Tug Deckhand................$ 15.97         5.25+a+b 
      Tug Master..................$ 20.48         6.45+a+b 
      Welder......................$ 23.30         5.85+a+b 
   Engineer 
      1st.........................$ 25.55         6.87+a+b 
      2nd, 3rd and 4th............$ 25.23         6.87+a+b 
      Electrician.................$ 25.68         6.87+a+b 
      Electro Hydro Technician....$ 20.79         6.27+a+b 
      Tug Captain.................$ 23.44         6.87+a+b 
      Tug Master..................$ 26.80         6.87+a+b 
   Hydraulic Dredge 
      Asst. Fill Placer...........$ 23.10         7.35+a+b 
      Boat Captain................$ 23.45         6.75+a+b 
      Boat Master.................$ 24.53         7.35+a+b 
      Chief Mate..................$ 25.12         7.35+a+b 
      Chief Welder................$ 25.78         7.35+a+b 
      Deckhand....................$ 19.63         6.15+a+b 
      Engineer....................$ 25.22         7.35+a+b 
      Fill Placer.................$ 25.12         7.35+a+b 
      Janitor/Porter..............$ 18.79         6.15+a+b 
      Leverman....................$ 29.37         7.35+a+b 
      Maintenance Engineer........$ 24.89         6.75+a+b 
      Mate........................$ 23.29         6.75+a+b 
      Messman.....................$ 18.79         6.15+a+b 
      Night Cook..................$ 19.30         6.15+a+b 
      Oiler.......................$ 19.69         6.15+a+b 
      Shoreman....................$ 19.20         6.15+a+b 
      Spider Barge Operator.......$ 24.31         6.75+a+b 
      Steward.....................$ 23.24         7.35+a+b 
      Welder-Dredge...............$ 24.51         6.75+a+b 
   Tug Boats over 1000 H.P. 
      with master or captain 
      having license endorsed 
      for 200 miles off shore 
       Tug Captain................$ 24.99         7.35+a+b 
       Tug Chief Engineeer........$ 24.25         6.75+a+b 
       Tug Deckhand...............$ 19.63         6.15+a+b 
       Tug Engineer...............$ 23.78         6.75+a+b 
 
 PREMIUMS:  Additional 20% for hazardous material work 
 
 FOOTNOTES APPLICABLE TO ABOVE CRAFTS: 
 
   a.  PAID HOLIDAYS:  New Year's Day, Martin Luther King, Jr.'s 
   Birthday, Memorial Day, Good Friday, Independence Day, 
   Labor Day, Veterans' Day, Thanksgiving Day and Christmas Day 
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   b.  VACATION:  Seven percent (7%) of the straight time rate 
   multiplied by the total hours worked. 
 ---------------------------------------------------------------- 
 
 WELDERS - Receive rate prescribed for craft performing 
 operation to which welding is incidental. 
 ================================================================ 
 
 Unlisted classifications needed for work not included within 
 the scope of the classifications listed may be added after 
 award only as provided in the labor standards contract clauses 
 (29CFR 5.5 (a) (1) (ii)). 
 
 ---------------------------------------------------------------- 
 
 In the listing above, the "SU" designation means that rates 
 listed under the identifier do not reflect collectively 
 bargained wage and fringe benefit rates.  Other designations 
 indicate unions whose rates have been determined to be 
 prevailing. 
 
 ---------------------------------------------------------------- 
 
                    WAGE DETERMINATION APPEALS PROCESS 
 
 1.) Has there been an initial decision in the matter? This can 
 be: 
 
 *  an existing published wage determination 
 *  a survey underlying a wage determination 
 *  a Wage and Hour Division letter setting forth a position on 
    a wage determination matter 
 *  a conformance (additional classification and rate) ruling 
 
 On survey related matters, initial contact, including requests 
 for summaries of surveys, should be with the Wage and Hour 
 Regional Office for the area in which the survey was conducted 
 because those Regional Offices have responsibility for the 
 Davis-Bacon survey program. If the response from this initial 
 contact is not satisfactory, then the process described in 2.) 
 and 3.) should be followed. 
 
 With regard to any other matter not yet ripe for the formal 
 process described here, initial contact should be with the 
 Branch of Construction Wage Determinations.  Write to: 
 
        Branch of Construction Wage Determinations 
 
        Wage and Hour Division 
 
        U.S. Department of Labor 
 
        200 Constitution Avenue, N.W. 
 
        Washington, DC 20210 
 
 2.) If the answer to the question in 1.) is yes, then an 
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 interested party (those affected by the action) can request 
 review and reconsideration from the Wage and Hour Administrator 
 (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
 
        Wage and Hour Administrator 
 
        U.S. Department of Labor 
 
        200 Constitution Avenue, N.W. 
 
        Washington, DC 20210 
 
 The request should be accompanied by a full statement of the 
 interested party's position and by any information (wage 
 payment data, project description, area practice material, 
 etc.) that the requestor considers relevant to the issue. 
 
 3.) If the decision of the Administrator is not favorable, an 
 interested party may appeal directly to the Administrative 
 Review Board (formerly the Wage Appeals Board).  Write to: 
 
        Administrative Review Board 
 
        U.S. Department of Labor 
 
        200 Constitution Avenue, N.W. 
 
        Washington, DC 20210 
 
 4.) All decisions by the Administrative Review Board are final. 
 
 ================================================================ 
 
           END OF GENERAL DECISION 
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CENAN-OC-L                                                           17 Feb 05 
 
MEMORANDUM FOR Chief, Operations Division ,  ATTN: S Lew 
 
SUBJECT:  Maintenance Dredging with upland disposal - Arthur Kill Reach of the 
New York and New Jersey Channels. 
 
1.  Forwarded herewith is the subject General Wage Decision (s) , Affirmative 
Action goals pursuant to Executive Order 11246, and Labor Surplus Area 
coverage for the subject project: 
                 
          NY030001 (HEAVY)   
           Modification Number:  2 
          Publication Date:  12/03/04 
                           
         Labor Surplus Area: Not Applicable 
 
          
 
         Affirmative Action:
       
          Female:  6.9%  
          Minority:  5.8 % 
 
2.  Please ensure that this decision is incorporated into the applicable solicitation 
and its resultant contract as set forth in FAR 22.404-6.  Request you advise me 
of the solicitation number once its assigned. 
 
3. Please remember that in negotiated procurements, the wage rates in effect on 
the date of contract award , not at proposal due date or FPR date) are the ones 
to be incorporated in the contract. 
 
4.  The solicitation and resultant contract must state that this project is 
classified as Heavy Construction 
 
 
 
                                                                         /s/ 
 
                                                                   Sandra Gaffney 
                                                                   District Labor Advisor  
    
Encls:  as 
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General Decision Number: NY030001 12/03/2004  NY1 
 
 Superseded General Decision Number: NY020001 
 
 State: New York 
 
 Construction Types: Heavy Dredging 
 
 Counties: New York Statewide. 
 STATEWIDE 
 
 New York 
 
 All dredging, excpt self-propelled hopper dredges, on the 
 Atlantic Coast and tributary waters emptying into ther Atlantic 
 Ocean. 
 
 Modification Number     Publication Date 
             0             06/13/2003 
             1             05/21/2004 
             2             12/03/2004 
 
 * ENGI0025-001 10/01/2004 
 
 STATEWIDE 
 
                                   Rates          Fringes 
 
   Company Lead Dredgeman 
      Lead Dredgeman..............$ 29.37         7.35+a+b 
   Dipper & Clamshell Dredge 
      Boat Captain................$ 23.45         6.75+a+b 
      Boat Master.................$ 24.54         7.35+a+b 
      Deckhand, Tug Deckhand......$ 19.63         6.15+a+b 
      Engineer....................$ 25.77         7.35+a+b 
      Maintenance Engineer........$ 24.89         6.75+a+b 
      Mate........................$ 23.29         6.75+a+b 
      Oiler.......................$ 19.69         6.15+a+b 
      Operator....................$ 29.37         7.35+a+b 
      Scowman.....................$ 19.18         6.15+a+b 
      Welder......................$ 24.52         6.75+a+b 
   Diver 
      Diver.......................$ 41.53         6.87+a+b 
      Standby Diver...............$ 27.85         6.87+a+b 
      Standby Tender..............$ 23.26         6.27+a+b 
      Tender......................$ 32.11         6.87+a+b 
   Drag Bucket Dredge 
      Deckhand....................$ 16.17         5.25+a+b 
      Engineer....................$ 21.41         6.45+a+b 
      Maintenance Engineer........$ 21.21         5.85+a+b 
      Mate........................$ 19.82         5.85+a+b 
      Operator....................$ 25.09         6.45+a+b 
   Dredging Pipeline Cable-Laying 
      Control Tower Operator......$ 25.55         6.87+a+b 
      Diver Tender................$ 26.58         6.87+a+b 
      Diver.......................$ 42.42         6.87+a+b 
      Leverman....................$ 28.83         6.87+a+b 
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      Line up Operator, End Prep..$ 18.47         5.67+a+b 
      Rigger......................$ 19.07         5.67+a+b 
   Drill Boats 
      Blaster.....................$ 23.81         6.45+a+b 
      Core Driller................$ 19.00         5.25+a+b 
      Driller.....................$ 23.55         6.45+a+b 
      Engineer....................$ 23.54         6.45+a+b 
      Machinist...................$ 23.30         5.85+a+b 
      Oiler.......................$ 20.46         5.25+a+b 
      Tug Captain.................$ 19.53         5.85+a+b 
      Tug Deckhand................$ 15.97         5.25+a+b 
      Tug Master..................$ 20.48         6.45+a+b 
      Welder......................$ 23.30         5.85+a+b 
   Engineer 
      1st.........................$ 25.55         6.87+a+b 
      2nd, 3rd and 4th............$ 25.23         6.87+a+b 
      Electrician.................$ 25.68         6.87+a+b 
      Electro Hydro Technician....$ 20.79         6.27+a+b 
      Tug Captain.................$ 23.44         6.87+a+b 
      Tug Master..................$ 26.80         6.87+a+b 
   Hydraulic Dredge 
      Asst. Fill Placer...........$ 23.10         7.35+a+b 
      Boat Captain................$ 23.45         6.75+a+b 
      Boat Master.................$ 24.53         7.35+a+b 
      Chief Mate..................$ 25.12         7.35+a+b 
      Chief Welder................$ 25.78         7.35+a+b 
      Deckhand....................$ 19.63         6.15+a+b 
      Engineer....................$ 25.22         7.35+a+b 
      Fill Placer.................$ 25.12         7.35+a+b 
      Janitor/Porter..............$ 18.79         6.15+a+b 
      Leverman....................$ 29.37         7.35+a+b 
      Maintenance Engineer........$ 24.89         6.75+a+b 
      Mate........................$ 23.29         6.75+a+b 
      Messman.....................$ 18.79         6.15+a+b 
      Night Cook..................$ 19.30         6.15+a+b 
      Oiler.......................$ 19.69         6.15+a+b 
      Shoreman....................$ 19.20         6.15+a+b 
      Spider Barge Operator.......$ 24.31         6.75+a+b 
      Steward.....................$ 23.24         7.35+a+b 
      Welder-Dredge...............$ 24.51         6.75+a+b 
   Tug Boats over 1000 H.P. 
      with master or captain 
      having license endorsed 
      for 200 miles off shore 
       Tug Captain................$ 24.99         7.35+a+b 
       Tug Chief Engineeer........$ 24.25         6.75+a+b 
       Tug Deckhand...............$ 19.63         6.15+a+b 
       Tug Engineer...............$ 23.78         6.75+a+b 
 
 PREMIUMS:  Additional 20% for hazardous material work 
 
 FOOTNOTES APPLICABLE TO ABOVE CRAFTS: 
 
   a.  PAID HOLIDAYS:  New Year's Day, Martin Luther King, Jr.'s 
   Birthday, Memorial Day, Good Friday, Independence Day, 
   Labor Day, Veterans' Day, Thanksgiving Day and Christmas Day 
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   b.  VACATION:  Seven percent (7%) of the straight time rate 
   multiplied by the total hours worked. 
 ---------------------------------------------------------------- 
 
 WELDERS - Receive rate prescribed for craft performing 
 operation to which welding is incidental. 
 ================================================================ 
 
 Unlisted classifications needed for work not included within 
 the scope of the classifications listed may be added after 
 award only as provided in the labor standards contract clauses 
 (29CFR 5.5 (a) (1) (ii)). 
 
 ---------------------------------------------------------------- 
 
 In the listing above, the "SU" designation means that rates 
 listed under the identifier do not reflect collectively 
 bargained wage and fringe benefit rates.  Other designations 
 indicate unions whose rates have been determined to be 
 prevailing. 
 
 ---------------------------------------------------------------- 
 
                    WAGE DETERMINATION APPEALS PROCESS 
 
 1.) Has there been an initial decision in the matter? This can 
 be: 
 
 *  an existing published wage determination 
 *  a survey underlying a wage determination 
 *  a Wage and Hour Division letter setting forth a position on 
    a wage determination matter 
 *  a conformance (additional classification and rate) ruling 
 
 On survey related matters, initial contact, including requests 
 for summaries of surveys, should be with the Wage and Hour 
 Regional Office for the area in which the survey was conducted 
 because those Regional Offices have responsibility for the 
 Davis-Bacon survey program. If the response from this initial 
 contact is not satisfactory, then the process described in 2.) 
 and 3.) should be followed. 
 
 With regard to any other matter not yet ripe for the formal 
 process described here, initial contact should be with the 
 Branch of Construction Wage Determinations.  Write to: 
 
        Branch of Construction Wage Determinations 
 
        Wage and Hour Division 
 
        U.S. Department of Labor 
 
        200 Constitution Avenue, N.W. 
 
        Washington, DC 20210 
 
 2.) If the answer to the question in 1.) is yes, then an 
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 interested party (those affected by the action) can request 
 review and reconsideration from the Wage and Hour Administrator 
 (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
 
        Wage and Hour Administrator 
 
        U.S. Department of Labor 
 
        200 Constitution Avenue, N.W. 
 
        Washington, DC 20210 
 
 The request should be accompanied by a full statement of the 
 interested party's position and by any information (wage 
 payment data, project description, area practice material, 
 etc.) that the requestor considers relevant to the issue. 
 
 3.) If the decision of the Administrator is not favorable, an 
 interested party may appeal directly to the Administrative 
 Review Board (formerly the Wage Appeals Board).  Write to: 
 
        Administrative Review Board 
 
        U.S. Department of Labor 
 
        200 Constitution Avenue, N.W. 
 
        Washington, DC 20210 
 
 4.) All decisions by the Administrative Review Board are final. 
 
 ================================================================ 
 
           END OF GENERAL DECISION 
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Sample
CONTRACTOR’S DAILY CONSTRUCTION QUALITY CONTROL REPORT

CONTRACTOR’S NAME

(address)

DATE: REPORT NO:

Contract No.____________________________________

Description and Location of Work:

WEATHER:(clear)(Partly Cloudy)/(Cloudy)_____ Temperature: Max ___ Min___

CONTRACTOR/SUBONTRACTORS AND AREA OF RESPONSIBILITY

a._______________________________________________________________________

b._______________________________________________________________________

c._______________________________________________________________________

d._______________________________________________________________________

Equipment Data: (Indicate items of construction equipment, other than
hand tools, at the job site, and whether or not used.)

1. Work Performed Today: (Indicate location and description of work
performed. Refer to work performed by prime and/or subcontractor by
letter in Table above.)

2. Results of Surveillance: (Include satisfactory work completed, or
deficiencies with action to be taken.)

3. Tests Required by Plans and/or specifications performed and Results of
Tests:
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4. Verbal Instructions Received: (List any instructions given by
Government personnel on construction deficiencies, retesting required,
etc… With action to be taken.)

5. Job Safety: (Include deficiencies and corrective action taken.)

6. Indicate Equipment and materials Items arrivals at job site. Indicate
the compliance or non-compliance of these items with approved shop
drawings; the contract plans and specifications; and if storage of the
item is required prior to the time of installation; indicate how this
storage was provided and whether or not it is adequate.

7. Remarks: (cover any conflicts in plans, specifications, or
instructions.)

8. CONTRACTOR’S VERIFICATION: the above report is complete and correct
and all material and equipment used and word performed during this
reporting period are in compliance with the contract pans and
specifications except as noted above.

CONTRACTOR QUALITY CONTROL INSPECTOR



































The graphic format for this 4' x 6' sign panel follows the legend guidelines
and layout  as specified below. The large 4' x 4' section of the panel in the
right is to be white with black legend. The 2' x 4' section of the sign on the 
left with the full corps Signature (reverse version) is to be screen printed
Communications White on the Red background.  The castle insignia will be furnished
by the Government in pressure sensitive vinyl for affixing by the Contractor.
See attached sheet for fabrication and mounting guidelines.

SAMPLE:

2"

 

      

 

 

 
WH-RD/BK
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* Refers to the U.S. Army Corps of Engineers, "Sign Standards Manual", EPS-310-1-6.

Show non-Federal local partner's name and logo -

Port Authority of New York and New Jersey

CID-01 various 4' x 6' 4' x 4' HDO-3

Color

Size Size Code Height Bkg/Lgd

48"

Type

Legend

 

Sign Panel Post Specification Mounting 

 

NEW  YORK AND NEW JERSEY

3"

(Dimensions are in inches)
3" 21" 1" 21"

7.75"

9.5"

3" 21" 3" 42" 3"

1.875"

1.875"

1.875"

1.875"

PHASE II, CONTRACT 4, AREA 7
ELIZABETH, NEW JERSEY

4.5"

4.5"

6"

2.25"

NAVIGATION IMPROVEMENT PROJECT 

NEW YORK HARBOR 
KILL VAN KULL AND NEWARK BAY
CHANNELS

Construction 
Supervised by:

US Army Corps 
of Engineers
NORTH ATLANTIC DIVISION
NEW YORK DISTRICT
Construction 

LOCAL SPONSORS

PORT AUTHORITY OF 

right upper and lower case with

(architect, general contractor, etc.),
corporate or firm name, city, state.
Use of Legend Group 5 is optional.
Color: Black

 
Legend Group 5a-b: One-to-five 

initial capitals only as shown.
Letter and word spacing to follow
Corps standards.

Typeface: 1.25" Helvetica Regular
Maximum line length: 21"
 
All typography is flush left and rag

line identification of prime
contractors including: type

Cross-align the first of Legend
Group 4 with the first line of the 
Corps Signature (US Army Corps)
as shown.

Color: Black
Typeface: 1.5" Helvetica Regular
Maximum line length: 42"
 

Legend Group 4: One-to two-line
identification of project or facility
(civil works) or name of sponsoring
department (military).

Color: Black
Typeface:  3" Helvetica Bold
Maximum line length:  42"
 

Legend Group 3: One-to
three-line project title legend
describes the work being done
under this contract.

Castle)
Color: white
Typeface: 1.25" Helvetica Regular
 

6"

PROJECT IDENTIFICATION SIGN
CIVIL PROJECT

 

4.5"

6.25"

10.5"

2.5"

Contractor:

Legend Group 1: One to two-line
description of Corps relationship
to project
Color: white

District Name (optional, Place
below 10.5" Reverse Signature (6"

Typeface: 1.25" Helvetica Regular
Maximum line length: 19"
 
Legend Group 2: Division or



As Construction Project Identification signs Detailed specifications for 
and Safety Performance signs are to be HDD plywood panel preparation are pro-
fabricated and installed as described vided in Appendix B.**
below.  The signs are to be erected at a Shown below the mounting diagram is 
location deignated by the contracting of- a panel layout grid with spaces provided 
ficer and shall conform to the size, format, for project information. Photocopy this
and typographic standards. page and use as a worksheet when pre-

apring sign legend orders.

The sign panels are to be fabri-
cated from .75" High Density Over-
lay Plywood.  Panel preparation to
follow HDD specifications.

Sign graphics to be prepared on a 
white non-reflective vinyl film with
positionable adhesive backing.

All graphics except for the Com-
munications Red background with
Corps signature on the project
sign are to be die-cut or computer-
cut non-reflective vinyl, pre-spaced
legends prepared in the sizes and
typefaces specified and applied to 
the background panel following
the graphic formats shown on 
the attached sheets.

The 2'x4' Communications Red
panel (to match PMS-032) with
full Corps signature (reverse ver-
sion) is to be screen printed on 
the white background.  Identifica-
tion of the District or Division may
be applied under the signature
with white cut vinyl letters pre-
pared to Corps standards.  Large Construction Project Sign
scale reproduction artwork for the Legend Group 1: Corps Relationship
signature is provided on page 4.8

Drill and Insert six (6) .375" T-nuts
from the front face of the HDD Legend Group 2: Divison/District Name

Apply graphic panel to prepared Legend Group 3: Project Title
HDD plywood panel following

better. Post to be 12" long.  Drill
six (6) .375" mounting  holes in Legend Group 4: Facility Name
uprights to align with T-nuts in sign

Assemble sign panel and uprights. Legend Group 5a: Contractor/A&E Legend Group 5b: Contractor /A&E
Imbed assembled sign panel and 

Safety Performance Sign
Legend Group 1: Project Title

Legend Group 2: Contractor/A&E

Fabrication and Mounting Guidelines

48"

48"

(Dimensions in inches)

** Refers to the U.S. Army Corps of Engineers,
    "Sign Standards Manual", EP-310-1-6.

18"

(photographically enlarge from 1.6.875" to 10.5"). **
2.

sign panel.  Position holes as 1.shown.  Flange of T-nut to be flush
with sign face. 2.

manufacturers' instructions. 1.

2.Sign uprights to be structural
grade 4"x4" treated Douglas Fir

3.or Southern Yellow Pine.  No.1 or

panel. Countersink (.5") back of 1.hole to accept socket head cap
screw (4"x.375"). 2.

uprights in 4" hole. Local soil con- 1. 1.ditions and/or wind loading may
require bolting additional 2"x4" 2. 2.struts on inside face of uprights to
reinforce installation as shown. 3. 3.

4. 4.

1.

2.
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5. 5.

1.

2.



The graphic format, color, size and type-faces used on the sign are to 
be reproduced exactly as specified below.  The title with First Aid logo
in the top section of the sign, and the performance record captions are
standard for all signs of this type.  Legend Group 2 and 3 below identify
the project and the contractor and are to be placed on the sign as shown.
Safety record numbers are mounted on individual metal plates and are
screw-mounted to the background to allow for daily revisions to posted
safety performance record.

Legend Group1: Standard two-line
title "safety is a Job Requirement", 
with (8" od.) Safety Green First Aid
logo.  Color: To match PMS 347
Typeface: 3" Helvetica Bold
Color: Balck

NAVIGATION CHANNEL IMPROVEMENT
Legend Group 2: One- to two-line KVK & NB CHANNELS
project title legend describes the PHASE II, CONTRACT 4
work being done under this
contract and name of host project.
Color: Black 2.25" ELIZABETH, NEW JERSEY
Typeface:  1.5" Helvetica Regular
Maximum line length: 42"

2.25" Contractor:
Legend Group 3: One - to two-line
identification: name of prime This project has Days without &
contractor and city, state address. 1.875" operated: lost time injury 4.875"
Color: Black
Typeface: 1.5" Helvetica Regular Total days worked
Maximum line length: 42" 1.875" on this contract 4.875"

Legend Group 4: Standard safety Lost time 
record captions as shown. 1.875" injuries 4.875"
Color: Black

Typeface: 1.25" Helvetica Regular

Replaceable numbers are to be
mounted on white .060: aluminum
plates and screw-mounted to
background.
Color: Black  
Typeface: 3" Helvetica Regular
Plate size: 2.5"x.5"

All typography is flush left and rag
right, upper and lower case with  
initial capitals only as shown.
Letter- and word-spacing to follow
Corps standards. 

* Refer to the U.S. Army Corps of Engineers, "Sign Standards Manual",
  EPS-310-1-6.

Sign Legend  Post Specifications Mounting Color
Type Size Size Code  Height  Bkg/Lgd
CID-02 various HDO-3  48" WH/BK-GR

SAFETY PERFORMANCE SIGN

Safety is a Job
Rquirement

3" 3"8"

56

65

0
3"

 

3"

4"

3"

10.5"

3" 31"

Dimensions inches.

3" 2" 17"

6"

3.875"

4.5"

See attached sheet for fabrication and
mounting guidelines.

Panel 
Size
4"x4" 4"x4"

2.5" 2.5"

.875"

3.125"

.975"

2.5"
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TRANSPORTATION AND PLACEMENT LOG 
CONTRACT NUMBER 

PROJECT NAME 
 
 DATE: ________  
                      
 LOAD NUMBER: _________ 
 
 INSPECTOR: _______________ 
 
WEATHER CONDITIONS: ________ WIND SPEED: ______VISIBILITY: _______ 
                                                 
TUG NAME: __________________              SCOW NAME: __________________ 
 
 
DESCRIPTION OF MATERIAL: ________________________________________ 
 
 
                                                                              Date                Time 
 
LOADING STARTED:                                         _________  ____________ 
 
LOADING COMPLETED:                                   _________  ____________ 
 
SCOW DEPARTED DREDGING SITE:              _________  _____________ 
   
 
SCOW ARRIVED DEWATERING SITE:            _________  ___________ 
 
SCOW DEPARTED DEWATERING SITE:        _________  ____________ 
  
 
SCOW ARRIVED PROCESSING SITE:              _________  ____________ 
 
SCOW DEPARTED PROCESSING SITE:           _________  ____________ 
 
 
COMMENTS: __________________________________________________________ 
                         __________________________________________________________ 
                         __________________________________________________________ 
                         __________________________________________________________ 
                         __________________________________________________________ 
                                                                                             
     
                                                                                             _______________________ 
                                                                                                Inspector Signature/date 
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TECHNICAL SPECIFICATIONS 
 

1. WORK COVERED BY CONTRACT PRICE: The work consists of furnishing all 
plant, labor, materials and equipment, sampling/testing and performing all work in strict 
accordance with the specifications and drawings for the dredging of material from the 
Arthur Kill Reach of the New York and New Jersey Channels, Federal Navigation 
Project, its transportation, offloading, dewatering, processing, preparation of any 
specified upland disposal sites, and placement of the dredged material at an 
approved/permitted upland disposal site furnished by the contractor. The contractor will 
be solely responsible for coordination and compliance with the transportation, offloading, 
dewatering, processing and disposal site requirements. 

Approximately  298,065 cubic yards (basic 101,965 CY and 196,100 CY for options) of 
material, above the grade of 35 feet MLW plus a two (2) feet vertically applied overdepth 
are presently available at the Arthur Kill Reach of the New York and New Jersey 
Channels.  This work is subject to the availability of funds. 

Forty-five (45) calendar days have been allowed to complete the basic work.  The time 
for contract completion of each option will be determined by allowing a rate of one (1) 
calendar day for each 3,500 cubic yards removed.  Options will range from one (1) 
calendar day to twenty-three (23) calendar days, if exercised.   

The work is anticipated to be performed within the approximate time period of October 
2005 to January 2006.   
 

a. Mobilization and Demobilization: 

1) Mobilization shall include all costs for operations accomplished prior to 
commencement of actual dredging operations, such as, transfer of the dredge 
and attendant plant and equipment to the site, preparation of processing and 
placement areas, preparation of required project signs (Section 00900 E), 
and/or incidentals in advance of this actual dredging. Demobilization shall 
include general preparation for transfer of plant to its home base, cleanup of 
dredging and disposal areas, and transfer of plant to its home base. All costs 
connected with the mobilization and demobilization of all of the contractor’s 
dredging plant and other marine and land equipment will be paid for at the 
contract lump sum price for this item. Sixty percent (60%) of the lump sum 
price will be paid to the Contractor upon completion of his mobilization to the 
work site. The remaining forty percent (40%) will be included in the final 
payment for work under the contract. The cost of work other than 
mobilization and demobilization of the Contractor's dredging plant and 
equipment shall not be included in this item. 
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2) In the event the Contracting Officer and/or his Representative considers that 
the amount in this item (60%), which represents mobilization, does not bear a 
reasonable relation to the cost of the work in this contract, the Contracting 
Officer and/or his Representative may require the Contractor to justify this 
portion of the bid. Failure to justify such price to the satisfaction of the 
Contracting Officer and/or his Representative will result in payment of actual 
mobilization costs as determined by the Contracting Officer and/or his 
Representative, at the completion of mobilization and payment of the 
remainder of this item in the final payment under this contract. The 
determination of the Contracting Officer and/or his Representative is not 
subject to appeal. 

b. Dredging, Transportation, Offloading, Dewatering, Processing and 
Placement of Dredged Material: The contract price per cubic yard for dredging 
shall include the cost of removal, transportation, offloading, processing, and 
placement of all materials at an approved/permitted, contractor-furnished upland 
disposal site(s), with the exception of ledge rock, large boulders, large rock 
fragments, wrecks, snags, stumps, and piles which cannot be removed or buried 
below project depth without blasting. Should ledge rock or other material which 
cannot be removed without blasting be encountered, the Contractor shall remove 
all overlying material which in the judgment of the Contracting Officer and/or his 
Representative can be removed and report the location. Nothing in this paragraph 
shall be construed as prohibiting the removal of excepted material by special 
means at prices agreed upon and approved in accordance with Contract Clause 
entitled: “DIFFERING SITE CONDITIONS” (FAR 52.236-2). 

2. ORDER OF WORK: (NOT APPLICABLE FOR THIS PROJECT) 

 

3. CHARACTER OF MATERIALS: 

a. The material to be removed to gain the depth within the limits called for in these 
specifications and drawings is material that has shoaled in the area since it was 
dredged to authorize dimensions in 1998 and in 2003.  

 
b. Results of grain size analyses performed on 8 samples collected within the project 

area are averaged to be 66% sand, 20% silt and 14% clay. 
 

c. Based on the testing data analysis by the U.S. Army Engineer District, New York, 
it was determined that the dredged material from this project is not suitable for 
ocean disposal.  Therefore, the dredged material will be transported, processed 
and placed at an approved/permitted upland disposal site furnished by the 
contractor.  

 
d. The contractor will be solely responsible for coordinating and complying with all 

the processing requirements of identified disposal site.  Disposal shall be in a fully 
permitted facility that has been permitted by the host state to accept material as 
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dredged under Work of this Contract, with beneficial reuse wherever possible.  
Dredging, dewatering and/or other processing (if any), offloading, transfer, 
transportation and material disposal shall be performed in accordance with 
applicable law and requirements of all associated permits and approvals and 
government authorities having jurisdiction. 

 

4. SITE CONDITIONS:Bidders are expected to examine the site of the work, 
including the placement areas and decide for themselves the conditions affecting their 
operations prior to submitting their bids. Records of previous dredging operations are 
available at the U.S. Army Engineer District, New York, Operations Division, Support 
Branch, Technical Support Section, Room 1937, 26 Federal Plaza, New York, N.Y. 
10278-0090. See Contract Clause entitled: “SITE INVESTIGATION AND 
CONDITIONS AFFECTING THE WORK” (FAR 52.236-3). 

5. PERMITS: 

a. The contractor is required to comply with the New York State and the State of 
New Jersey Water Quality Certifications for all dredging in the Federal Channel. 
Copies of 2003 dredging cycle WQCs are attached in Section 00900. The permits 
for the current 2005 dredging cycle will be provided by the Government. 

 

b. The contractor shall obtain and possess all permits (as applicable), as 
required in accordance with Contract Clause entitled: “PERMITS AND 
RESPONSIBILITIES” (FAR 52.236-7), for dewatering and/or other 
processing (if any), the offload, transfer, transportation and final disposal of 
all dredged materials, and shall submit evidence of such permits and 
approvals to the Government.  Disposal shall be in a fully permitted facility 
that has been permitted by the host state to accept material as dredged under 
work of this contract.   

 

6. SUBMITTALS: The Contractor shall submit for approval, by the Contracting 
Officer and/or his Representative, his progress schedule and plans for dredging, 
offloading, transportation, dewatering, processing, and placement of dredged material in 
approved upland disposal site, as specified in the Technical Proposal. The plan shall also 
show the manner in which dredged material will be distributed in the disposal area.  The 
contractor shall submit any proposed modifications to the placement area.  This plan shall 
show areas or portions thereof to be used. Such plans shall be provided by the contractor 
at the Preconstruction Conference (Section 00800 - Special Contract Requirements, 
paragraph 34).  Nevertheless, such modification, if any, may not affect the bid price. 

7. PLANT: The Contractor agrees to keep on the job sufficient plant to meet the 
requirements of the work. The plant shall be in a satisfactory operating condition and 
capable of safely and efficiently performing the work as set forth in the specifications. 
The plant shall be subject to the inspection of the Contracting Officer and/or his 
Representative at all times. No reduction in the capacity of the plant employed on the 
work shall be made except by written permission of the Contracting Officer and/or his 
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Representative. The measure of the “capacity of the plant” shall be its actual performance 
on the work to which these specifications apply. 

All hopper exits shall be kept in good condition to prevent leakage of material. 

All scows must be kept in good condition, the coamings repaired and the pockets 
provided with proper doors or appliances to prevent leakage of material. 

All pipelines for hydraulic dredging plant must be kept in good condition at all times and 
any leaks or breaks along their length shall be promptly repaired. 

 

8. PLACEMENT OF DREDGED MATERIAL 

a. General: The material dredged from the dredging site shall be disposed of at an 
approved/permitted contractor furnished placement site.  After the bid opening and  
within seventy (70) calendar days from the date the Apparent low bidder is notified 
of being the low bidder, the Apparent Low Bidder must provide proof of approval 
including permits by the appropriate regulatory agencies of the dredged material for 
this contract for compatibility with the proposed Disposal Site, with their concurrence 
for material offloading, transportation, dewatering, processing and placement there. 
Any sampling and testing required for obtaining permits required for dredged 
material placement shall also be provided.  The procedure used to obtain samples 
shall be detailed. These test results will be used by the Government as part of the 
request for a Water Quality Certificate for the dredging. 

b. The prime contractor is solely responsible for all financial, technical, and logistical 
coordination, which would allow dredged material to be offloaded, transported, 
dewatered, processed and placed at the disposal site. 

c. All floatable material excavated shall be disposed of at an existing approved upland 
disposal area. Should the Contractor encounter floatable material, a copy of a letter 
granting the permission of appropriate authorities to use an existing approved upland 
disposal area shall be submitted to the Contracting Officer and/or his representative. 

d. Any material that is deposited in areas, which were not intended to be used as 
disposal areas in this contract, will not be paid for and may be required to be removed 
and deposited at a location designated by the Contracting Officer or his representative 
at no additional expense to the Government. 

e. Placement of dredged material shall be subject to the following conditions: 

1) The material placed shall be free of debris. 

2) The Contractor shall be solely responsible for any damage caused by him to 
buildings, pavement, curbs, signs, lawns, bulkheads, beach grass, or any other 
property adjacent to the disposal areas, and shall be required to repair at his own 
expense any such damage caused during the performance of work under this 
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contract. Prior to the commencement of operations and after completion thereof, 
a joint inspection by representatives of the contractor, the Contracting Officer 
and local interests pertaining to the above will be made.  

3) The area where filling operations are in progress shall be floodlighted during the 
hours of darkness. Illumination shall be provided by using portable light 
equipment such as model No.LDA I6 MTVE manufactured by ALLMAND 
BROS. INC. of HOLDREIRE, or approved equal. A minimum of 3-foot candles 
of illumination shall be maintained in the immediate vicinity of the pipe 
discharge. 

4) The contractor must comply with any special requirements set forth by the 
identified disposal site. 

f. Quality Control: The Contractor shall establish and maintain quality control for 
material dredging and placement at the contractor furnished upland disposal site to 
assure compliance with contract requirements, and maintain records of his quality 
control for all construction operations, including but not limited to the following: 

1) Dredging, including suitability of dredged material. 

2) Dredged material processing, as necessary. 

3) Offloading , transportation and dewatering of the dredged material,  

4) Placement of dredged material, including continuity and order of placement; 
distribution of material in disposal site area. 

5) Any debris encountered during all stages of this project shall be removed and 
disposed of as directed. 

g. The placement operation is to be carried out in conformity with the requirements of 
all associated permits and approvals by government authorities having jurisdiction 
over the approved upland disposal site. 

h. The Contractor will have a "NOTICE TO MARINERS" published by the Coast Guard 
prior to start of work.  

i. Every vessel engaged in the transportation of dredged material of any description shall 
have its name or number and owner's name printed in letters and numbers, at least 
fourteen (14) inches high, distinctly legible at all times, and no scow or boat, not so 
marked, shall be used to transport or place any such material. 

j. Disposal Plan: The Contractor shall submit for approval his disposal plan at the 
Preconstruction Conference (Section 00800 - Special Contract Requirements). The 
disposal plan shall include all special conditions (i.e., CZM and WQC, etc. from the host 
state) specific to the disposal site being used, contractor access to the site, locations and 
cross-section of existing and proposed dikes, maximum elevations and quantities of 
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disposal material for the site, drainage structure locations, manner in which the dredged 
material will be distributed in the area, beach planting scheme, etc. Plan also shall 
include any dewatering and/or processing of the dredged material that may be required 
before material will be brought to the disposal site for final disposal. Approval of the 
disposal plan by the Contracting Officer or his representative is required prior to 
disposal site(s) preparation. The Contractor shall conduct his work in accordance 
with the Disposal Plan, however, approval of the plan for development of the 
disposal area does not in any manner relieve the Contractor of his responsibility 
for the adequacy of the design and construction and drainage facilities required.  In 
addition, the Contractor shall also submit at the pre-construction meeting, his plan for 
road crossings of the discharge pipeline. The contractor shall be responsible for securing 
the appropriate permits for any road crossings of discharge pipeline or similar activities 
and may not begin work until such permits are received from the appropriate agencies. 

k. Pre-Construction Site Visit: Prior to actual construction of the placement site, the 
Contractor and the Contracting Officer and/or his representatives shall visit the site(s) 
for the purpose of delineating areas of avoidance (cultural resource and/or wetland 
concerns). 

l. Construction/Maintenance of Containment Structure: The Contractor shall construct 
all retaining dikes, waste weirs and drainage structures as are necessary for confining the 
dredged material and for controlling disposal area effluent until acceptance of all work 
under the contract. 

m. Protection of Structures and Adjacent Areas: The contractor shall be responsible for 
the maintenance, repair and stability of all dikes, roads and structures, used by him under 
the contract. The Contractor shall restore all dikes, roads, and areas he disturbs through 
his operations to a satisfactory condition, as approved by the Contracting Officer or his 
representative, at no additional cost to the Government. 

n. Inspection of Structures and Adjacent Areas: The Contractor shall inspect all dikes, 
roads, waste weirs in adjacent areas utilized during this operation on a daily basis to 
assure their safety and stability. The Contractor shall include these inspections in his 
daily quality control report. The inspection shall include but not be limited to structures, 
equipment, safety, security, drainage and seepage. 

o. Reporting Requirements: The Contractor shall maintain a daily written record of all 
disposal site operations. This requirement shall be made a part of the Contractor’s 
Quality Control Plan and each record shall be included in the Contractor’s Quality 
Control Report. 

p. Retaining Embankment Material and Construction: Material used to build retaining 
embankment(s) shall be approved for use in this application and be taken from inside the 
disposal area, except where otherwise specified or directed by the Contracting Officer or 
his representative. The height of containment area structure(s) shall be determined by 
the Contractor. The borrowing of material from outside the disposal area limits shown 
on the drawings shall not be permitted unless approved by the Contracting Officer. 
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q. Protection of Areas Adjacent to Containment Structures: The contractor shall take 
all precautions which in the opinion of the Contracting Officer or his representative 
may be necessary to prevent the escape of material through the weirs, embankments and 
bulkheads or otherwise into navigable waters or onto adjacent uplands or wetland area. 
No mechanical equipment shall be allowed in any wetland area unless specific approval 
is given by the Contracting Officer or his representative. 

r. Drainage: Development of the disposal site shall be done so as to prevent obstruction of 
drainage on upland areas adjacent thereto, and to leave free, clear and unobstructed 
outfalls of sewers, drainage ditches, and other structures affected by the disposal 
operations. 

s. Containment Structure Restoration: The Contractor shall restore any feature of the 
containment structures as required to prevent the escape of dredged material from the 
disposal site on to adjacent areas. 

t. Physical Features Outside of Containment Structure: The contractor shall be solely 
responsible for all dikes, roads, pavements, curbs, signs, lawns, bulkheads or any other 
property or area he disturbs during his performance of the work under this contract. The 
Contractor shall be required to repair any such damage at his own expense and to the 
satisfaction of the Contracting Officer or his representative. 

u. Control of Disposal Area Effluent: The contractor shall monitor and control disposal 
area conditions and disposal effluent quality as prescribed in these specifications. The 
Contractor’s Quality Control Plan shall identify monitoring requirements and measures, 
which will be taken to control disposal area conditions to insure effluent quality meets 
the requirements identified in all applicable laws and requirements of all associated 
permits and approvals and government authorities having jurisdiction. 

v. Water Quality Certification: The contractor shall comply with all requirements 
identified in the New York State and the State of New Jersey Water Quality Certificates 
including all special conditions for dredging of material from the Federal Channel.  
Copies of the Water Quality Certificates for channel dredging will be provided at the 
Pre-Construction Conference.  Dredging, dewatering and/or other processing (if 
any), offloading, transportation and material disposal shall be performed in 
accordance with all applicable laws and requirements of all associated permits 
and approvals and government authorities having jurisdiction. 

w. Removal of Containment Area Structures: Structures (i.e., weirs, pipeline, etc.) 
installed by the Contractor for use in his disposal operations shall be removed and the 
contractor shall repair and stabilize all areas affected by the removal of these structures 
as approved by the Contracting Officer. 

9. OVERDEPTH AND SIDE SLOPES: 

a. Overdepth: To cover inaccuracies of the dredging process, material actually 
removed from within the specified area to be dredged, to a depth of not more than 
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two (2) feet immediately below the required dredging area, will be calculated and 
paid for at the contract price. 

b. Side and End Slopes presented by the material actually removed, within limits 
specified herein, to provide for final side slopes not flatter than 1 vertical on 3 
horizontal, but not in excess of the amount originally lying above this limiting 
side slope will be calculated and paid for at the contract price. Dredging in 
original position or by dredging space below the pay slope plane at the bottom of 
the slope for upslope material capable of falling into the cut will be acceptable. 

c. Excessive Dredging: Material taken from beyond the limits of the acceptance 
cross-sections plus allowable overdepth will be deducted from the total amount 
dredged as excessive dredging for which payment will not be made. Nothing 
herein shall be construed to prevent payment for removal of shoals performed in 
accordance with the applicable provisions of Section–00800 - Special Contract 
Requirements, paragraphs entitled: “FINAL EXAMINATION AND 
ACCEPTANCE” OR entitled “SHOALING.” 

10. LIMIT OF DREDGING:  The area to be dredged is the area of the channel within 
the sections indicated on the drawings and specified in Section 00800 - Special Contract 
Requirements, paragraph entitled: “FINAL EXAMINATION AND ACCEPTANCE,” as 
defined by the dredging prism indicated in Section 01200, paragraphs entitled: 
“OVERDEPTH AND SIDE SLOPES” and “MEASUREMENT AND PAYMENT.” 

11. REPORTING REQUIREMENTS: The Contractor shall prepare and maintain a 
Daily Report of Operations form, Quality Control Report form, and Transportation and 
Placement Log and furnish signed copies thereof to the Contracting Officer’s 
representative.  Copies of the forms prescribed for recording the required information are 
attached (see Section 00900 - List of Documents, Exhibits and Other Attachments - 
attachments C, I and J). Further instructions on the preparation and submittal of the 
reports will be furnished at the Preconstruction Conference. 

12. MEASUREMENT AND PAYMENT: 

a. Mobilization and Demobilization (Bid item No.1): See Section 01200, 
paragraph 1.a. entitled: “MOBILIZATION AND DEMOBILIZATION.” 

b. Dredging: The total amount of material removed and paid for under the contract 
will be measured by the cubic yard in place. Measurement of the number of cubic 
yards in place will be made by computing the volume between the bottom surface 
shown by soundings of the last survey made before dredging and the bottom 
surface shown by soundings of a survey made as soon as practicable after the 
entire work specified has been completed. The volume for measurement shall 
include the material within the limits of the overdepth, side slopes described in 
Section 01200, paragraph 9 entitled: “Overdepth and Side Slopes,” less any 
deductions that may be required for misplaced material described in Section 
01200, paragraph 8 entitled: “Placement of Dredged Material” and/or excessive 
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dredging described in Section 01200, Paragraph 9.c. entitled: “Excessive 
Dredging.”  The contract price will not be affected by the way the payment to any 
subcontractor for dredged material processing and disposal will be conducted. 

c. The maps and/or drawings (Section 00800 - Special Contract Requirements, 
paragraph 5 entitled: “CONTRACT DRAWINGS, MAPS, AND 
SPECIFICATIONS”) accurately represent the conditions existing on January-
February 2005. The soundings shown on the contract drawings were taken with a 
portable electronic depth recorder with a transducer frequency of 200 kHz. New 
soundings will be taken generally two weeks prior to dredging. Soundings after 
dredging will be made by an electronic depth recorder with a transducer 
frequency of 200 kHz or may be made using a multi-beam surveying system. 
After-dredging surveys will be completed generally within five days of 
completion of a section or the project. Determination of quantities removed to 
determine in-place quantities to be paid in the area specified, after having once 
made, will not be reopened, except on evidence of collusion, fraud, or obvious 
error. Computations for payment purposes will generally be made by the Corps of 
Engineers utilizing the Triangulated Irregular Network (TIN) method or Average 
End Area method. 

d. Shoaling in the areas to be dredged is not at a rapid rate from existing depths. 
The unit price for dredging based on the above method of computation of the 
quantity for which payment is to be made shall include the Contractor’s 
evaluation of shoaling, changes in the regimen of the waterway, or changes 
caused by the Contractor’s operations that may occur during the period between 
the survey before dredging and the survey for acceptance of the work. 

e. Scows and Hopper Dredges: Where scows or hopper dredges are used in 
performance of work and where the Contractor maintains load or measuring 
devices on such scows or hopper dredges, copies of all recorded measurements 
made in connection with the work shall be furnished to the Contracting Officer 
and/or his Representative. If as the work progresses the Contractor determines 
that a significant difference exists between the recorded bin or scow quantities 
and the survey quantities computed from the check surveys described in Section 
01200, paragraph f below, he shall immediately notify the Contracting Officer 
and/or his Representative of any such discrepancies. Such notification shall 
include a description of the Contractor’s methods of measuring scow or bin 
quantities, certification of measuring techniques, documentation of material 
sampling and methods used to convert bin or scow measurements to in-place 
density. 

It is emphasized that bin or scow measurements shall not be used as a basis 
for partial or final payment. 

f. Monthly Partial payments will be based on approximate quantities determined 
by soundings or sweepings taken behind the dredge by the Contractor. The 
contractor’s soundings are to be used for partial payments only and will not form 
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a basis for the acceptance of the work (see Section 00800 - Special Contract 
Requirements, paragraph 36 entitled: “QUANTITY SURVEYS”). 

g. The Contractor must inform the Government, in writing, within three calendar 
days of completing a section as specified on the contract drawings and under 
paragraph “1. WORK COVERED BY THE CONTRACT PRICE:” The section 
will be examined and accepted in accordance with Section 00800 - Special 
Contract Requirements, paragraph 18 entitled: “FINAL EXAMINATION AND 
ACCEPTANCE” within a fair and reasonable time. Once the Contracting Officer 
or his representative accepts a section, the Contractor will be relieved of all 
responsibility for said section. 

 

13. BUOY REMOVAL:  
 

The Contractor shall notify the Coast Guard at least 15 days prior to the date desired for 
having buoys, which interfere with dredging operations removed or relocated. Requests 
shall be made in writing to:  

COMMANDER (OAN) 
FIRST COAST GUARD DISTRICT 
408 ATLANTIC AVENUE 
BOSTON, MASS. 02110 

               or by telephoning (617) 223-8337. 
 
 

14. COORDINATION WITH THE U.S. COAST GUARD 
 
The United States Coast Guard, Captain of the Port of New York will be notified 30 days 
prior to the start of work in the federal channel.  The USCG will need the hours that the 
contractor intends to work, a description of the work vessels on site, the VHF radio 
channels the vessels will be monitoring and a company point of contact for the contractor 
for 24 hours a day.   
 
The contractor will ensure public notification via the Local Notice to Mariners within 15 
days prior to commencement of dredging.  Information can be faxed to (617) 223-8073. 
 
The contractor will coordinate vessel traffic and marine events with the New York Coast 
Guard office.  The New York Coast Guard Office contact information is as follows: 
 
Contact:  Vessel Traffic Service Branch 
                      United States Coast Guard Activities, NY 

   212 Coast Guard Drive 
Staten Island, NY 10305 
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Phone: (718)354-4197 
  Fax (718)354-4190 
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SAFETY 
 
 
 

1.   SAFETY:  Provisions of the Corps of Engineers manual entitled Safety and Health 
Requirements Manual EM 385-1-1, dated 3 November 2003 will be applied to all work under 
this contract.  The reference manual may be obtained from the Contracting Officer’s 
Representative (COR), at the job site or via the internet at www.usace.army.mil/inet/usace-
docs/eng-manuals/em385-1-1/toc.htm. 

 
2.   SAFETY MEETING:  The contractor will meet with representatives of the COR to 
discuss and develop a mutual understanding relative to the administration of the overall 
safety program.  The time and place of the Safety Meeting will be determined at the 
Preconstruction Conference (Section 00800-34). 

 
3.   ACCIDENT PREVENTION PROGRAM:  Four (4) copies of the contractor’s 
Accident Prevention Plan shall be submitted at the Preconstruction Conference for 
review and acceptance by the COR.  The Accident Prevention Plan will be reviewed at the 
Safety Meeting, prior to the start of work.  The accident prevention program shall be 
prepared in the format outlined in Appendix A of EM 385-1-1, “Minimum Basic 
Requirements for Accident Prevention Plan” (a portion of this Appendix is provided as 
Attachment H in Section 00900), as per Contract Clause 52.236.13 “Accident Prevention 
(Nov 1991).”  No work shall commence until the Accident Prevention Plan is accepted by the 
COR. 

 
4.   HAZARD ANALYSES: 

 
Job hazard analyses containing all the information as required by figure 1-1, EM 385-1-1 
(figure 01351-1.) shall be fully completed and signed by an Officer of the company and shall 
be included in the Accident Prevention Plan.  The job hazard analyses will be reviewed for 
adequacy at least monthly by the contractor and noted as such on the Contractor’s Quality 
Control Report. 
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Figure 01351-1. EM 385-1-1, figure 1-1.

5. ACCIDENT PREVENTION PLAN:  In addition to those items contained in EM 385-1-1, 
Appendix A, the following items will be included in the accident prevention plan: 
 

a. Hard Hat Area.  A statement that the jobsite is classified a “hard hat” area from start 
to finish. 

 
b. Sanitation and Medical Requirements.  Estimate the greatest number of employees, 

supervisors, etc., to be working at peak construction period, including subcontractor 
personnel.  Include sanitation requirements and medical facilities identified for the 
job site.  Note:  When a medical facility or physician is not accessible within five 
minutes of an injury to a group of two or more employees for the treatment of 
injuries, at least two or more employees on each shift shall be qualified to administer 
first aid and CPR. 

 
c. Equipment Inspection.  Describe the type of inspection program on cranes, trucks, 

and other types of construction equipment the Contractor plans to implement.  
Include who will be responsible for the inspection and how the Contractor will 
control equipment of sub-contractors and equipment brought to the site by rental 
companies.  Describe the types of records to be kept. Indicate that copies of records 
of all equipment inspections will be kept at the job site for review by the designated 
authority. 

 
d. Crane & Derrick Operators.  All floating cranes and floating derricks may only be 

operated by qualified operators.  Written proof of qualification for all crane and 
derrick operators shall be in accordance with EM 385-1-1, section 16.C.04 and shall 
include any certificates and/or dates of examination, shall be specific to each 
operator, and shall be signed by the qualifying source.  The qualifying source may be 
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an independent testing and qualifying company, a union, a government agency, a 
state or city licensing agency, a qualified consultant, etc.  THE CONTRACTOR 
WILL PROVIDE COPIES OF THE CRANE OPERATOR’S 
QUALIFICATIONS TO THE CONTRACTING OFFICER OR HIS 
REPRESENTATIVE AT THE PRECONSTRUCTION MEETING. 

 
e. Contractor Diving Operations. 

 
1)  Diving contractors and/or subcontractors shall submit a safe practices manual that 
includes the requirements of EM 385-1-1, Section 30.A.11 (1) through (5) to the COR 
and Command Dive Coordinator (CDC) for review and acceptance at the Safety 
Meeting or at least fifteen (15) days prior to the commencement of dive operations. 
 
2)  A dive operations plan in accordance with EM 385-1-1, section 30.A.13 a. (1) 
through (11) shall be developed and implemented by the diving contractor for each 
dive.  The plan shall be submitted to the COR for review and acceptance prior to 
commencing the dive.  Written acceptance in the form of a memorandum or electronic 
mail from the COR is required for diving operations to commence. 
 

f. Lifting Operations Involving Single Point Mooring Buoys and Pipeline. 
 

1) Operations involving the lifting and subsequent transfer of anchors to single point 
mooring buoys (e.g. scots buoy, pump-out buoy, mono-buoy, etc.,) and setting, 
retrieving, and moving of pipeline shall require submittal of a critical lift plan.  The 
critical lift plan shall include or specify the following: 
 

a. the crane or derrick operator, lift supervisor  and rigger and their 
qualifications. 
 

b. the exact size and weight of the load to be lifted and all crane or derrick 
rigging components, including the anchor chain, sand loading of pipeline, 
which adds to the weight. 
 

c. the lift geometry and procedures including the crane position, height of the 
lift; the load radius, and the boom length and angle for the entire range of the 
lift; 
 

d. a rigging plan showing the lift points and describes rigging procedures and 
hardware requirements; 

 
e. a description of the operating base (platform) condition and any potential list; 
 
f. environmental conditions under which the lift operations are to be stopped; 

and, 
 
g. coordination and communication requirements 
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2) The New York Safety Office Critical Lift Plan shall be completed by the contractor, 
signed by an officer of the company, and submitted to the Contracting Officer’s 
Representative (COR) for acceptance prior to the lift. 

 
3) Hanging anchors from single point mooring buoys shall not be permitted in any case 
unless written certification by a registered Professional Engineer (P.E.) is provided to the 
COR certifying that the design loading ability of the buoy topside, under-deck structure, 
and deck cleats are engineered to safely handle such loads. 

 
4) All buoy mechanical systems (e.g. windlasses) shall be maintained in working order 
throughout the duration of the contract. 

 
6.  PROJECT SAFETY OFFICER:  The Contractor will designate an employee as Site 
Safety Officer who is responsible for implementing and enforcing the Accident Prevention 
Plan.  The site safety officer shall have the authority to suspend operational activities if the 
health and safety of personnel are endangered, and to suspend an individual from operational 
activities for infractions of the Accident Prevention Plan.  The Contractor will submit a 
resume of the site safety officer outlining their training and experience specific to 
construction safety and occupational health for acceptance by the COR prior to the start of 
work.  The Site Safety Officer shall have completed a 40-hour OSHA compliance-based 
construction safety training course. 

7.  ACCIDENT REPORTS:  The contractor shall immediately report all accidents by 
telephone to the COR. 

 
a. The Contractor will provide an initial written report of the accident to the COR within 

24 hours.  The Contractor shall complete and submit ENG Form 3394 for all 
accidents involving lost work time, medical treatment, and/or property damage in 
excess of $2,000.00 within 48 hours of the accident. 

 
b. Daily records of all first aid treatment not otherwise reported shall be maintained at 

the job site and furnished to the designated authority upon request.  Records shall also 
be maintained of all exposure and accident experience incidental to the work (OSHA 
Form 200 or equivalent as prescribed by 29 CFR 1904). 
 

c. The Contractor will maintain and provide the designated authority access to the 
project’s Workers Compensation Claims Report that details the compensable 
accidents experienced on the project by the Contractor and Subcontractor. 

 
8.  MONTHLY EXPOSURE REPORTS:  The Contractor shall submit to the COR no later 
than the first day of each month, a compilation of man-hours worked each month by the 
prime contractor and each subcontractor. 

 
9.  CLEAN-UP:  The Contractor’s Accident Prevention Plan shall identify the individual’s 
responsible for cleanup and shall establish a housekeeping procedures and schedules.  If the 
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COR determines that cleanup is not being performed satisfactorily, the Contractor shall 
establish a work crew to perform the continuous cleanup required by the contract clause 
titled:  CLEANING UP.  The individual(s) appointed to the work crew to perform continuous 
cleanup shall not perform any other duties under this contract, unless approved by the COR.  
The number of individuals appointed to the cleanup work crew shall be increased as directed 
by the COR until adequate cleanup is maintained. 

 
10.  SUPPLEMENTAL TO SAFETY MANUAL:  To supplement and emphasize the 
requirements of EM 385-1-1, the following is provided and shall be met as applicable. 

 
a.  Electrical Work:  Electrical work shall not be performed on or near energized lines or 
equipment unless specified in the plans and specifications. 

 
1) Upon request by the Contractor, arrangements will be made for de-energizing 

lines and equipment so that work may be performed.  All outages shall be 
requested through the COR a minimum of 14 days, unless otherwise specified, 
prior to the beginning of the specified outages.  Dates and duration will be 
specified. 

 
2) Upon approval of the COR, the following work may be performed with the lines 

energized using certified hot line equipment on lines above 700 volts, when the 
following conditions have been met. 

 
a. Work below the conductors no closer than the clearance required in EM 

385-1-1 from the energized conductors. 
 
b. Setting and connection of new pre-trimmed poles in energized lines 

which do not replace an existing pole. 
 
c. setting and removing transformers or other equipment on poles. 
 
d. Installation or removal of hot line connectors, jumpers, dead-end 

insulators for temporary isolation, etc., which are accomplished with hot 
line equipment from an insulated bucket truck. 

 
3) The Contractor shall submit a plan, in writing, describing his/her method of 

operation and the equipment to be used on energized lines.  Proper certification 
from an approved source of the safe condition of all tools and equipment will be 
provided with the plan.  The work will be planned and scheduled so that proper 
supervision is maintained.  Emergency procedures for disconnecting power in the 
event of an accident will be outlined in the plan.  The Contractor will review 
his/per plan with the COR prior to being granted permission to perform the work. 

 
4) No work on lines greater than 600 volts will be performed from the pole or 

without the use of an insulated bucket truck. 
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5) No work will be done on overbuilt lines while underbuilt lines are energized, 
except for temporary isolation and switching. 

 
b. Electrical Tools:  Hand held electrical tools shall be used only on circuits protected by 

ground fault circuit interrupters for protection of personnel. 
 
c. Electrical Cords:  All general use extension cords shall be hard usage or extra hard 

usage as specified in Table 11-1 of EM 385-1-1. 
 
d. Temporary Electrical Systems:  Temporary electrical distribution systems and devices 

shall be checked and found acceptable for polarity, ground continuity, and ground 
resistance before initial use and after modification.  GFI outlets shall be installed and 
tested with a GFI circuit tester (tripping device) prior to use.  Portable and vehicle 
mounted generators shall be inspected for compliance with EM 385-1-1 and NFPA 70. 

 
e. Rollover Protective Structures (ROPS):  Seat belts and ROPS shall be installed on all 

construction equipment as required by paragraph 16.B.12 of EM 385-1-1.  The operating 
authority will furnish proof from the manufacturer or licensed engineer that ROPS meets 
the applicable SAE standards cited in EM 385-1-1, pg. 257. 

 
f. Elevating Work Platforms:  All elevating work platforms shall be designed, 

constructed, maintained, used, and operated in accordance with ANSI A92.3, ANSI 
A92.6, ANSI A92.5 and EM 385-1-1, Sections 22.J and 16.A.  Only personnel trained in 
the use of elevating work platforms shall be authorized to use them.  A list will be 
maintained by the contractor of all authorized users at the job site.  The list will be 
updated as necessary and available for review on site by the designated authority. 

 
g. Fall Protection:  Fall protection in the form of standard guardrails, nets, or personal fall 

arrest systems will be provided for all work conducted over 6 feet in height.  The 
contractor will submit his/her proposed method of fall protection to the COR as part of 
the Job Hazard Analysis for acceptance.  If the contractor deems that conventional fall 
protection has described above is not feasible for a particular job, or phase of a job, the 
Contractor will state in writing the reasons that conventional fall protection cannot be 
used and provide alternative safety measures for review and acceptance by the COR. 

 
h. Excavations:  All open excavations made in the earth’s surface four (4) foot of greater 

will be under the supervision of a competent person trained in, and knowledgeable about, 
soils analysis, the use of protective systems, and the requirements of OSHA 29 CFR 
1926, Subpart P and EM 385-1-1, Section 25.  The competent person shall be designated 
in writing by the Contractor and a resume of their training and experience submitted to 
the COR for acceptance. 

 
1) Excavations hazards and methods for their control will be specified in the job hazard 

analyses. 
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2) Sloping and benching:  The design of sloping and benching shall be selected from and 
in accordance with written tabulated data, such as charts and tables.  At least one 
copy of the tabulated data will be maintained at the job site. 

 
i. Support Systems:  shall be in accordance with one of the systems outlined in 1 through 3 

below: 
 

1) Designs drawn from manufacturer’s specifications shall be in accordance with all 
specifications, limitations, and recommendations issued or made by the manufacturer.  
A copy of the manufacture’s specifications, recommendations, and limitations will be 
in written form and maintained at the job site. 

 
2) For design selected from and in accordance with tabulated data (such as tables and 

charts), at least one copy of the design shall be maintained at the job site during 
excavation. 

 
3) For systems designed by a registered Professional Engineer.  At least one copy of the 

design shall be maintained at the job site during excavation.   
 

j. For excavations greater than 20 feet deep, sloping and benching or support systems shall 
be designed by a registered Professional Engineer.  At least one copy of the plans and 
specifications shall be maintained at the job site during excavation.  The contractor 
will ensure that the registered Professional Engineer is working within a discipline 
applicable to the excavation work; i.e. it would be inappropriate for an electrical engineer 
to approve shoring designed for an excavation. 

 
k. Confined Space:  Entry into and work in a confined space will not be allowed when 

oxygen readings are less than 19.5% or greater than 23.5% or if the lower explosive limit 
(LEL) readings is greater than 10%, unless these conditions are adequately addressed in 
the confined space entry plan.  In addition, action levels for toxic atmospheres shall be 
determined and any other known or potential hazards elimated prior to entry. 

 
l. Language:  For each group that has employees that do not speak English, the Contractor 

will provide a bilingual foreman that is fluent in the language of the workers.  The 
contractor will implement the requirements of EM 385-1-1, 01.B through these foremen. 

 
11.  CONTRACTOR SAFETY MEETINGS AND DOCUMENTATION: 
 
Contractor shall conduct and document safety meetings among its personnel as required by EM 
385-1-1 and as indicated herein.  Monthly meetings shall be held among all supervisors, and 
weekly meetings shall be conducted by supervisors or foreman for all workers.  The agenda of 
the meeting shall include specific safety items pertinent to work being performed.  
Documentation shall include a summary of items discussed as well as other items required by the 
EM 385-1-1.  Documentation shall be submitted to the Government monthly. 
 
12.  CONTRACTOR PERFORMANCE APPRAISAL: 
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The occurrence of accidents and near misses due to negligence are strong indications that there 
has been insufficient emphasis on effective implementation and/or commitment to the accident 
prevention program.  Should it become obvious that proper emphasis is not being given to safety, 
an interim unsatisfactory performance appraisal rating will be issued.  If safety continues to be 
unsatisfactory or marginal, the unsatisfactory rating will become final.  The contractor should be 
aware that this appraisal will be stored in a national computer database which can be accessed by 
a multitude of agencies or municipalities desiring information on prospective contractors.  An 
unsatisfactory rating in this database may affect the contractor’s ability to obtain future 
Government work. 
 
13. SAFETY AND OCCUPATIONAL HEALTH REQUIREMENTS FOR MARINE 
PROJECTS – See Section UFGS 01525 (NYD Ed. 7/04) 
  

01351-8 



 
01355-i 

SECTION 01355 
 

ENVIRONMENTAL PROTECTION 
 

TABLE OF CONTENTS 
 

PARAGRAPH TITLE PAGE

1. SCOPE ................................................................................................................................ 1 
2. QUALITY CONTROL....................................................................................................... 1 
3. PERMITS OBTAINED BY CORPS OF ENGINEERS..................................................... 1 
4. SUBMITTALS ................................................................................................................... 1 
5. SUBCONTRACTORS ....................................................................................................... 3 
6. NOTIFICATION ................................................................................................................ 3 
7. PROTECTION OF ENVIRONMENTAL RESOURCES.................................................. 3 
8. POST CONSTRUCTION CLEAN UP... ........................................................................... 7 
9. RESTORATION OF LANDSCAPE DAMAGE................................................................ 7 
10. MAINTENANCE OF POLLUTION CONTROL FACILITIES ....................................... 8 
11. TRAINING OF CONTRACTOR PERSONNEL IN POLLUTION CONTROL .............. 8 
12. PAYMENT ......................................................................................................................... 8 
 
 
 
 



 
SECTION 01355 

 
ENVIRONMENTAL PROTECTION 

 
 
1.  SCOPE 
 
This section covers prevention of environmental pollution and damage as the result of 
construction operations under this contract and for those measures set forth in other 
technical provisions of these specifications.  For the purpose of this specification, 
environmental pollution and damage is defined as the presence of chemical, physical, or 
biological elements or agents which adversely affect human health or welfare; 
unfavorably alter ecological balances of importance to human life; affect other species of 
importance to man; or degrade the utility of the environment for aesthetic, cultural and/or 
historical purposes.  The control of environmental pollution and damage requires 
consideration of air, water, and land, and includes management of visual aesthetic, noise, 
solid waste, radiant energy and radioactive materials, as well as other pollutants. 
 
2.  QUALITY CONTROL 
 
The Contractor shall establish and maintain quality control for environmental protection 
of all items set forth therein. The Contractor shall record on daily reports any problems in 
complying with laws, regulations and ordinances and corrective action taken and submit 
these reports as part of the daily reports required in Section 01200.   
 
3.  PERMITS OBTAINED BY THE CORPS OF ENGINEERS 
 
The Contractor shall comply with all requirements under the terms and conditions set out 
in the Water Quality Certificates in Section 00900, Attachment D. 
 
4.  SUBMITTALS 
 
The Contractor shall submit an environmental protection plan in accordance with 
provisions as herein specified. 
 
4.1  Environmental Protection Plan 
  
a. Prior to commencement of the work, the Contractor shall submit to the Contracting 
Officer for approval his proposed environmental protection plan. This shall be followed 
by a meeting with representatives of the Contracting Officer to develop mutual 
understandings relative to compliance with this provision and administration of the 
environmental protection program.  Approval of the Contractor's plan for environmental 
protection will not relieve the Contractor of his responsibility for adequate and continuing 
control of pollutants. 
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b. Hopper Dredge Basket or Screens 
 
Drawings showing the design and method of fabrication of the basket or screen used for 
hopper dredging shall be submitted for approval prior to the commencement of dredging 
activities. 
 
c. Environmental Protection Plan shall include but not limited to the following: 
 
(1)  A list of Federal, State and local laws, regulations, and permits concerning 
environmental protection, pollution control and abatement that are applicable to the 
Contractor's proposed operations and the requirements imposed by those laws, 
regulations and permits. 
 
(2)  Methods for protection of features to be preserved within authorized work areas.  The 
Contractor shall prepare a listing of methods to protect resources needing protection, i.e., 
trees, shrubs, vines, grasses and ground cover, landscape features, air and water quality, 
fish and wildlife, soil, historical, archaeological and cultural resources. 
 
(3)  Procedures to be implemented to provide the required environmental protection and 
to comply with the applicable laws and regulations.  The Contractor shall set out the 
procedures to be followed to correct pollution of the environment due to accident, natural 
causes or failure to follow the procedures set out in accordance with the environmental 
protection plan. 
 
(4)  Permit or license for, and the location of, the solid waste disposal area. 
 
(5)  Drawings showing locations of any proposed temporary excavations or embankments 
for haul roads, stream crossings, material storage areas, structures, sanitary facilities, and 
stockpiles of excess or spoil materials. 
 
(6)  Environmental monitoring plans for the job site, including land, water, air, and noise 
monitoring. 
 
(7)  Traffic control plan. 
 
(8)  Methods of protecting surface and ground water during construction activities. 
 
(9)  Work area plan showing the proposed activity in each portion of the area and 
identifying the areas of limited use or nonuse.  Plan should include measures for marking 
the limits of use areas. 
 
(10) Plan of borrow area. 
 
4.2  Implementation 
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After receipt of Notice to Proceed, the Contractor shall, within five (5) days, submit in 
writing the above Environmental Protection Plan and meet with representatives of the 
Contracting Officer to develop mutual understandings relative to compliance with this 
provision and administration of the environmental protection program.  Approval of the 
Contractor's plan will not relieve the Contractor of his responsibility for adequate and 
continuing control of pollutants and other environmental protection measures.   
  
5.  SUBCONTRACTORS 
 
Assurance of compliance with this section by subcontractors will be the responsibility of 
the Contractor.   
 
6.  NOTIFICATION 
 
The Contracting Officer will notify the Contractor in writing of any observed 
noncompliance with the aforementioned Federal, State or local laws or regulations, 
permits and other elements of the Contractor's environmental protection plan.  The 
Contractor shall, after receipt of such notice, inform the Contracting Officer of proposed 
corrective action and take such action as may be approved.  If the Contractor fails to 
comply promptly, the Contracting Officer may issue an order stopping all or part of the 
work until satisfactory corrective action has been taken.  No time extensions shall be 
granted or costs or damages allowed to the Contractor for any such suspension. 
 
7.  PROTECTION OF ENVIRONMENTAL RESOURCES 
 
7.1 General 
 
The Contractor shall at all times perform all work and take such steps required to 
minimize interference with or disturbance to fish and wildlife.  The Contractor will not be 
permitted to alter water flows or otherwise disturb native habitat adjacent to the work 
area which in the opinion of the Contracting Officer, are critical to fish and wildlife.  The 
Contractor shall anticipate orders to stop work at the discretion of the Contracting Officer 
if any fish or wildlife are endangered by construction activities. The environmental 
resources within the project boundaries and those affected outside the limits of permanent 
work under this contract shall be protected during the entire period of this contract. The 
Contractor shall confine his activities to areas defined by the drawings and specifications.  
Environmental protection shall be as stated in the following subparagraphs. 
 
7.2  Protection of Land Resources 
 
Prior to the beginning of any construction, the Contractor shall identify all land resources 
to be preserved within the Contractor's work area.  The Contractor shall not remove, cut, 
deface, injure, or destroy land resources including trees, shrubs, vines, grasses, top soil, 
and land forms without special permission from the Contracting Officer.  No ropes, 
cables, or guys shall be fastened to or attached to any trees for anchorage unless 
specifically authorized. Where such special emergency use is permitted, the Contractor 
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shall provide effective protection for land and vegetation resources at all times as defined 
in the following subparagraphs. 
 
7.3  Work Area Limits 
 
Prior to any construction the Contractor shall mark the areas that are required to 
accomplish all work to be performed under this contract.  Isolated areas within the 
general work area which are to be saved and protected shall also be marked or fenced.  
Monuments and markers shall be protected before construction operations commence.  
Where construction operations are to be conducted during darkness, the markers shall be 
visible.  The Contractor shall convey to his personnel the purpose of marking and 
protecting all necessary objects.  Jobsite fencing shall be provided around work areas. 
  
7.3.1  Protection of Landscape 
 
Trees, shrubs, vines, grasses, land forms and other landscape features shall be clearly 
identified by marking, fencing, or wrapping with boards, or any other approved 
techniques. 
  
7.3.2  Reduction of Exposure of Unprotected Erodible Soils. 
 
Earthwork brought to final grade shall be finished as indicated and specified.  Side slopes 
and back slopes shall be protected as soon as practicable upon completion of rough 
grading.  All earthwork shall be planned and conducted to minimize the duration of 
exposure of unprotected soils. 
 
7.3.3  Temporary Protection of Disturbed Areas 
 
Such methods as necessary shall be utilized to effectively prevent erosion and control 
sedimentation, including but not limited to: 
  
Retardation and control of runoff.  Runoff from the construction site shall be controlled 
by construction of diversion ditches, benches, and/or berms to retard and divert runoff to 
protected drainage courses, and any measures required by area-wide plans approved 
under paragraph 208 of the Clean Water Act. 
 
7.3.4 Erosion and Sediment Control Devices 
  
The contractor shall construct or install all temporary and permanent erosion and 
sediment control features as indicated on the drawings. Temporary erosion and sediment 
control measures such as berms, dikes, drains, sedimentation basins, grassing and 
mulching shall be maintained until permanent drainage and erosion control facilities are 
completed and operative. 
  
7.3.5  Temporary Excavations and Embankments 
  

01355-4 



Temporary excavations and embankments for plant or work areas shall be controlled to 
protect adjacent areas from dispoilment. 
 
7.3.6  Disposal of Solid Wastes 
  
Solid wastes (excluding clearing debris) shall be placed in containers which are emptied 
on a regular schedule.  All handling and disposal shall be conducted to prevent 
contamination.   
 
7.3.7  Disposal of Chemical Waste 
  
Chemical waste shall be stored in corrosion resistant containers, removed from the work 
area and disposed of in accordance with Federal, State and local regulations. 
 
7.3.8  Disposal of Discarded Materials 
  
Discarded materials other than those which can be included in the solid waste category 
will be handled as directed by the Contracting Officer. 
  
7.4  Preservation and Recovery of Archaeological Resources   
 
If, during construction activities, the Contractor observes unusual items that might have 
historical, archaeological or cultural value, such observations shall be reported as soon as 
practical to the Contracting Officer.  No work will be conducted in the vicinity of the 
discovery until authorized by the Contracting Officer. 
 
7.5  Protection of Water Resources 
  
The Contractor shall keep construction activities under surveillance, management and 
control to avoid pollution of surface and ground waters.  Special management techniques 
as set out below shall be implemented to control water pollution by the listed construction 
activities which are included in this contract.   
 
7.5.1  Monitoring of Water Areas Affected by Construction Activities   
 
Monitoring of water areas affected by construction activities shall be the responsibility of 
the Contractor.  All water areas affected by construction activities shall be monitored by 
the Contractor. 
  
7.6  Protection of Fish and Wildlife Resources 
  
The Contractor shall keep construction activities under surveillance, management and 
control to minimize interference with, disturbance to and damage of fish and wildlife. 
Species that require specific attention along with measures for their protection will be 
listed by the Contractor prior to beginning of construction operations. 
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7.7  Protection of Air Resources 
  
The Contractor shall keep construction activities under surveillance, management and 
control to minimize pollution of air resources.  All activities, equipment, processes, and 
work operated or performed by the Contractor in accomplishing the specified 
construction shall be in strict accordance with the State of New Jersey and State of New 
York rules or regulations and all Federal emission and performance laws and standards.  
Ambient air quality standards set by the Environmental Protection Agency shall be 
maintained for these construction operations and activities specified in this section.  
Special management techniques as set out below shall be implemented to control air 
pollution by the construction activities which are included in the contract. 
 
7.7.1  Particulates 
  
Dust particles from all construction activities, processing and preparation of materials 
shall be controlled at all times, including weekends, holidays and hours when work is not 
in progress. 
 
7.7.1.1  Particulates Control 
  
The Contractor shall maintain all excavations, stockpiles, haul roads, permanent and 
temporary access roads, plant sites, spoil areas, borrow areas, and all other work areas 
within or outside the project boundaries free from particulates which would cause the air 
pollution standards mentioned in paragraph 7.7 above to be exceeded or which would 
cause a hazard or a nuisance.  Sprinkling, chemical treatment of an approved type, light 
bituminous treatment, baghouse, scrubbers, electrostatic precipitators or other methods 
will be permitted to control particulates in the work area. Sprinkling, to be efficient, must 
be repeated at such intervals as to keep the disturbed area damp at all times. The 
Contractor must have sufficient competent equipment available to accomplish this task.  
Particulates control shall be performed as the work proceeds and whenever a particulates 
nuisance or hazard occurs.   
 
7.7.2  Hydrocarbons and Carbon Monoxide 
  
Hydrocarbons and carbon monoxide emissions from equipment shall be controlled to 
Federal and State allowable limits at all times. 
  
7.7.3  Odors 
  
Odors shall be controlled at all times for all construction activities, processing and 
preparation of materials.   
  
7.7.4  Monitoring of Air Quality (NOT APPLICABLE) 
  
Monitoring of air quality shall be the responsibility of the Contractor.  All air areas 
affected by the construction activities shall be monitored by the Contractor.   
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7.8  Protection of Sound Intrusions 
  
The Contractor shall keep construction activities under surveillance and control to 
minimize damage to the   environment by noise.  The Contractor shall use methods and 
devices to control noise emitted by equipment to sound levels as given in the following 
table:   
  

PERMISSIBLE NON-DOD NOISE EXPOSURES 
  

Duration per day, hours                                             Sound level dB(A) 
slow response 

  
8 . . . . . . . . . . . . . . . . . ……………………….………. .  90 
6 . . . . . . . . . . . . . . . . . ……………………………….. .  92 
4 . . . . . . . . . . . . . . . . ……………………………….. . .  95 
3 . . . . . . . . . . . . . . . ……………………………….. . . .  97 
2 . . . . . . . . . . . . . . . . . . ……………………………….  100 
1 1/2 . . . . . . . . . . . . . . . ……………………………… .  102 
1 . . . . . . . . . . . . . . . . . ……………………………….. .  105 
1/2 . . . . . . . . . . . . . . . . ………………………………. .  110 
1/4 . . . . . . . . . . . . . . . . . . ……………………………… 115 

  
When the daily noise exposure is composed of two or more periods of noise exposure of 
different levels, their combined effects should be considered rather than the individual 
effect of each.  Exposure to different levels for various periods of time shall be computed 
according to the following formula: 
  

Fe = T1/L1 + ...... + Tn/Ln    where; 
  

Fe  = Equivalent noise exposure factor 
 
T() = The period of noise exposure at any contest level (in hours) L() = The duration of 
the noise exposure at the constant level from Table I   

If Fe exceeds one(1), hearing protection is required. 
  
8.  POST CONSTRUCTION CLEAN UP 
  
The Contractor shall clean up areas used for construction. 
  
9.  RESTORATION OF LANDSCAPE DAMAGE 
  
The Contractor shall restore all landscape features damaged or destroyed during 
construction operations inside or outside the limits of the approved work areas.  Beach 
grass and other natural resources inside the work area will have to be replaced if 
disturbed.  Such restoration shall be in accordance with the plan submitted for the 
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Contracting Officer's approval.  This work will be accomplished at the Contractor's 
expense. 
 
10.  MAINTENANCE OF POLLUTION CONTROL FACILITIES 
  
The Contractor shall maintain all constructed facilities and portable pollution control 
devices for the duration of the contract or for that length of time construction activities 
create the particular pollutant. 
 
 
11.  TRAINING OF CONTRACTOR PERSONNEL IN POLLUTION CONTROL 
  
The Contractor shall train his personnel in all phases of environmental protection.  The 
training shall include methods of detecting and avoiding pollution, familiarization with 
pollution standards, both statuary and contractual, and installation and care of facilities 
(vegetative covers, and instruments required for monitoring purposes) to ensure adequate 
and continuous environmental pollution control. 
 
12.  PAYMENT 
  
No separate payment or direct payment will be made for the cost of the work covered 
under this section, and such work will be considered as a subsidiary obligation of the 
Contractor. 

 
- End of Section - 
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SECTION 01451 

INSPECTION AND ACCEPTANCE 

CONTRACTOR QUALITY CONTROL 

 

1. GENERAL. The contractor shall establish and maintain an effective quality control (QC) 
program in compliance with contract clause: “INSPECTION OF CONSTRUCTION” (FAR 
52.246-12). The burden of contract compliance is placed on the Contractor and not assumed by 
the Government. The Contractor’s QC program will not be accepted without question and the 
right to inspect or verify at any time is reserved by the Government. 

2. PRECONSTRUCTION CONFERENCE. As soon as practicable, before the start of 
dredging, the Contractor shall meet with the Contracting Officer or the Contracting Officer 
Representative to discuss its QC program as well as other administrative matters for the contract 
work. During the meeting, a mutual understanding of the program details shall be developed, 
including the forms for recording the QC operations, inspections, testing (if required), 
administration of the program, and the interrelationship of the Contractor and Government 
control and surveillance. Minutes of the meeting shall be prepared, signed by both the Contractor 
and the Contracting Officer or Contracting Officer’s Representative and shall become part of the 
contract file.  

3. SUBMITTALS  

a. Quality Control Plan. Prior to the start of dredging, the Contractor shall furnish his QC 
plan to the Contracting Officer or Contracting Officer's Representative for acceptance. 
Contract operations will be permitted to begin only after acceptance of the QC plan. The 
QC plan the Contractor proposes to implement shall include, as a minimum, the 
following: 

1) A description of the quality management organization. 

2) The number, classifications, qualifications, duties, responsibilities and authorities of 
personnel. A copy of the letter signed by an authorized official of the firm, which 
describes the responsibilities and delegates the authorities of the system manager 
shall be furnished. 

3) Procedures for testing placement area effluent (if required), and any other required 
samples. 

4) QC activities to be performed, including those of subcontractors if used to accomplish 
the work. 
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5) Compliance inspections recorded on the Construction Quality Control Report and the 
Dredging Report, samples of which are attached. 

6) After acceptance of the QC plan, the Contractor shall notify the Contracting Officer 
or Contracting Officer’s Representative in writing of any proposed change to his QC 
program. At any time it is determined that the QC program is not providing dredging 
operations which conform to contract requirements, actions shall be taken by the 
Contractor to correct the deficient management. 

b. Other Submittals. Procedures for purchasing materials and equipment, subcontracting, 
and processing reports, samples and other submittals shall be developed. The procedures 
shall include the establishment of responsibilities to assure at each level adequate review 
and approval, timely delivery including verification procedures, and proper storage.  

c. Quality Assurance. Action shall be taken to ensure that only materials and equipment 
which comply with contract requirements are purchased and delivered to the job site, 
unless specific deviations are approved. All proposed deviations from contract 
requirements shall be submitted in writing to the Contracting Officer or Contracting 
Officer’s Representative for approval.  

d. Selection and Control. The Contractor shall review the contract requirements and 
determine those submittals needed to assure compliance. Within five days after receipt of 
the notice to proceed, unless otherwise directed, the Contractor shall submit to the 
Contracting Officer or Contracting Officer’s Representative for review and approval, in 
duplicate, a submittal control document (ENG Form 4288) listing and scheduling all 
submittal items required by the contract. ENG Form 4288 (see Section 00900, 
Attachment G) will be furnished to the Contractor. The contractor shall review and revise 
the submittal control document at each progress schedule update and shall furnish any 
revised documents to the Contracting Officer or Contracting Officer's Representative. 

e. Government Approved Submittals. When submittals are required to be approved by 
the Contracting Officer or Contracting Officer’s Representative, adequate time shall be 
allowed for review and approval. Approval action by the Government will not relieve the 
Contractor of his responsibility for compliance with the contract. After submittals have 
been approved by the Contracting Officer, no resubmittal for the purpose of substituting 
materials or equipment will be considered unless accompanied by an explanation of why 
a substitution is necessary. 

 

 

f. Government Disapproved Submittals. When submittals are disapproved, the 
Contractor shall make all corrections required by the Contracting Officer and promptly 
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furnish a corrected submittal in the form and number of copies specified for the initial 
submittal. Adequate time shall be allowed for review and approval of the submittal by the 
Contracting Officer and Contracting Officer’s Representative. 

4. QUALITY CONTROL (QC) PROGRAM. The Contractor’s QC program shall include the 
following three phases of control and management for each definable feature of the work. The 
Contractor’s QC Manager shall notify the contracting officer or contracting officer’s 
representative at least 24 hours in advance of any activities to be accomplished under the first 
two phases of this program. 

a. Preparatory. This control phase shall be performed before beginning work on each 
definable feature of work. It shall include a review of contract requirements to assure 
compliance. 

b. Initial. This phase of control shall be accomplished at the time of arrival to the placement 
area or of dredging personnel on site to accomplish a definable feature of work, and shall 
be repeated at any time when new workers or crews arrive for assignment to the project. 
The contractor’s QC program shall be as such to permit the transfer of information of 
quality requirements specified in this contract to each worker so that the specified quality 
of work will be provided and consistent production of high quality of work will be 
encouraged. It is during this phase that control testing shall be undertaken and verified. 

c. Follow-up. The follow-up phase shall be performed continuously to verify that control 
procedures are providing an end product which complies with contract requirements. 

5. COMPLETION. At the completion of the work, the Contractor’s QC manager shall conduct a 
joint completion review with the Contracting Officer or Contracting Officer’s Representative. 
During this review, the work shall be examined, quality control shall be reviewed, and a list 
prepared for work items not conforming to the plans and specifications. This list shall be 
included in the submittal control document with an estimated date for correction of each 
deficiency. The Contractor shall assure that deficiencies have been corrected prior to the 
scheduled completion dates. Payment will be withheld for defective or deficient features until 
they are satisfactorily corrected except as otherwise specified in the contract clause: 
“INSPECTION OF CONSTRUCTION.” 

6. QUALITY CONTROL (QC) DOCUMENTATION. The Contractor shall maintain current 
records on approved forms, samples of which are attached (Section 00900-C, -G, and -I), of 
quality control operations, activities, and any required tests. These records shall include factual 
evidence that the required activities have been performed, and shall include both conforming and 
defective or deficient features. The records shall also include a statement that materials and 
equipment used in the work comply with the contract except for approved deviations. Legible 
copies of these records shall be furnished to the Contracting Officer or Contracting Officer’s 
Representative on a daily basis or as specified at the PreConstruction Conference by the 
Contracting Officer or Contracting Officer’s Representative. 
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7. MEASUREMENT AND PAYMENT.  Separate payment will be made for any work under 
this section and all costs in connection therewith shall be included in the cost for all the bid 
items. 
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PART 1 GENERAL 
 
1.1 REFERENCES 
The publications listed below form a part of this specification to the 
extent referenced. The publications are referred to within the text by 
the basic designation only. 
AMERICAN NATIONAL STANDARDS INSTITUTE (ANSI) 
ANSI Z359.1 (1992; R 1999) Safety Requirements for 
Personal Fall Arrest Systems, Subsystems 
and Components 
ASME B30.3 (1996) Construction Tower Cranes 
ASME INTERNATIONAL (ASME) 
ASME B30.22 (2000) Articulating Boom Cranes 
ASME B30.5 (2000) Mobile and Locomotive Cranes 
ASME B30.8 (2000) Floating Cranes and Floating 
Derricks 
NATIONAL FIRE PROTECTION ASSOCIATION (NFPA) 
NFPA 10 (2002) Portable Fire Extinguishers 
NFPA 241 (2000) Safeguarding 
Construction, Alteration, and Demolition 
Operations 
NFPA 51B (2003) Fire Prevention During Welding, 
Cutting, and Other Hot Work 
NFPA 70 (2002) National Electrical Code 
U.S. ARMY CORPS OF ENGINEERS (USACE) 
EM 385-1-1 (2003) Safety and Health Requirements 
Manual 
U.S. NATIONAL ARCHIVES AND RECORDS ADMINISTRATION (NARA) 
29 CFR 1910 Occupational Safety and Health Standards 
SECTION 01525 Page 6 
29 CFR 1910.146 Permit-required Confined Spaces 
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29 CFR 1910.94 Ventilation 
29 CFR 1915 Confined and Enclosed Spaces and Other 
Dangerous Atmospheres in Shipyard 
Employment 
29 CFR 1919 Gear Certification 
29 CFR 1926 Safety and Health Regulations for 
Construction 
29 CFR 1926.500 Fall Protection 
USCG Title 46 Shipping 
 
1.
 
2 SUBMITTALS 

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only or as 
otherwise designated. When used, a designation following the "G" 
designation identifies the office that will review the submittal for 
the 
Government. The following shall be submitted in accordance with Section 
01330 SUBMITTAL PROCEDURES: SD-01 Preconstruction Submittals 
Accident Prevention Plan (APP); G, RE 
Activity Hazard Analysis (AHA); G, RE 
Crane Critical Lift Plan; G, RE 
Proof of qualification for Crane Operators; G, RE 
 
Submit reports as their incidence occurs, in accordance with the 
requirements of the paragraph entitled, "Reports." 
Accident Reports 
Monthly Exposure Reports 
Regulatory Citations and Violations 
Crane Reports 
Confined Space Entry Permit 
 
1.3 DEFINITIONS 
 
a. Competent Person. A person who is capable of identifying hazardous 
or dangerous conditions and has the authority to take prompt 
corrective measures to eliminate the hazards. 
b. High Visibility Accident. Any mishap which may generate publicity 
and/or high visibility. 
c. Medical Treatment. Treatment administered by a physician or by 
registered professional personnel under the standing orders of a 
physician. Medical treatment does not include first aid treatment even 
through provided by a physician or registered personnel. 
d. Multi-Employer Work Site (MEWS). A multi-employer work site, as 
defined by OSHA, is one in which many employers occupy the same site. 
The Government considers the Prime Contractor to be the "controlling 
authority" for all work site safety and health of the subcontractors. 
e. Operating Envelope. The area surrounding any crane. Inside this 
"envelope" is the crane, the operator, riggers, rigging gear between 
the hook and the load, the load and the crane's supporting structure 
(ground, rail, etc.). 
f. Qualified Person for Fall Protection. A person with a recognized 
degree or professional certificate, extensive knowledge, training and 
experience in the field of fall protection who is capable of performing 
design, analysis, and evaluation of fall protection systems and 
equipment. 
g. Recordable Injuries or Illnesses. Any work-related injury or 
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illness that results in: 
(1) Death, regardless of the time between the injury and death, 
or the length of the illness; 
(2) Days away from work; 
(3) Restricted work; 
(4) Transfer to another job; 
(5) Medical treatment beyond first aid; 
(6) Loss of consciousness; or 
(7) A significant injury or illness diagnosed by a physician or 
other licensed health care professional, even if it did not result 
in (1) through (6) above. 
 
h. Site Safety and Health Officer (SSHO). The qualified or competent 
person who is responsible for the on-site safety and health required 
for the project. The Contractor quality control (QC) person cannot be 
the SSHO, even though the QC has safety inspection responsibilities as 
part of the QC duties.  
 
n. "USACE" property and equipment specified in USACE EM 385-1-1 
should be interpreted as Government property and equipment. 
 
1.4 REGULATORY REQUIREMENTS 
 
In addition to the detailed requirements included in the provisions of 
this contract, work performed shall comply with USACE EM 385-1-1, and 
the federal, state, and local laws, ordinances, criteria, rules and 
regulations. Submit matters of interpretation of standards to the 
appropriate administrative agency for resolution before starting work. 
Where the requirements of this specification, applicable laws, 
criteria, ordinances, regulations, and referenced documents vary, the 
most stringent requirements shall apply. 
 
1.5 DRUG PREVENTION PROGRAM 
 
Conduct a proactive drug and alcohol use prevention program for all 
workers, prime and subcontractor, on the site. Ensure that no employee 
uses illegal drugs or consumes alcohol during work hours. Ensure there 
are no employees under the influence of drugs or alcohol during work 
hours. After accidents, collect blood, urine, or saliva specimens and 
test the injured and involved employees for the influence of drugs and 
alcohol. A copy of the test shall be made available to the Contracting 
Officer upon request. 
 
1.6 SITE QUALIFICATIONS, DUTIES AND MEETINGS 
 
1.6.1 Personnel Qualifications 
 
1.6.1.1 Site Safety and Health Officer: A Site Safety and Health 
Officer (SSHO) shall be provided at the work site on all shifts. The 
SSHO will perform safety and occupational health management, 
surveillance, inspections, and safety enforcement for the Contractor. 
The SSHO will meet the following requirements: 
 
A minimum of 5 years safety on similar projects. 
30-hour OSHA construction safety class or equivalent within last 3 
years. 
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An average of at least 24 hours of formal safety training each year for 
the past 5-years. 
Competent person training as needed.   
 
1.6.1.2 Competent Person for Confined Space Entry 
 
Provide a competent person meeting the requirements of EM 385-1-1 who 
is assigned in writing by the Designated Authority to assess confined 
spaces and who possesses demonstrated knowledge, skill and ability to: 
 
a. Identify the structure, location, and designation of confined and 
permit-required confined spaces where work is done; 
 
b. Calibrate and use testing equipment including but not limited to, 
oxygen indicators, combustible gas indicators, carbon monoxide 
indicators, and carbon dioxide indicators, and to interpret accurately 
the test results of that equipment; 
 
c. Perform all required tests and inspections specified in 29 CFR 
1910.146 and 29 CFR 1915 Subpart B; 
 
d. Assess hazardous conditions including atmospheric hazards in 
confined space and adjacent spaces and specify the necessary protection 
and precautions to be taken; 
 
e. Determine ventilation requirements for confined space entries and 
operations; 
 
f. Assess hazards associated with hot work in confined and adjacent 
space and determine fire watch requirements; and, 
 
g. Maintain records required. 
 
h. Since this work involves marine operations that handle combustible 
or hazardous materials, this qualified person shall be a NFPA certified 
marine chemist. 
 
1.6.1.3 Competent Person for the Health Hazard Control and Respiratory 
Protection Program 
 
Provide a competent person meeting the requirements of EM 385-1-1 who 
is: 
 
a. Capable by education, specialized training and/or experience of 
anticipating, recognizing, and evaluating employee exposure to 
hazardous chemical, physical and biological agents in accordance with 
USACE EM 385-1-1, Section 6. 
 
b. Capable of specifying necessary controls and protective actions to 
ensure worker health. 
 
1.6.1.4 Crane Operators 
 
Crane operators shall meet the requirements in USACE EM 385-1-1, 
Section 16 and Appendix G. [In addition, for mobile cranes with 
Original Equipment Manufacturer (OEM) rated capacitates of 50,000 
pounds or greater, crane operators shall be designated as qualified by 
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a source that qualifies crane operators (i.e., union, a government 
agency, or and organization that tests and qualifies crane operators). 
Proof of current qualification shall be provided. 
 
1.6.2 Personnel Duties 
 
 
1.6.2.1 The Site Safety and Health Officer (SSHO):  
 
a. Perform safety and occupational health management, surveillance, 
inspections, and safety enforcement for the project. 
 
b. Perform as the safety and occupational health "competent person" 
as defined by USACE EM 385-1-1. 
 
c. Be on-site on all shifts whenever work or testing is being 
performed. 
 
d. Have authority to stop work if unacceptable health and safety 
conditions exist, and take necessary action to re-establish and 
maintain safe working conditions.  
 
e.  Conduct and document safety inspections. 
 
f. Attend preparatory phase meetings and tool box safety meetings that 
occur on their shift.  
 
g. Shall have no other duties other than safety and occupational 
health management, inspections, and enforcement on this contract. 
 
1.6.3 Meetings 
 
1.6.3.1 Pre-construction Safety Conference 
 
a. The Contractor will be informed, in writing, of the date of the 
pre-construction safety conference. The purpose of the pre-construction 
safety conference is for the Contractor and the Contracting Officer's 
representatives to become acquainted and explain the functions and 
operating procedures of their respective organizations and to reach 
mutual understanding relative to the administration of the overall 
project's Accident Prevention Plan (APP) before the initiation of work. 
 
b. Contractor representatives who have a responsibility or significant 
role in accident prevention on the project shall attend the 
preconstruction conference. This includes the project superintendent, 
site safety and health officer(s), quality control supervisor, or any 
other assigned safety and health professionals who participated in the 
development of the APP (including the Activity Hazard Analyses 
(AHAs)and special plans, program and procedures associated with it). 
 
c. The Contractor shall discuss the details of the submitted APP to 
include incorporated plans, programs, procedures and a listing of 
anticipated AHAs that will be developed and implemented during the 
performance of the contract. This list of proposed AHAs will be 
reviewed at the conference and an agreement will be reached between the 
Contractor and the Contracting Officer's representative as to which 
phases will require an analysis. In addition, a schedule for the 
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preparation, submittal, review, and acceptance of AHAs shall be 
established to preclude project delays. 
 
d. Deficiencies in the submitted APP will be brought to the attention 
of the Contractor at the preconstruction conference, and the Contractor 
shall revise the plan to correct deficiencies and re-submit it for 
acceptance. Work shall not begin until there is an accepted APP. 
 
1.6.3.2 Weekly Safety Meetings 
 
The Contractor shall conduct weekly safety meetings at the project site 
for all employees and shall insure that they are conducted for all 
subcontracted work. The Contracting Officer will be informed of the 
meeting in advance and be allowed attendance. Minutes showing contract 
title, signatures of attendees and a list of topics discussed shall be 
attached to the Contractors' daily quality control report. 
 
1.6.3.3 Work Phase Meetings 
 
The appropriate AHA shall be reviewed and attendance documented by the 
Contractor at the preparatory, initial, and follow-up phases of quality 
control inspection. The analysis should be used during daily 
inspections to ensure the implementation and effectiveness of safety 
and health controls. 
 
1.7 TRAINING 
 
1.7.1 New Employee Indoctrination 
New employees (prime and sub-contractor) will be informed of specific 
site hazards before they begin work. Documentation of this orientation 
shall be kept on file at the project site. 
 
1.7.2 Periodic Training 
Provide Safety and Health Training in accordance with USACE EM 385-1-1 
and the accepted APP. Ensure all required training has been 
accomplished for all onsite employees. 
 
1.7.3 Training on Activity Hazard Analysis (AHA) 
Prior to beginning a new phase, training will be provided to all 
affected employees to include a review of the AHA to be implemented. 
 
1.8 ACCIDENT PREVENTION PLAN (APP) 
 
The Contractor shall use a qualified person to prepare the written 
site-specific APP. Prepare the APP in accordance with the format and 
requirements of USACE EM 385-1-1 and as supplemented herein. Cover all 
paragraph and subparagraph elements in USACE EM 385-1-1, Appendix A, 
"Minimum Basic Outline for Preparation of Accident Prevention Plan". 
Where a paragraph or subparagraph element is not applicable to the work 
to be performed indicate "Not Applicable" next to the heading. Specific 
requirements for some of the APP elements are described below at 
paragraph 1.8.1. 
 
The APP shall be job-specific and shall address any unusual or 
unique aspects of the project or activity for which it is written. The 
APP shall interface with the Contractor's overall safety and health 
program. Any portions of the Contractor's overall safety and health 
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program referenced in the APP shall be included in the applicable APP 
element and made site-specific.  
 
The Government considers the Prime Contractor to be the "controlling 
authority" for all work site safety and health of the subcontractors. 
Contractors are responsible for informing their subcontractors of the 
safety provisions under the terms of the contract and the penalties for 
noncompliance, coordinating the work to prevent one craft from 
interfering with or creating hazardous working conditions for other 
crafts, and inspecting subcontractor operations to ensure that accident 
prevention responsibilities are being carried out.  
 
The APP shall be signed by the person and firm (senior person) 
preparing the APP, the Contractor, the on-site superintendent, the 
designated safety program manager, and any designated CSP and/or CIH. 
 
Four copies of the APP will be submitted to the Contracting Officer 15 
calendar days or more prior to the date of the pre-construction safety 
conference for acceptance. Work cannot proceed without an accepted APP. 
The Contracting Officer reviews and comments on the Contractor's 
submitted APP and accepts it when it meets the requirements of the 
contract provisions. If the APP is not acceptable the Government will 
reschedule the safety conference to a later date. 
 
Once accepted by the Contracting Officer, the APP and attachments will 
be enforced as part of the contract. Disregarding the provisions of 
this contract or the accepted APP will be cause for stopping of work, 
at the discretion of the Contracting Officer, until the matter has been 
rectified. 
 
Once work begins, changes to the accepted APP shall be made with the 
knowledge and concurrence of the Contracting Officer, project 
superintendent, SPM, and quality control manager.  
 
Should any unforeseen hazard become evident during the performance of 
work, the project superintendent shall inform the Contracting Officer, 
both verbally and in writing, for resolution as soon as possible. In 
the interim, all necessary action shall be taken by the Contractor to 
restore and maintain safe working conditions in order to safeguard 
onsite personnel, visitors, the public, and the environment.  
 
Copies of the accepted plan will be maintained at the resident 
engineer's office and at the job site.  
 
The APP shall be continuously reviewed and amended, as necessary, 
throughout the life of the contract.  
 
Unusual or high-hazard activities not identified in the original APP 
shall be incorporated in the plan as they are discovered. 
 
1.8.1 EM 385-1-1 Contents 
 
In addition to the requirements outlined in Appendix A of USACE EM 385-
1-1,the following is required: 
 
a. Names and qualifications (resumes including education, training, 
experience and certifications) of all site safety and health personnel 
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designated to perform work on this project to site safety and health 
officers and other competent and qualified personnel. The duties of 
each position shall be specified. 
 
b. Qualifications of competent and of qualified persons. As a 
minimum, competent persons shall be designated and qualifications 
submitted for each of the following major areas: scaffolding; fall 
protection; hazardous energy; confined space; health 
hazard recognition, evaluation and control of chemical, physical and 
biological agents; personal protective equipment and clothing to 
include selection, use and maintenance. 
 
c. Inclement Weather Plan that identifies site-specific adverse weather 
and sea conditions under which dredging operations are prohibited.  
 
d. Crane Critical Lift Plan for lifts over 75 percent of the capacity 
of the crane or hoist (or lifts over 50 percent of the capacity of a 
barge mounted mobile crane's hoists) at any radius of lift; lifts 
involving more than one crane or hoist; lifts of personnel; and lifts 
involving non-routine rigging or operation, sensitive equipment, or 
unusual safety risks. The plan shall be submitted 15 calendar days 
prior to on-site work and include the requirements of USACE EM 385-1-1, 
paragraph 16.c.18. and the following: 
(1) For lifts of personnel, the plan shall demonstrate 
compliance with the requirements of 29 CFR 1926.550(g). 
(2) For barge mounted mobile cranes, barge stability 
calculations identifying barge list and trim based on anticipated 
loading; and load charts based on calculated list and trim. The 
amount of list and trim shall be within the crane manufacturer's 
requirements.] 
 
g. Alcohol and Drug Abuse Plan 
(1) Describe plan for random checks and testing with 
pre-employment screening in accordance with the DFAR Clause 
subpart 252.223-7004, "Drug Free Work Force." 
(2) Description of the on-site prevention program. 
h.  Training Records and Requirements 
 A list of mandatory training and certifications that are applicable to 
this project (e.g. explosives handling, USCG licenses, UJCG Radar 
endorsement, explosive-actuated tools, confined space entry, fall 
protection, crane operation, personnel protection equipment); list of 
requirements for periodic retraining/certification, outline 
requirements for supervisory and employee safety meetings. 
 
 
h. Floating Plant Equipment Certifications Requirements. List of 
mandatory equipment certifications that are applicable to this project 
(e.g. USCG Certificates of Inspection (COI), ABS certificates, 
Coastwise and/or International load line, annual NAMS/SAMS, qualified 
persons inspection reports as required per EM 385-1-1 19.A.01.). Copies 
of the ABS Load Line certificates, annual inspection certificates, and 
scow operating restriction vessel stability letter(s) or exemption 
certificates shall be provided to the COR for review and acceptance 
whenever new equipment is placed into service.  
 
1.9 ACTIVITY HAZARD ANALYSIS (AHA) 
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The Activity Hazard Analysis (AHA) format shall be in accordance with 
USACE EM 385-1-1. Submit the AHA for review at least 15calendar days 
prior to the start of each phase. Format subsequent AHA as amendments 
to the APP.  
 
An AHA will be developed by the Contractor for every operation 
involving a type of work presenting hazards not experienced in previous 
project operations or where a new work crew or subcontractor is to 
perform work. The analysis must identify and evaluate hazards and 
outline the proposed methods and techniques for the safe completion of 
each phase of work. At a minimum, define activity being performed, 
sequence of work, specific safety and health hazards anticipated, 
control measures (to include personal protective equipment) to 
eliminate or reduce each hazard to acceptable levels, equipment to be 
used, inspection requirements, training requirements for all involved, 
and the competent person in charge of that phase of work.  
 
Information contained in MSDS (Material Safety Data Sheets) shall be 
incorporated in the hazard analysis for the activities in which 
hazardous or toxic materials will be used, or generated (e.g. 
fiberglass, crystalline silica, metal dust or fume, etc.).  
 
For work with fall hazards, including fall hazards associated with 
maintenance and towing operations, identify the appropriate fall 
protection methods used.  
 
For work with materials handling and towing equipment, address 
safeguarding measures related to materials handling and towing 
equipment not limited to buoy locations and method of forecasting 
weather; general and site specific adverse weather and sea conditions 
under which dredging operations are prohibited; and, safe means of 
transferring personnel between vessel and scow/barge. 
 
An activity requiring an AHA shall not proceed until the AHA has been 
accepted by the Site Safety and Health officer and the Contracting 
Officer's representative and a meeting has been conducted by the 
Contractor to discuss its contents with everyone engaged in the 
activity, including on-site Government representatives. The Contractor 
shall document meeting attendance at the preparatory, initial, and 
follow-up phases of quality control inspection.  
 
The AHA shall be continuously reviewed and, when appropriate, modified 
to address changing site conditions or operations. The analysis should 
be used during daily inspections to ensure the implementation and 
effectiveness of the activity's safety and health controls. 
 
The AHA list will be reviewed periodically (at least monthly) at the 
Contractor supervisory safety meeting and updated as necessary when 
procedures, scheduling, or hazards change. 
 
Activity hazard analyses shall be updated as necessary to provide an 
effective response to changing work conditions and activities. The on-
site superintendent, safety program manager and competent persons used 
to develop the AHAs, including updates, shall sign and date the AHAs 
before they are implemented.  
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The activity hazard analyses shall be developed using the project 
schedule as the basis for the activities performed. Any activities 
listed on the project schedule will require an AHA. The AHAs will be 
developed by the contractor, supplier or subcontractor and provided to 
the prime contractor for submittal to the Contracting Officer. 
 
1.10 DISPLAY OF SAFETY INFORMATION 
 
Within 1 calendar days after commencement of work, erect a safety 
bulletin board at the job site (or designate where the required 
materials can be accessed on board). The following information shall be 
displayed on the safety bulletin board in clear view of the on-site 
construction personnel, maintained current, and protected against the 
elements and unauthorized removal,  
a. Map denoting the route to the nearest emergency care facility. 
b. Emergency phone numbers. 
c. Copy of the most up-to-date APP. 
d. Current AHA(s). 
e. OSHA 300A Form. 
f. OSHA Safety and Health Protection-On-The-Job Poster. 
g. Confined space entry permit. 
h. Hot work permit. 
i. A sign indicating the number of hours worked since last lost 
workday accident. 
 
1.11 SITE SAFETY REFERENCE MATERIALS 
 
Maintain safety-related references applicable to the project, including 
those listed in the article "References." Maintain applicable equipment 
manufacturer's manuals. 
 
1.12 REPORTS 
 
1.12.1 Accident Reports 
 
a. For recordable injuries and illnesses, and property damage 
accidents resulting in at least $2,000 in damages, the Prime Contractor 
shall conduct an accident investigation to establish the root cause(s) 
of the accident, complete the USACE Accident Report Form 3394 and 
provide the report to the Contracting Officer within 3 calendar day(s) 
of the accident. Hazard Analysis for the phase of work being performed 
during the accident shall be attached.  The Contracting Officer will 
provide copies of any required or special forms. 
 
b. For any weight handling equipment accident (including rigging gear 
accidents) the Prime Contractor shall conduct an accident investigation 
to establish the root cause(s) of the accident, complete the WHE 
Accident Report (Crane and Rigging Gear) form and provide the report to 
the Contracting Officer within 30 calendar days of the accident. Crane 
operations shall not proceed until cause is determined and corrective 
actions have been implemented to the satisfaction of the contracting 
officer. The Contracting Officer will provide a blank copy of the 
accident report form.] 
 
1.12.2 Accident Notification 
 
Notify the Contracting Officer as soon as practical, but not later than 
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four hours after any accident meeting the definition of Recordable 
Injuries or Illnesses or High Visibility Accidents, property damage 
equal to or greater than $2,000, or any weight handling equipment 
accident. Information shall include contractor name; contract title; 
type of contract; name of activity, installation or location where 
accident occurred; date and time of accident; names of personnel 
injured; extent of property damage, if any; extent of injury, if known, 
and brief description of accident (to include type of construction 
equipment used, PPE used, etc.).  
 
Preserve the conditions and evidence on the accident site until the 
Government investigation team arrives on-site and Government 
investigation is conducted. 
 
1.12.3 Monthly Exposure Reports 
 
Monthly exposure reporting to the Contracting Officer is required to be 
attached to the monthly billing request. This report is a compilation 
of employee-hours worked each month for all site workers, both prime 
and subcontractor. The Contracting Officer will provide copies of any 
special forms. 
 
1.12.4 Regulatory Citations and Violations 
 
Contact the Contracting Officer immediately of any OSHA, USCG or other 
regulatory agency inspection or visit, and provide the Contracting 
Officer with a copy of each citation, report, and contractor response. 
Correct violations and citations promptly and provide written 
corrective actions to the Contracting Officer. 
 
1.12.5 Crane Reports 
 
Submit crane inspection reports required in accordance with USACE EM 
385-1-1,Appendix I and as specified herein with Daily Reports of 
Inspections. 
 
1.13 HOT WORK 

 
The contractor will obtain services from a NFPA Certified Marine 
Chemist for "HOT WORK" within or around flammable materials (such as 
fuel systems, welding/cutting on bulk heads, fuel pipes, or in 
confined spaces (such as voids, tanks, etc.) that have or are 
adjacent to confined spaces that have the potential for flammable or 
explosive atmospheres.  
 

PART 2 PRODUCTS 
 
2.1 CONFINED SPACE SIGNAGE 
 
All permit required confined spaces shall be indicated with a sign or 
placard, or similar device.  
 
PART 3 EXECUTION 
 
3.1 CONSTRUCTION AND/OR OTHER WORK 
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The Contractor shall comply with USACE EM 385-1-1, NFPA 241, the APP, 
the AHA, Federal and/or State OSHA regulations, USCG, and other related 
submittals and activity fire and safety regulations. The most stringent 
standard shall prevail. 
 
3.1.1 Hazardous Material Use 
 
Any work or storage involving hazardous chemicals or materials must be 
done in a manner that will not expose Government or Contractor 
employees to any unsafe or unhealthful conditions. Adequate protective 
measures must be taken to prevent Government or Contractor employees 
from being exposed to any hazardous condition that could result from 
the work or storage. The Prime Contractor shall keep a complete 
inventory of hazardous materials brought onto the work-site.  
 
3.1.2 Hazardous Material Exclusions 
 
Notwithstanding any other hazardous material used in this contract, 
radioactive materials or instruments capable of producing 
ionizing/non-ionizing radiation (with the exception of radioactive 
material and devices used in accordance with USACE EM 385-1-1 such as 
nuclear density meters for compaction testing and laboratory equipment 
with radioactive sources) as well as materials which contain asbestos, 
mercury or polychlorinated biphenyls, di-isocynates, lead-based paint 
are prohibited. The Contracting Officer, upon written request by the 
Contractor, may consider exceptions to the use of any of the above 
excluded materials. 
  
3.2 FALL HAZARD PROTECTION AND PREVENTION PROGRAM 
 
The Contractor shall establish a fall protection and prevention 
program, for the protection of all employees exposed to fall hazards. 
The program shall include company policy, identify responsibilities, 
education and training requirements, fall hazard identification, 
prevention and control measures, inspection, storage, care and 
maintenance of fall protection equipment and rescue and escape 
procedures. 
 
3.2.1 Training 
 
The Contractor shall institute a fall protection training program. As 
part of the Fall Hazard Protection and Prevention Program, the 
Contractor shall provide training for each employee who might be 
exposed to fall hazards. A competent person for fall protection shall 
provide the training. Training requirements shall be in accordance with 
USACE EM 385-1-1, section 21.A.16. 
 
3.2.2 Fall Protection Equipment 
 
The Contractor shall enforce use of the fall protection equipment 
designated for each specific work activity when an employee is on a 
surface 1.8 m(6 feet) or more above lower levels. Fall protection 
systems such as guardrails, personnel fall arrest system, safety nets, 
etc., are required when working within 1.8m (6 feet) of any leading 
edge. In addition to the required fall protection systems, safety 
skiff, personal floatation devices, life rings etc., are required when 
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working above or next to water in accordance with USACE EM 385-1-1, 
paragraphs 05.H. and 05.I.  
 
Personal fall arrest systems shall be used on all scows and open barges 
to prevent personnel transiting between the stern and bow of the vessel 
from failing into the hopper or falling off the side of the vessel to 
structures (e.g. dock, vessels) located 6 ft. (1.8 m) or more below, 
and are required when working from an articulating or extendible boom, 
swing stages, or suspended platform. In addition, personal fall arrest 
systems are required when operating other equipment such as scissor 
lifts if the work platform is capable of being positioned outside the 
wheelbase. The need for tying-off in such equipment is to prevent 
ejection of the employee from the equipment during raising, lowering, 
or travel. Fall protection must comply with 29 CFR 1926.500, Subpart M 
and USACE EM 385-1-1. 
 
3.2.2.1 Personal Fall Arrest Equipment 
 
Personal fall arrest equipment, systems, subsystems, and components 
shall meet ANSI Z359.1. Only a full-body harness with a shock-absorbing 
lanyard or self-retracting lanyard is an acceptable personal fall 
arrest device. Body belts may only be used as a positioning device 
system (for uses such as steel reinforcing assembly and in addition to 
an approved fall arrest system). Harnesses shall have a fall arrest 
attachment affixed to the body support (usually a Dorsal D-ring) and 
specifically designated for attachment to the rest of the system. Only 
locking snap hooks and carabiners shall be used. Webbing, straps, and 
ropes shall be made of synthetic fiber. The maximum free fall distance 
when using fall arrest equipment shall not exceed 1.8 m (6 feet). The 
total fall distance and any swinging of the worker (pendulum-like 
motion) that can occur during a fall shall always be taken into 
consideration when attaching a person to a fall arrest system. 
 
3.2.3 Horizontal Lifelines 
 
Horizontal lifelines shall be designed, installed, certified and used 
under the supervision of a qualified person for fall protection as part 
of a complete fall arrest system which maintains a safety factor of 2 
(29 CFR 1926.500). 
 
3.2.4 Guardrail Systems 
 
a. On USCG inspected vessels guardrails and taut cables shall comply 
with USCG requirements set forth in 46 CFR 45.92.25-5. The guardrails 
shall be 39 in (99cm) in height with two mid rails (if not solid). The 
first being 9 in (22.8 cm) above the deck and the second 24 in (60.9 cm) 
above the deck 
 
b. For un-inspected vessels and other marine plant, the guardrails and 
guardlines shall meet the requirements of EM 385-1-1, Section 21.B.                     
 
c. In those areas where it is not practical or safe to install 
guardrails, personnel working on unguarded platforms, catwalks, decks 
and other surfaces at heights greater than 6 ft (1.8m) above hard 
surfaces such as adjacent decks or ground level shall be provided with 
and wear appropriate personal fall protection systems (the guardrail 
requirement does not apply to anchor barges or work deck areas on crane 
barges where the installation of guardrails would present a safety 
hazard)  
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3.2.5 Rescue and Evacuation Procedures 
 
When personal fall arrest systems are used, the contractor must ensure 
that the mishap victim can self-rescue or can be rescued promptly 
should a fall occur. A Rescue and Evacuation Plan shall be prepared by 
the contractor and include a detailed discussion of the following: 
methods of rescue; methods of self-rescue; equipment used; training 
requirement; specialized training for the rescuers; procedures for 
requesting rescue and medical assistance; and transportation routes to 
a medical facility. The Rescue and Evacuation Plan shall be included in 
the Activity Hazard Analysis (AHA)for the phase of work, and the 
Accident Prevention Plan (APP). 
 
3.3 EQUIPMENT 
 
3.3.1 Material Handling Equipment 
 
a. Material handling equipment such as forklifts shall not be modified 
with work platform attachments for supporting employees unless 
specifically delineated in the manufacturer's printed operating 
instructions. 
 
b. The use of hooks on equipment for lifting of material must be in 
accordance with manufacturer's printed instructions. 
 
c. Operators of forklifts or power industrial trucks shall be 
licensed in accordance with OSHA. 
 
3.3.2 Weight Handling Equipment 
 
a. Cranes must be equipped with: 
(1) Load indicating devices (LIDs) and a boom angle or radius 
indicator, 
(2) or load moment indicating devices (LMIs). 
(3) Anti-two block prevention devices.  
(4) Boom hoist hydraulic relief valve, disconnect, or shutoff 
(stops hoist when boom reaches a predetermined high angle). 
(5) Boom length indicator (for telescoping booms). 
(6) Device to prevent uncontrolled lowering of a telescoping 
hydraulic boom. 
 (7) Device to prevent uncontrolled retraction of a telescoping 
hydraulic boom.] 
(8) Wind indicating device. 
(9) Drum rotation indicator. 
(10) Barge mounted mobile cranes shall be equipped with a load 
indicating device, a wind indicating device and a marine type list 
and trim indicator readable in one-half degree increments. 
 
b. Floating cranes may use an A2B alarm system in lieu of a disengaging 
device unless they are hoisting personnel. 
 
c. Cranes and derricks used in duty cycle operations are exempt from 
the requirements for A2B devices. Duty cycle cranes performing 
occasional lifts shall comply with the procedures in EM 385-1-1, 
16.D.05b.(1), (2), and (3)) 
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d. The Contractor shall notify the Contracting Officer 15 days in 
advance of any cranes entering the activity so that necessary quality 
assurance spot checks can be coordinated. Contractor's operator shall 
remain with the crane during the spot check. 
 
e. The Contractor shall comply with the crane manufacturer's 
specifications and limitations for erection and operation of cranes and 
hoists used in support of the work. Erection shall be performed under 
the supervision of a designated person (as defined in ASME B30.5). All 
testing shall be performed in accordance with the manufacturer's 
recommended procedures. 
 
f. The Contractor shall comply with ASME B30.5 for mobile and 
locomotive cranes, ASME B30.22 for articulating boom cranes, ASME B30.3 
for construction tower cranes, and ASME B30.8 for floating cranes and 
floating derricks. 
 
g. Each load shall be rigged/attached independently to the 
hook/master-link in such a fashion that the load cannot slide or 
otherwise become detached. Christmas-tree lifting (multiple rigged 
materials) is not allowed. 
 
h. Under no circumstance shall a Contractor make a lift at or above 
90% of the cranes rated capacity in any configuration. 
 
i. When operating in the vicinity of overhead transmission lines, 
operators and riggers shall be alert to this special hazard and shall 
follow the requirements of USACE EM 385-1-1 section 11 and ASME B30.5 
or ASME B30.22 as applicable. 
 
j. Crane suspended personnel work platforms (baskets) shall not be 
used unless the Contractor proves that using any other access to the 
work location would provide a greater hazard to the workers or is 
impossible. Personnel shall not be lifted with a line hoist or 
friction crane. 
 
k. A fire extinguisher having a minimum rating of 10BC and a minimum 
nominal capacity of 5lb of extinguishing agent shall be available at 
all operator stations or crane cabs. Portable fire extinguishers shall 
be inspected, maintained, and recharged as specified in NFPA 10, 
Standard for Portable Fire Extinguishers. 
 
l. All employees shall be kept clear of loads about to be lifted and 
of suspended loads. 
 
m. A weight handling equipment operator shall not leave his position 
at the controls while a load is suspended. 
 
n. The Contractor shall use cribbing when performing lifts on 
outriggers. 
 
o. The crane hook/block must be positioned directly over the load. 
Side loading of the crane is prohibited. 
 
p. A physical barricade must be positioned to prevent personnel from 
entering the counterweight swing (tail swing) area of the crane. 
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q. A substantial and durable rating chart containing legible letters 
and figures shall be provided with each crane and securely mounted onto 
the crane cab in a location allowing easy reading by the operator while 
seated in the control station. 
 
r. Certification records which include the date of inspection, 
signature of the person performing the inspection, and the serial 
number or other identifier of the crane that was inspected shall always 
be available for review by Contracting Officer personnel. 
 
s. Written reports listing the load test procedures used along with 
any repairs or alterations performed on the crane shall be available 
for review by Contracting Officer personnel. 
 
t. The Contractor shall certify that all crane operators have been 
trained in proper use of all safety devices (e.g. anti-two block 
devices). 
 
3.3.3 Equipment and Mechanized Equipment 
 
a. Equipment shall be operated by designated qualified operators. 
Proof of qualifications shall be kept on the project site for review. 
 
b. Manufacture specifications or owner's manual for the equipment 
shall be on-site and reviewed for additional safety precautions or 
requirements that are sometimes not identified by OSHA or USACE EM 
385-1-1. Such additional safety precautions or requirements shall be 
incorporated into the AHAs. 
 
c. Equipment and mechanized equipment shall be inspected in 
accordance with manufacturer's recommendations for safe operation by a 
competent person prior to being placed into use. 
 
d. Daily checks or tests shall be conducted and documented on 
equipment and mechanized equipment by designated competent persons. 
 
3.4 EXCAVATIONS 
The competent person for excavations performed as a result of contract 
work shall be on-site when excavation work is being performed, and 
shall inspect, and document the excavations daily prior to entry by 
workers. The competent person must evaluate all hazards, including 
atmospheric, that may be associated with the work, and shall have the 
resources necessary to correct hazards promptly. The competent person 
shall perform soil classification in accordance with 29 CFR 1926. 
 
3.4.1 Shoring Systems 
Trench and shoring systems must be identified in the accepted safety 
plan and AHA. Manufacture tabulated data and specifications or 
registered engineer tabulated data for shoring or benching systems 
shall be readily available on-site for review. Job-made shoring or 
shielding shall have the registered professional engineer stamp, 
specifications, and tabulated data. Extreme care must be used when 
excavating near direct burial electric underground cables. 
 
3.5 ELECTRICAL 
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3.5.1 Portable Extension Cords - shall be sized in accordance with 
manufacturer ratings for the tool to be powered and protected from 
damage. All damaged extension cords shall be immediately removed from 
service. Portable extension cords shall meet the requirements of NFPA 
70. 
 
3.5.2 Circuits with GFCI protection shall be provided in grounded 120, 
208, or 240 volt systems in toilet/shower spaces, galley, machinery 
spaces, weather deck, exterior, or within 3 ft (0.9m) of any sinks. 
Cord connected equipment used in any of these areas shall be connected 
to a GFCI outlet. 
 
3.5.3 Portable GFCI units connected to ungrounded systems DO NOT 
provided ground-fault protection and shall not be used.   
 
3.6 WORK IN CONFINED SPACES 
 
The Contractor shall comply with the requirements in Section 06.I of 
USACE EM 385-1-1 and OSHA 29 CFR 1910.146. Any potential for a hazard 
in the confined space requires a permit system to be used. 
 
a. Entry Procedures. Prohibit entry into a confined space by 
personnel for any purpose, including hot work, until the qualified 
person has conducted appropriate tests to ensure the confined or 
enclosed space is safe for the work intended and that all potential 
hazards are controlled or eliminated and documented. (See Section 
06.I.06 of USACE EM 385-1-1 for entry procedures.) All hazards 
pertaining to the space shall be reviewed with each employee during 
review of the AHA. 
 
b. Forced air ventilation is required for all confined space entry 
operations and the minimum air exchange requirements must be maintained 
to ensure exposure to any hazardous atmosphere is kept below its' 
action level. 
 
c. Ensure the use of rescue and retrieval devices in confined spaces 
greater than 1.5 m (5 feet) in depth. Conform to Sections 06.I.09, 
06.I.10 and 06.I.11 of USACE EM 385-1-1. 
 
d. Sewer wet wells require continuous atmosphere monitoring with 
audible alarm for toxic gas detection. 
 
e. Include training information for employees who will be involved as 
entrants and attendants for the work. Conform to Section 06.I.07 of 
USACE EM 385-1-1. 
 
f. Daily Entry Permit. Post the permit in a conspicuous place close 
to the confined space entrance. 
 
3.7 HOUSEKEEPING 
 
3.7.1 Clean-Up 
All debris in work areas shall be cleaned up daily or more frequently 
if necessary. Construction debris may be temporarily located in an 
approved location, however garbage accumulation must be removed each 
day. All staging, platforms, and other working surfaces and all ramps,  
stairways, and other walkways must be kept clear of portable tools,  
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materials, and equipment not in use and be promptly cleared of  
substances which create a tripping or slipping hazard. 
 
3.7.2 Falling Object Protection 
 
All areas must be barricaded to safeguard employees. When working 
overhead, Barricade the area below to prevent entry by unauthorized 
employees. Construction warning tape and signs shall be posted so they 
are clearly visible from all possible access points. When employees are 
working overhead all tools and equipment shall be secured so that they 
will not fall. When using guardrail as falling object protection, all 
openings shall be small enough to prevent passage of potential falling 
objects. 
 
3.8 PERSONNEL WORK AND REST SCHEDULES 
 
Individual shall not be scheduled to work more than 12 hours in any 24-
hour period. All personnel shall be scheduled to receive a minimum of 8 
hours rest in any 24-hour period. When quarters are provided 
immediately adjacent to or aboard the work site, these hours of rest 
may be divided into no more than two periods, one of which must be at 
least 6 continuous hours in length. All cases exclude travel time. Rest 
periods interrupted by emergency, drill, or other overriding 
operational necessity shall meet the requirements of EM 385-1-1, 
19.A.04.  
 
3.9  LANGUAGE  For each group that has employees that do not speak 
English, the Contractor will provide a bilingual foreman that is fluent 
in the language of the workers. The contractor will implement the 
requirements of EM 385-1-1, 01.B through these foremen. 
 
14.0  CONTRACTOR PERFORMANCE APPRAISAL The occurrence of accidents and 
near misses due to negligence are strong indications that there has 
been insufficient emphasis on effective implementation and/or 
commitment to the accident prevention program. Should it become obvious 
that only lip service is being given to this program, an interim 
unsatisfactory performance appraisal rating will be issued. If safety 
continues to be unsatisfactory or marginal, the unsatisfactory rating 
will become final. The contractor should be aware that this appraisal 
will be stored in a national computer database which can be accessed by 
a multitude of agencies or municipalities desiring information on 
prospective contractors. An unsatisfactory rating in this database may 
affect the contractor's ability to obtain future Government work. 
 
 
 
 
-- End of Section -- 
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